

2022 - 2024 CAPITAL IMPROVEMENTS REPAIR - RENOVATE - RENEW

Preliminary Numbers - For Discussion Only

			Total Replacement	Total per	Tier I & BEST	Estimated Remaining
Site	SQFT	Cost per SQFT	Cost	Master Plan	Expenditures	Life
FFC	20 704 00	500 00 **	14 202 000 00	0 506 020 00	6 247 220 00	E7.140
EEC Dominious	28,784.00	500.00 **	14,392,000.00	8,586,830.00	6,247,220.00	57 yrs
Parkview	61,787.00	500.00 **	30,893,500.00	14,324,280.00	9,241,990.00	42 yrs
Jr/Sr High	102,691.00	500.00 **	51,345,500.00	17,748,140.00	12,219,680.00	44 yrs
Ag Shop	10,470.00	500.00 **	5,235,000.00	1,716,507.00	1,406,437.00	44 yrs
Transportation	15,400.00	250.00	3,850,000.00	714,780.00	87,360.00	30 yrs
			105,716,000.00	43,090,537.00	29,202,687.00	
BEST Grant Proce	eeds				2,610,947.00	
Bond Proceeds*					26,000,000.00	
Less Issuance Cos	sts*				-377,425.00	
Total Proceeds					28,233,522.00	



* For discussion purposes only. Rates will change between now and when the bonds are issued. Bonds may generate a premium.



FACILITY	COMPONENT	RECOMMENDATION	PRIORITY TIER	COST ESTIMATE
		Replace All Sidewalks & Add Snow Melt		
EEC	Sitework	System	Tier I	692,700.00
EEC	Sitework	Repave Parking Lots	Tier I	369,890.00
EEC	Sitework	Address Bus Loop Roof Drainage Issues	Tier I	120,230.00
		Replace Roofs, Install Ice Dams, &		
EEC	Building Envelope	Replace Gutter Systems	Tier I	452,160.00
EEC	Building Envelope	Tuckpoint Exterior Façade	Tier I	44,210.00
		Refinish Exterior Doors and Install New		
EEC	Building Envelope	Weather Seals	Tier I	16,330.00
550	B 1111	Replace Tectum Deck Under Gym		47.000.00
EEC	Building Envelope	Overhang	Tier I	17,930.00
rrc	Duilding Envolone	Replace the Gym Windows with New Operable Windows	Tion	120 210 00
EEC	Building Envelope	•	Tier I	130,310.00
EEC	Building Envelope	Repair or Replace Failed and Damaged Roof Edging	Tier I	28,960.00
	Building Livelope	Address Roof Drainage on Southside of	THE I	28,300.00
EEC	Building Envelope	Building	Tier I	7,240.00
EEC	Interiors	Replace Water Damaged Ceiling Tiles	Tier I	43,350.00
EEC	Interiors	Replace Carpeting and VCT Flooring	Tier I	273,930.00
LLC	litteriors		nen i	273,930.00
EEC	Interiors	Repaint Interior Walls and Re-Epoxy Interior Masonry Walls	Tier I	311,660.00
	Interiors	Replace the Athletic Flooring in the	THE T	311,000.00
EEC	Interiors	Gym	Tier I	105,300.00
		Add a Mezzanine Above the Gym's		
EEC	Interiors	Closet for Added Storage	Tier I	115,830.00
EEC	Electrical	Building Wide LED Retrofits	Tier I	230,580.00
EEC	Electrical	Replace Faulty Public Address System	Tier I	94,750.00
		High Efficiency Rooftop VAV Units &		
EEC	HVAC	Replace Controls System	Tier I	1,965,560.00
EEC	HVAC	Infectious Disease Mitigation Measures	Tier I	98,280.00
EEC	HVAC	Add Emergency Shut Off in Boiler Room	Tier I	9,660.00
EEC	Plumbing	Address DHW Circulation Issues	Tier I	73,350.00
		Installed Site Wide Water Softener		,
EEC	Plumbing	System	Tier I	65,840.00
EEC	Life Safety	Replace Fire Alarm System	Tier I	175,150.00
EEC	Security & Access Control	Upgrade Security Camera Servers	Tier I	5,500.00
	,	Add Panic Button/Lockdown System		,
EEC	Security & Access Control	Throughout All Classrooms	Tier I	85,000.00
		Add Door Access via card readers to		
		main exterior doors and interior		
EEC	Security & Access Control	classroom doors	Tier I	108,110.00
		Add security window film to all office		
EEC	Security & Access Control	and classroom windows	Tier I	26,260.00
550	A Little	Add A Locker Room and Restroom to		
EEC	Addition	the Baseball Field	Tier I	579,150.00
EEC	Sitework	Add New Flag Pool	Tier II	19,310.00
550		Replace Chain Link Fence Around		
EEC	Sitework	Baseball Field	Tier II	53,090.00

SUMMARY FROM FACILITY MAINTENANCE MASTER PLAN

FACILITY	COMPONENT	RECOMMENDATION	PRIORITY TIER	COST ESTIMATE
EEC	Sitework	Add a Gate to the Dirt Road to Restrict Access	Tier II	2,900.00
EEC	Sitework	Cleanup Area Under the Baseball Field Bleachers	Tier II	15,450.00
EEC	Building Envelope	Refinish/Repaint Exterior Walls	Tier II	86,880.00
EEC	Interiors	Replace the Bleachers in the Gym	Tier II	96,530.00
EEC	Electrical	Upgrade all Exterior Lighting with LEDs and Add Photocells	Tier II	19,310.00
EEC	HVAC	Replace Damper Actuators	Tier II	231,660.00
EEC	HVAC	Flush HHW System, Clean Out and Replace Glycol	Tier II	38,610.00
EEC	Plumbing	Upsize the Tub Sink in the Janitor Closet	Tier II	9,660.00
EEC	Security & Access Control	Replace Burglar Alarm System	Tier II	66,000.00
EEC	Sitework	Baseball Field and Irrigation Renewal	Tier III	275,000.00
EEC	Sitework	Add a Sidewalk, Curb, and Gutter the Full Length School Front	Tier III	382,240.00
EEC	Sitework	Add New Front Plaza	Tier III	308,880.00
EEC	Sitework	Add Rubber Play Surface in Playground	Tier III	386,100.00
EEC	Interiors	Add (4) New Basketball Hoops with Automatic Lowered	Tier III	69,500.00
EEC	Interiors	Upgrade IT Infrastructure to Include Removal of Old CAT-5 Cable	Tier III	109,080.00
EEC	Electrical	Replace all Electrical Receptacle and Network Wall Plates	Tier III	57,920.00
EEC	Plumbing	Replace Flush Valves on All Fixtures	Tier III	111,490.00

 BEST Grant Projects
 0.00

 Tier I Projects
 6,247,220.00

 Tier II Projects
 639,400.00

 Tier III Projects
 1,700,210.00

Total 8,586,830.00

FACILITY	COMPONENT	RECOMMENDATION	PRIORITY TIER	COST ESTIMATE
Parkview	Building Envelope	Replace Roofs & Install Ice Dams	BEST	704,605.00
Parkview	Electrical	Replace Main Electrical Service & Distribution Equipment	BEST	781,419.00
Tarkview	Licetrical	Upgrade VAV Systems, Add Cooling, &	DEST	701,415.00
Parkview	HVAC	Replace Controls System	BEST	2,895,691.00
Parkview	HVAC	Infectious Disease Mitigation Measures	BEST	7,345.00
		Replace All Sidewalks & Add Snow Melt		
Parkview	Sitework	System	Tier I	224,530.00
Parkview	Sitework	Repair Damaged Parking Lot Curbs	Tier I	16,220.00
Parkview	Sitework	Install a Speed Alert Sign on the Road Leading to the School	Tier I	1,460.00
Parkview	Sitework	Demo Out (11) Old Raised Tree Beds and Pour Concrete Flush with Sidewalk	Tier I	53,090.00
Parkview	Sitework	All New Irrigation	Tier I	207,150.00
Parkview	Sitework	Address Drainage Issues on North/Northwest Side of The Property	Tier I	96,530.00
Parkview	Building Structure	Excavate, Re-Waterproof, & Re-Grade Gym Foundation	Tier I	102,770.00
Parkview	Building Envelope	Tuckpoint Exterior Façade	Tier I	78,190.00
Parkview	Building Envelope	Replace Front Entrance Storefront Windows	Tier I	48,000.00
Parkview	Building Envelope	Replace Select Entry Doors	Tier I	28,870.00
Parkview	Building Envelope	Touch Up Rusting Trim on Circular Exterior Windows	Tier I	9,660.00
Parkview	Building Envelope	Replace Metal Trim and Fascia Add Box Cutter and Ice Dams	Tier I	48,270.00
Parkview	Building Envelope	Reseal Around Perimeter of the Building at Sidewalk Interface	Tier I	11,590.00
Parkview	Interiors	Replace Water Damaged Ceiling Tiles & Hard Ceilings	Tier I	110,760.00
Parkview	Interiors	Replace Carpeting, VCT Flooring, & Refinish Wood Gym Floors	Tier I	685,180.00
Parkview	Interiors	Repaint Interior Walls and Re-Epoxy Interior Masonry Walls	Tier I	350,000.00
Parkview	Interiors	Demo All Old/Abandoned in Place Power and Network Runs in Classrooms	Tier I	48,270.00
Parkview	Interiors	Fix Damaged Face CMU in Gyms	Tier I	222,010.00
Parkview	Interiors	Replace The Floor in The Practice Gym	Tier I	74,800.00
Parkview	Interiors	Remove And Patch All Old Brick Anchors	Tier I	38,610.00
Parkview	Electrical	Building Wide LED Retrofits	Tier I	525,000.00
Parkview	Electrical	Replace Electrical Panel in Art Room	Tier I	11,540.00
Parkview	Electrical	Replace Faulty Public Address System	Tier I	111,340.00
Parkview	Electrical	Replace/Repair (2) Outdoor Emergency Lights Near Main Gym	Tier I	1,940.00
		Add Dedicated Panel/Circuits for (1) 4- Plug Outlet to Back Wall of Each		_,5 .5.56
Parkview	Electrical	Classroom	Tier I	91,700.00

FACILITY	COMPONENT	RECOMMENDATION	PRIORITY TIER	COST ESTIMATE
Parkview	HVAC	New Heat/Cooling RTU For Kitchen	Tier I	173,750.00
		Address Kitchen Waistline Drainage		
Parkview	Plumbing	Issues	Tier I	109,350.00
Parkview	Plumbing	Address DHW Circulation Issues	Tier I	68,240.00
		Installed Site Wide Water Softener		
Parkview	Plumbing	System	Tier I	68,950.00
		Some Plumbing Lines Not		
Parkview	Plumbing	Working/Draining In (1) Or (2) Restrooms	Tier I	38,610.00
Parkview	Life Safety	Replace Fire Alarm System	Tier I	408,690.00
	Life Safety	· · · · · · · · · · · · · · · · · · ·		
Parkview	· ·	Assess Fire Suppression System	Tier I	4,830.00
Parkview	Security & Access Control	Add IP Based Card Reader Door Access	Tier I	168,920.00
raikview	Access Control	Add Panic Pull Station/Button in Each	TIEL I	108,920.00
Parkview	Security & Access Control	Room and Install a CCTV System	Tier I	96,530.00
		Security Glass on All First Floor		
Parkview	Security & Access Control	Classroom Windows	Tier I	27,030.00
	,	All New Case Work Throughout the		
Parkview	Interiors	School	Tier I	490,550.00
Parkview	Sitework	Resurface Asphalt Parking	Tier II	386,100.00
Parkview	Sitework	Resurface Track- Seal Coat & Paint	Tier II	64,480.00
		4' Fence with Gate Behind Basketball		
Parkview	Sitework	Courts	Tier II	3,380.00
		Add Foursquare Stripes to Outdoor		
Parkview	Sitework	Basketball Court	Tier II	1,650.00
Parkview	Interiors	Resurface The Stairs Stairs	Tier II	9,660.00
		Repaint The Lockers and Add Tackboard		
Parkview	Interiors	Above the Lockers	Tier II	96,530.00
Parkview	Interiors	Paint All Interiors in Gym Areas	Tier II	55,510.00
		(4) Sets Of Expanding Corridor		
D 1 .		Fence/Barriers to Close Off Access to		10 210 00
Parkview	Interiors	Portions of The Building	Tier II	19,310.00
Parkview	Interiors	Paint Locker Room Lockers	Tier II	30,890.00
Parkview	Interiors	New Rubber Bases	Tier II	101,360.00
Davida da da	latariana	Replace Library Furniture and Add	T: II	40.370.00
Parkview	Interiors	"Tree Support Beam Reading Area"	Tier II	48,270.00
Parkview	Interiors	Replace Framing Where Needed (Art Room)	Tier II	48,270.00
raikview	litteriors	<u>'</u>	TIEL II	48,270.00
Parkview	Electrical	Add Power to Track Building/ Box Behind Goalpost	Tier II	48,270.00
T di Kview	Electrical	Check All Receptacles and Replace as	110111	10,270.00
Parkview	Electrical	Needed	Tier II	154,440.00
		Add Rope Lights to Main Hallway		,
Parkview	Electrical	Skylights	Tier II	14,480.00
		Replace Crawl Space Reznor Make Up		
Parkview	HVAC	Air/Unit Heater	Tier II	38,610.00
		Address/Fix the Drainage Issues in The		
Parkview	Plumbing	Mechanical Mezzanine Drains	Tier II	19,310.00

FACILITY	COMPONENT	RECOMMENDATION	PRIORITY TIER	COST ESTIMATE
Parkview	Plumbing	New Wash Station/Sinks in Art Room	Tier II	9,660.00
Parkview	Plumbing	Add Water Bottle Refill to All Fountains/ Replace Backing of Current Water Bottle Refill Stations	Tier II	57,920.00
Parkview	Plumbing	(2) Wi-Fi Scoreboards with Protective	Herli	37,920.00
Parkview	Special Construction	Fence in Main Gym	Tier II	23,170.00
Parkview	Special Construction	(2) New Square Glass Backboards in Practice Gym	Tier II	38,610.00
Parkview	Special Construction	New PA/Sound System in Main Gym	Tier II	19,310.00
Parkview	Security & Access Control	Replace Burglar Alarm System	Tier II	118,800.00
Parkview	Addition	Build An Addition for Gym Storage Off the North Wall of The Main Gym	Tier II	926,640.00
Parkview	Sitework	Replace Two Outdoor, Permanent Placement, Bench/Table Sets	Tier III	38,610.00
Parkview	Sitework	(4) New Light Poles Higher Than 12'	Tier III	77,220.00
Parkview	Sitework	Add New Parking and Drive Lane Through Front Grass Area	Tier III	361,970.00
D. J. S.	C'I a sail	Add A Wall Ball Wall to The Basketball	T' 111	2.050.00
Parkview	Sitework	Court	Tier III	3,850.00
Parkview	Sitework	Move Flagpole to Front Near Road by Black Fence Art	Tier III	19,310.00
Parkview	Sitework	Install New Bike Racks	Tier III	15,450.00
Parkview	Building Envelope	Replace Panes in Dome Area Above Main Hallway	Tier III	482,630.00
Parkview	Interiors	Standardize Classroom Layout	Tier III	172,300.00
Parkview	Interiors	Old Computer Room Renovation	Tier III	96,530.00
Parkview	Interiors	Paint The Orange Bar Joists and Duct Work in Gym White	Tier III	90,500.00
Parkview	Interiors	Standardized Flag Placement in Classrooms	Tier III	8,690.00
Parkview	Interiors	Install Motorized Blinds in Both Gyms	Tier III	96,530.00
Parkview	Interiors	Kitchen Renovation to A Modern Kitchen Layout/Function	Tier III	482,630.00
		Demo Out the Restrooms in The Old Preschool Room to Open Up the Floor		
Parkview	Interiors	Plan	Tier III	28,960.00
Parkview	Interiors	Replace Counter in Greenhouse with New Solid Surface Counter	Tier III	10,860.00
Parkview	Interiors	Upgrade IT Infrastructure to Include Removal of Old CAT-5 Cable	Tier III	298,270.00
Parkview	Interiors	Re-Stain and Touch Up Doors	Tier III	72,400.00
Parkview	HVAC	Replace Existing HHW Greenhouse Heater with An Electric Heater	Tier III	9,660.00
Parkview	Plumbing	Replace Fixtures in Outdoor Restrooms	Tier III	14,480.00
Parkview	Plumbing	Add Water Bottle Refill to Outdoor Fountain	Tier III	38,610.00
Parkview	Special Construction	Replace Elevator	Tier III	86,880.00

SUMMARY FROM FACILITY MAINTENANCE MASTER PLAN

FACILITY	COMPONENT	RECOMMENDATION	PRIORITY TIER	COST ESTIMATE
Parkview	Addition	Covered Outdoor Class Area	Tier III	144,790.00
		Add Seating and Gazebo to Back of		
Parkview	Addition	Building	Tier III	96,530.00

BEST Grant Projects	4,389,060.00
Tier I Projects	4,852,930.00
Tier II Projects	2,334,630.00
Tier III Projects	2,747,660.00

Total 14,324,280.00

FACILITY	COMPONENT	RECOMMENDATION	PRIORITY TIER	COST ESTIMATE
Jr/Sr High	Building Envelope	Replace Roofs	BEST	802,881.00
Jr/Sr High	Electrical	Replace Main Electrical Service & Distribution Equipment	BEST	443,326.00
Jr/Sr High	HVAC	Upgrade VAV Systems, Add Cooling, & Replace Controls System	BEST	4,361,060.00
Jr/Sr High	HVAC	Infectious Disease Mitigation Measures	BEST	7,999.00
Jr/Sr High	Sitework	Replace All Sidewalks & Add Snow Melt System	Tier I	615,010.00
Jr/Sr High	Sitework	Repave Parking Lots	Tier I	274,090.00
Jr/Sr High	Sitework	Fix Drainage Issues Occurring at West/ Northwest Side of Building	Tier I	164,100.00
Jr/Sr High	Sitework	Fill In Crawl Space in Parking Lot	Tier I	96,530.00
Jr/Sr High	Sitework	Fix Sprinkler System and Irrigation on Island in Front	Tier I	15,450.00
Jr/Sr High	Building Structure	Excavate, Re-Waterproof, & Re-Grade Gym Foundation	Tier I	113,890.00
Jr/Sr High	Building Envelope	Tuckpoint Exterior Façade	Tier I	316,650.00
Jr/Sr High	Building Envelope	Add Slider Windows to Rooms That Do Not Have Them	Tier I	28,960.00
Jr/Sr High	Building Envelope	Add Doors/ Window Underneath Home Team Bleachers	Tier I	38,610.00
Jr/Sr High	Interiors	Replace Water Damaged Ceiling Tiles & Hard Ceilings	Tier I	171,840.00
Jr/Sr High	Interiors	Replace Carpeting, VCT Flooring, & Refinish Wood Gym Floors	Tier I	1,056,810.00
Jr/Sr High	Interiors	Repaint Interior Walls and Re-Epoxy Interior Masonry Walls	Tier I	583,410.00
Jr/Sr High	Interiors	Replace Damaged Interior Door System	Tier I	2,720.00
Jr/Sr High	Interiors	All New Case Work Throughout the School	Tier I	544,404.00
Jr/Sr High	Interiors	Paint Women's Locker Rooms and Repair All Lockers That Do Not Work, Replace Two Doors That Were Ripped Off	Tier I	19,310.00
Jr/Sr High	Electrical	Building Wide LED Retrofits	Tier I	881,520.00
Jr/Sr High	Electrical	Replace Faulty Public Address System	Tier I	183,160.00
Jr/Sr High	HVAC	New Hoods in Science Rooms	Tier I	43,440.00
Jr/Sr High	Plumbing	Address DHW Circulation Issues	Tier I	160,410.00
Jr/Sr High	Plumbing	Installed Site Wide Water Softener System	Tier I	75,550.00
Jr/Sr High	Plumbing	P-Traps Are Rusting Out Upper Floors	Tier I	14,480.00
Jr/Sr High	Plumbing	Address Sewer Smell in Basement Restrooms Likely Needs a Drain Seal to Prevent Gases Escaping	Tier I	2,320.00
Jr/Sr High	Plumbing	Science Lab: Plumbing	Tier I	9,660.00
Jr/Sr High	Special Construction	Install A Football Field Sound System	Tier I	193,050.00
Jr/Sr High	Special Construction	Theater - New Mic and Speaker System	Tier I	96,530.00

SUMMARY FROM FACILITY MAINTENANCE MASTER PLAN

FACILITY	COMPONENT	RECOMMENDATION	PRIORITY TIER	COST ESTIMATE
		Science Rooms - Replace Specialty		
Jr/Sr High	Special Construction	Items in Science Closets	Tier I	14,480.00
Jr/Sr High	Life Safety	Replace Fire Alarm System	Tier I	583,840.00
		Panic Pull Station/Button in Each Room		445.000.00
Jr/Sr High	Security & Access Control	And CCTV	Tier I	115,000.00
Jr/Sr High	Security & Access Control	Door Access All IP Based	Tier I	189,190.00
		Add Heating Component Beneath Sidewalk/ Cement Replacement at		
Jr/Sr High	Sitework	Front of Building	Tier II	1,476,840.00
		Masonry Work on Visitors Side of		
		Football Stadium by Transportation		20.050.00
Jr/Sr High	Building Envelope	Building with Storage Underneath	Tier II	28,960.00
Jr/Sr High	Interiors	Improve Kitchen for Cooking and Serving	Tier II	482,630.00
JI/JI TIIGII	IIIICI IOI 3	Remove Shelves in Library, Install	TICI II	402,030.00
Jr/Sr High	Interiors	Window in Hallway	Tier II	21,240.00
		Charging Station/ Internet Café Inside		,
Jr/Sr High	Interiors	of Library	Tier II	62,750.00
		Theater – New Stairs and Walkway to		
Jr/Sr High	Interiors	Storage	Tier II	48,270.00
1. /6		Installation Of New Path Lighting on		445 020 00
Jr/Sr High	Interiors	Theater Stairs	Tier II	115,830.00
		Science Lab: Add Better Layout to Maximize Space/ Seating Capacity		
Jr/Sr High	Interiors	(Island in Center)	Tier II	225,870.00
Jr/Sr High	Interiors	Science Lab: Flooring	Tier II	34,750.00
Jr/Sr High	Interiors	Science Lab: Concrete	Tier II	7,730.00
		Remove All Network Connection Wiring		
		in Two Specific Rooms That Used to Be		2 070 00
Jr/Sr High	Interiors	Computer Lab	Tier II	3,870.00
Jr/Sr High	Interiors	Art Shop Facelift (Paint & Floors)	Tier II	28,960.00
Jr/Sr High	Interiors	Sensory Room Facelift (Paint & Floors)	Tier II	14,480.00
Jr/Sr High	Interiors	Impact-Resistant 2x4 Ceiling Tiles in Locker Rooms	Tier II	30,890.00
Jr/Sr High	Interiors	Make All Desks Uniform	Tier II	210,000.00
		Upgrade Football Lighting and New		
Jr/Sr High	Electrical	Lighting Control Board	Tier II	787,650.00
Jr/Sr High	Security & Access Control	Replace Burglar Alarm System	Tier II	165,000.00
Jr/Sr High	Sitework	Sod and Irrigation Renewal	Tier III	275,000.00
Jr/Sr High	Interiors	Standardize Classroom Layouts	Tier III	260,620.00
		Upgrade IT Infrastructure to Include		
Jr/Sr High	Interiors	Removal of Old CAT-5 Cable	Tier III	492,280.00
Jr/Sr High	Plumbing	New Plumbing Fixtures Throughout	Tier III	50,200.00
Jr/Sr High	Special Construction	Replace Elevator	Tier III	608,110.00
Ir/Cr High	Addition	Add Gazebos On Both Sides Entrance at Football Field	Tion III	06 530 00
Jr/Sr High	Addition	rootball Fleid	Tier III	96,530.00

BEST Grant Projects 5,615,266.00

SUMMARY FROM FACILITY MAINTENANCE MASTER PLAN

FACILITY	COMPONENT	RECOMMENDATION	PRIORITY TIER	COST ESTIMATE
			Tier I Projects	6,604,414.00
			Tier II Projects	3,745,720.00
			Tier III Projects	1,782,740.00

Total 17,748,140.00

SUMMARY FROM FACILITY MAINTENANCE MASTER PLAN

FACILITY	COMPONENT	RECOMMENDATION	PRIORITY TIER	COST ESTIMATE
Ag Shop	Building Envelope	Replace Roofs	BEST	155,937.00
Ag Shop	Electrical	Replace Main Electrical Service & Distribution Equipment	BEST	95,572.00
Ag Shop	HVAC	Implement Make-Up Air/Exhaust System & Add Cooling to Class	BEST	521,713.00
Ag Shop	HVAC	Upgrade Welding Fume Hood/Capture System	BEST	97,425.00
Ag Shop	HVAC	Infectious Disease Mitigation Measures	BEST	3,970.00
Ag Shop	Sitework	Repave Parking Lots	Tier I	62,520.00
Ag Shop	Building Envelope	Replace Windows in Classrooms with Operable Windows	Tier I	39,090.00
Ag Shop	Building Envelope	Reseal Metal Frame Door/Window Systems	Tier I	3,870.00
Ag Shop	Building Envelope	(4) New Roll Up Doors	Tier I	27,030.00
Ag Shop	Interiors	Mudjack Entrance Concrete Slab & Resurface Classroom Floor	Tier I	23,950.00
Ag Shop	Electrical	Building Wide LED Retrofits	Tier I	95,070.00
Ag Shop	Electrical	Replace Faulty Public Address System	Tier I	48,800.00
Ag Shop	Electrical	Move Electrical Panels to Back Wall in Welding Room	Tier I	28,960.00
Ag Shop	HVAC	Replace Woodshop Dust Collection System	Tier I	22,000.00
Ag Shop	HVAC	New Heating Unit in Paint/Stain Booth	Tier I	9,660.00
Ag Shop	HVAC	Replace Woodshop Heater	Tier I	38,610.00
Ag Shop	Plumbing	Address DHW Circulation Issues	Tier I	11,390.00
Ag Shop	Plumbing	Installed Site Wide Water Softener System	Tier I	22,050.00
Ag Shop	Plumbing	Replace Water Heater with High Efficiency Unit	Tier I	15,280.00
Ag Shop	Plumbing	Address Drain Freeze Issues at Weightlifting Room's Restroom	Tier I	19,310.00
Ag Shop	Life Safety	Replace Fire Alarm System	Tier I	64,230.00
Ag Shop	Building Envelope	Repaint Exterior	Tier II	16,500.00
Ag Shop	Building Envelope	Replace Woodshop Window	Tier II	35,200.00
Ag Shop	Building Envelope	Replace Certain Exterior Doors	Tier II	38,610.00
Ag Shop	Interiors	Repaint Interiors	Tier II	38,500.00
Ag Shop	Interiors	(6) New Workbench Tops	Tier II	17,380.00
Ag Shop	Interiors	Open Up Wall Directly Next to Classroom with Big Window	Tier II	20,850.00
Ag Shop	Interiors	Demo The Second Wall Past This One Above ^	Tier II	12,550.00
Ag Shop	Interiors	Ceiling Tile Replacements	Tier II	60,820.00
Ag Shop	Security & Access Control	Replace Burglar Alarm System	Tier II	18,980.00
Ag Shop	Interiors	Upgrade IT Infrastructure to Include Removal of Old CAT-5 Cable	Tier III	50,680.00

BEST Grant Projects 874,617.00

SUMMARY FROM FACILITY MAINTENANCE MASTER PLAN

FACILITY	COMPONENT	RECOMMENDATION	PRIORITY TIER	COST ESTIMATE
			Tier I Projects	531,820.00
			Tier II Projects	259,390.00
			Tier III Projects	50,680.00

Total 1,716,507.00

SUMMARY FROM FACILITY MAINTENANCE MASTER PLAN

FACILITY	COMPONENT	RECOMMENDATION	PRIORITY TIER	COST ESTIMATE
Transportation Building	Building Envelope	Seal Around Entire Building	Tier I	12,550.00
Transportation Building	Electrical	Building Wide LED Retrofits	Tier I	74,810.00
Transportation Building	Interiors	Mezzanine	Tier III	193,050.00
Transportation Building	Interiors	Drivers Lounge	Tier III	57,920.00
Transportation Building	Special Construction	Brush System for Bus Cleaning Bay	Tier III	231,660.00
Transportation Building	Special Construction	Blow Dryer for Cleaning Bay	Tier III	144,790.00

BEST Grant Projects	0.00
Tier I Projects	87,360.00
Tier II Projects	0.00
Tier III Projects	627,420.00

Total 714,780.00