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        AGREEMENT FOR ARCHITECTURAL SERVICES 

 
 

 
            This agreement for architectural services (“Agreement”) is made and entered into by and 
 between the Laytonville Unified School District (“District”) and Alameida Architecture, 
 (“Architect”).  
 
 Whereas, the District proposes to undertake the construction of the projects described below 

which require the services of a duly qualified and licensed architect with expertise in the area 
of school construction; 

 
Whereas, the Architect is licensed to practice architecture in the State of California (License 
No. C19767) and represents that the firm is qualified to provide the services required  by the 
District; and 

 
 Whereas, this Agreement sets forth the terms and conditions for the provision of such 
 services. 
 
 Now, therefore, it is hereby agreed: 
 
 1.  AGREEMENT 
 
 District retains Architect to perform, and Architect agrees and undertakes to provide to 
 District, for the consideration and upon the terms and conditions set forth below, the 
 architectural services specified in this Agreement and those related services incidental 
 thereto. 
 
 2.   PROJECT DESCRIPTION AND SCHEDULE 
 
  a. Project Description:  Architectural services shall be provided  for 

Laytonville Elementary School Parking lot Improvements (“Project”), which is 
described in Exhibit A, Project Description and Schedule, attached hereto and incorporated 
by this reference. The Project is located at150 Ramsey Road, Laytonville, California.    

 
  b. Project Schedule:  Included in Exhibit A is the Project Schedule 

indicating duration and milestone dates for key Project tasks.  Architect shall perform 
services consistent with the Project Schedule as required by Paragraph 19, Time 
Schedule.  Architect shall regularly report to District, not less frequently than once a 
month, and when the District requests, on actions required to meet milestone schedule 
dates and shall recommend further adjustments to the Project Schedule, if and when 
needed. 
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 3.   TERM OF AGREEMENT 
 
 The term of this Agreement begins with execution of the Agreement by the parties and 
 ends upon completion of services under the Agreement, unless terminated sooner. Should 
 none of the services stated herein be commenced within sixty (60) days  from the date of 
 execution, this Agreement is void.   
 
 4.   COMPENSATION 
 
 As compensation for Architect’s services, District shall pay Architect as follows: 
 
  a. Basic Services:  For all “Basic Services,” which are listed in Paragraph 5, 

below, and as specified in Exhibit B, Tasks and Responsibilities, attached hereto and 
incorporated by reference, the Architect shall receive compensation in an aggregate  amount 
not to exceed the amount to be determined by  the parties in writing as the project scope and 
fees are established. Exhibit C, Compensation and Schedule of Hourly Billing Rates, is 
attached hereto and incorporated by reference.  

 
  b. Additional Services:  For all “Additional Services,” which are defined to 

mean authorized services in addition to the Basic Services, compensation shall be agreed 
upon by the parties in writing prior to performance of any such Additional Services by 
Architect, and may be a flat fee or hourly fee based on Architect’s standard hourly rates, as 
set forth in Exhibit C, with necessary consultants at 1.10 times cost.  Only the District’s 
Superintendent may authorize Additional Services or changes to previously authorized 
Additional Services.  Each such authorization must be in writing and shall be effective only 
after formal Board approval or ratification.  Architect understands that no other District 
employees are authorized to order or approve either Additional Services or changes to 
previously authorized Additional Services.  Failure of the Architect to secure proper 
authorization for Additional Services or changed services shall constitute a waiver of any 
and all right to adjustment in the contract price, and Architect shall not be entitled to 
compensation for any such unauthorized services. 

 
c. Reimbursable Expenses:  “Reimbursable Expenses” include expenses incurred 

by Architect and Architect’s employees and consultants in the interest of the 
Project which fall within the categories listed below in this Paragraph 4.c.  
Payment of Reimbursable Expenses in excess of the total estimated reimbursable 
expenses set forth in Exhibit C is subject to prior written approval by District.  
Reimbursable expenses shall be itemized and presented monthly by Architect to 
District for payment upon approval.  Reimbursable expenses shall be 
compensated at 1.10 times the actual cost of the expense as follows: 

 
 
  ____Reasonable expenses for authorized travel in connection with the Project except 

for travel within the District or as otherwise agreed and set forth in writing in Exhibit 
C hereto.  
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   _X__  Reasonable expense of interim and final reproductions, plotting, 
postage and handling of drawings, specifications and other Project documents 
including those for use of Architect and its consultants. 

 
    
   ___  Long distance telephone expense related to the Project. 
 
   __X_  Actual and necessary agency or permit fees for the Project, if any, paid 

by  Architect on behalf of  District. 
   
    
  d. Payments:  District shall pay Architect monthly, in arrears, as follows:  
 
   (1) Progress Payments: Payments for Basic Services shall be made 

monthly in proportion to services performed within each phase as reasonably 
determined by District up to the following amounts (or as otherwise agreed and set 
forth in writing in Exhibit C ): 

 
      Percentage Of  Cumulative Percentage 
 Upon Completion Of      Total Fees        Of  Total  Fees 
 
 Schematic Design Phase   15    15 
 Design Development Phase   20    35 
 Construction Documents Phase  38    73 
 DSA Approval     02    75 
 Bid Phase     05    80 
 Construction Phase    15    95 

  DSA Close Out    05              100 
 
   (2)  Additional Services:  Payments for Additional Services shall be made 

monthly, proportionate to the degree of completion, or as the parties specify in 
writing when the services are authorized. 

 
 (3)  Monthly Invoices and Payment. Architect shall submit a monthly 

invoice to the District which itemizes the services performed during the billing 
period,  method of computation, and amount payable.  Architect shall format the 
invoice in accordance with the reasonable instructions as the Business Manager of  
the District may deliver to Architect in order that each invoice clearly discloses, as 
the Business Manager may require, the following: 

 
(i) Identification of the phase of the work to which the item belongs; 
(ii) Any information the District may require in order to satisfy the requests and 

requirements of the District’s auditor(s); 
 

(iii) Any itemization or information which the District requires in order to 
complete worksheets provided or required by the Office of Public School 
Construction and/or other governmental agencies with jurisdiction over the 
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scope of work; and Architect shall be paid monthly in the usual course of 
District business after the invoice has been approved by District’s authorized 
representative.  Architect shall  be paid for all undisputed amounts within 
thirty (30) days from receipt of approved  invoice. 

  
   (4)   Payment Upon Termination:  If District terminates this Agreement at 

any time, with or without cause, Architect shall, upon notice of such termination, 
promptly cease all services.  Architect’s total fee for all services performed shall be 
computed to cover the services actually and satisfactorily performed to the date of 
such notice.   

     
 
 5.   BASIC SERVICES  
 
 Architect’s Basic Services shall consist of the following items and the items specified in 
 Exhibit B hereto: 
 
  a. Schematic Design Phase:  Architect shall review the program furnished by 

District to ascertain the requirements of the Project and arrive at a mutual understanding of 
such requirements with District.  If District requires assistance in the preparation of the 
program, including meetings with faculty and other representatives, this assistance shall be 
compensated as an Additional Service.  Architect shall, as part of the Basic Services:  
prepare schematic design studies, drawings and other necessary documents showing site use 
and the scale and relationship of the components of the Project for  District approval; meet 
with faculty  and other   persons with a stake in the Project (including, for example, parents 
and community members); prepare a written preliminary estimate of probable construction 
costs based on current area, volume or other unit costs; and prepare a written time schedule 
for the performance of Architect’s services  

 
  b. Design Development Phase:  From the approved schematic design studies 

Architect shall prepare the design development documents consisting of site and floor plans, 
elevations and other drawings and documents sufficient to fix and describe the size and 
character of the Project as to structural, mechanical and electrical systems, kinds of materials 
and outline specifications, all for written approval by District.  Architect shall also provide 
District with a revised and updated written estimate of probable construction cost.  Architect 
shall assist District in applying for and obtaining required approvals from all applicable 
governmental agencies. 

 
  c. Construction Documents Phase:  From the approved design development 

documents, Architect shall prepare complete working drawings and specifications setting 
forth in detail the work to be done and the materials, workmanship, finishes and equipment 
required for the architectural,  structural, mechanical, electrical systems and utility-service-
connected equipment and site work, all for written approval by District.  With assistance 
from the District, and using the forms approved by the District and by the District’s legal 
counsel, Architect shall prepare the bidding information, bidding forms, and the construction 
contract documents.  Bid and contract forms and documents must be submitted to 
District’s legal advisor for review and approval at least ten (10) working days prior to 
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proposed publication or distribution.  Architect shall assist District in filing any 
documents needed for obtaining the approval of any governmental authorities or other 
agencies having jurisdiction over the Project.  Architect shall include with the delivery of the 
final form of construction documents Architect’s final statement of probable construction 
cost based on adjustments to previous estimates indicated by changes in requirements or 
general market conditions.  When the Project involves a school building, Architect shall 
make best efforts to ensure that the construction documents receive all required DSA - 
approval prior to bidding and shall ensure that DSA approval is obtained prior to Board 
approval of the construction contract. 

 
  d. Bid Phase:  Following District’s approval of the construction documents and 

District’s acceptance of Architect’s final estimate of probable construction costs, Architect 
shall reproduce the plans, specifications and construction contract documents in the required 
number and assist District in dissemination of plans, specifications and construction contract 
documents among interested contractors; in obtaining bids, and in award and preparation of 
the construction contract and the notice to proceed.  Architect shall schedule advertising and 
bidding sufficiently in advance of the regular meeting of District’s Governing Board to allow 
time for any bid protest that may arise to be handled in conformance with the approved bid 
protest procedures. 

 
  e. Construction Phase:  The construction phase shall begin upon award of the 

construction contract and shall end sixty (60) days after the filing of the Notice of 
Completion.  During this phase, Architect shall: 

 
   (1) Provide general administration of the construction contract, 

coordinating such services with the District’s construction manager as directed by 
District, if applicable. 

 
   (2) Advise and consult with and serve as representative of District in 

dealings with the contractor.  Architect shall have authority to act for District to the 
extent provided in the construction contract.  However, all change orders affecting 
price shall be approved or ratified by the Governing Board of the District. 

 
   (3) Provide general direction to any Project inspector employed by and 

responsible to District as required by applicable law.   
 
   (4) Assist the District to direct the contractor in the preparation of a set of 

drawings showing the exact location and depth of buried utility lines and any other 
subsurface structures (as-built dimensions) which Architect shall cause to be 
delivered to District upon completion of the Project. 

 
   (5) Visit the Project site at intervals appropriate to the stage of the 

contractor’s operations in order to maintain familiarity with the progress of work and 
to determine in general that the contractor's work complies with the DSA approved 
plans and specifications and that the work, when fully completed, will be in 
accordance with the contract documents.  Such visits and determinations are to be 
distinguished from the continuous inspection provided by a project inspector 
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required by law for public school construction.  Architect shall neither have control 
over nor charge of, nor be responsible for, the contractor’s construction sequences 
or procedures nor for safety precautions and programs in connection with the 
contractor’s work 

 
   (6) Make such regular oral and/or written reports as shall be required by 

District or by any other applicable reviewing or licensing agencies. 
 
   (7) Review schedules, shop drawings, samples and other submissions of 

the contractor for general compliance with design and the contract specifications and 
timely notify the contractor and District of matters which may affect the construction 
schedule. 

 
   (8) Promptly notify District in writing of deviations known or observed 

by Architect in the contractor’s work or materials or both which do not conform to 
the contract documents.  Upon instructions from the District representative, Architect 
shall reject any work or materials or both which do not so conform.  Architect shall 
promptly inform District what further work, installation of conforming materials, or 
testing of proposed substitute materials, whichever may be applicable, may be 
required.  Upon instructions from District representative, further work, conforming 
materials, or substitute materials, whichever may be applicable, shall be required of 
the contractor if determined by Architect to be necessary to carry out the intent and 
purposes of the contract documents and the project, based on Architect's reasonable 
professional judgment.  Architect shall not be responsible for the contractor’s 
failure to perform the work in accordance with the requirements of the contract 
documents.  Architect shall be responsible for Architect’s negligent acts, errors 
and omissions, but shall not have control over or charge of and shall not be 
responsible for the intentional acts, errors or omissions of the contractors, 
subcontractors, or their agents or employees, or of any other persons or entities 
performing portions of the construction work. 

 
   (9) Architect shall promptly notify District of any significant defect that 

an architect exercising reasonable professional judgment in the course of maintaining 
familiarity with the construction work would detect in materials, equipment, or 
workmanship which comes to Architect’s attention and of any known or observed 
default by the contractor in the orderly and timely progression or prosecution of the 
work. 

 
   (10) Examine and verify the contractor's applications for payments 

including reviews of the status of the contractor’s record drawings and approve the 
issuance of certificates for payment for work completed in the amount Architect 
determines is proper under the contract documents.  Architect’s approvals shall 
constitute representations to the District, based on the Architect’s professional 
evaluation of the contractor’s work and on the data comprising the contractor’s 
applications for payment, that the contractor’s work has progressed to the points 
indicated and that, to the best of Architect’s professional knowledge, information 
and belief, the quality of the contractor’s work is in accordance with the contract 
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documents. Architect’s approvals shall not be representations that Architect has 
(a) made exhaustive or continuous on-site inspections to check the quality or 
quantity of the contractor’s work, (b) reviewed construction means, methods, 
techniques, sequences or procedures, (c) reviewed copies of requisitions received 
from subcontractors and material suppliers and other data requested by District to 
substantiate the contractor’s rights to payment, or (d) ascertained how or for what 
purpose the contractor has  used money previously paid on account of their 
contract sums. 

 
   (11) Prepare and/or review any necessary change orders for approval by 

the contractor, District and all applicable governmental agencies, including review of 
the contractor’s pricing requests. 

 
   (12) After notice and approval by District, Architect shall have authority 

to reject work that does not conform to the contract documents.  Architect shall 
have authority to require inspection or testing of the work in accordance with the 
provisions of the contract documents, whether or not such work is fabricated, 
installed or completed.  However, neither this authority of Architect nor a 
decision made in good faith either to exercise or not to exercise such authority 
shall give rise to a duty or responsibility of Architect to the contractor, 
subcontractors, material and equipment suppliers, their agents or employees or 
other persons performing portions of the work. 

 
   (13) Architect shall review and approve or take other appropriate action 

upon the contractor’s submittals such as shop drawings, product data and 
samples, for the purpose of checking for conformance with information given and 
the design concept expressed in the contract documents.  Architect shall respond 
to contractor’s requests for information relating to the construction documents.  
Architect’s action shall be taken with such reasonable promptness as to cause no 
delay in the contractor’s work or in the activities of District or of separate 
contractors or subcontractors, while allowing sufficient time in Architect’s 
professional judgment to permit adequate review.  If at any time it appears that 
the time required for such review may result in a delay, Architect shall promptly 
notify District of the possibility of delay, and exercise best efforts to avoid or 
minimize such delay.  Review of such submittals is not conducted for the purpose 
of determining the accuracy and completeness of other details such as dimensions 
and quantities or for substantiating instructions for installation or performance of 
equipment or systems designed by the contractor, all of which remain the 
responsibility of the contractor as required by the contract documents.  Architect’s 
review shall not constitute approval of safety precautions nor, unless otherwise 
specifically stated by Architect, of construction means, methods, techniques, 
sequences or procedures.  Architect’s approval of a specific item shall not 
indicate approval of an assembly of which the item is a component. 

 
   (14) Architect shall interpret and attempt to resolve matters concerning 

performance of District and the contractor under the requirements of the contract 
documents on written request of either District or the contractor.  Architect’s 
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response to such requests shall be made with reasonable promptness and within 
any time limits agreed upon.  Interpretations and decisions of Architect shall be 
consistent with the intent of and reasonably inferable from the contract documents 
and shall be in writing or in the form of drawings. 

 
   (15) District shall require each contractor to provide District with 

record drawings indicating the location and size of all underground or imbedded 
construction and utility connections or other subsurface structures or installations 
not covered in the original drawings, change orders, supplemental drawings, or 
shop drawings.  District shall require the contractor to record such construction on 
reproducible drawings furnished to the contractor by District.  Architect shall 
review the contractor’s completed record drawings for general completeness 
based on Architect’s site visits.  Such a review by Architect shall not relieve the 
contractor of its responsibility for the accuracy or completeness of the 
information recorded. 

   
   (16) Provide a color schedule of all finished materials in the project for 

District’s review and approval. 
 
   (17) Make final detailed on-site review of the work with representatives of 

District and contractor, including preparation of punch list. 
 
   (18)  Collect from contractor and deliver to District all written guarantees, 

warranties, instruction books, diagrams, charts and as-built drawings as defined in 
the bid documents which are required of and assembled by contractor.  

 
   (19) Determine the date of final completion based on full completion of all 

punch list items and all requirements of the Project contract, and issue Architect’s 
certificate of completion and final certificate for payment. 

   
  f. Post-construction Phase:  After completion of Construction Phase services, 

Architect shall be available for reasonable consultation relating to the Project and the plans 
drawn by Architect and any disputes related thereto.  At the request of the District, Architect 
shall provide to the District a written detailed analysis of Contractor claims as they relate to 
the plans and specifications. Architect shall attend meetings, at the request of District, 
relating to: completion of any punch list or lists; any claim by the contractor or any 
subcontractor of extra work or delay due to the plans, alleged design flaws, alleged 
insufficient drawings, or the construction contract administration by Architect; or  any other 
matter germane to the completion of the Project over which Architect had general or specific 
control or responsibility.  Architect shall assist District in compiling information necessary 
for Project closeout and, if applicable, shall promptly take all necessary steps, within the 
Architect’s control, to obtain a DSA closeout letter for the Project.  Services after notice of 
completion that are not covered by this subparagraph shall be compensated as Additional 
Services.  
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 g. Responsibility for Construction Costs: 
    
   (1) District’s budget for the Project may include a contingency of ten 

percent (10 %) over and above any estimate of construction cost or evaluation 
prepared or agreed to by Architect 

 
   (2) Evaluation of District’s budget for the Project, preliminary 

estimates of the probable construction cost and any updated estimates of the 
probable construction cost prepared by Architect represent Architect’s best 
judgment as a design professional familiar with the construction industry.  The 
parties recognize, however, that neither Architect nor District has control over the 
cost of labor, materials or equipment, over the contractor’s methods of 
determining bid prices, or over competitive bidding, market or negotiating 
conditions.  Accordingly, Architect cannot and does not warrant or represent that 
bids or negotiated prices will not vary from District’s budget for the Project or 
from any estimate of construction costs or evaluation prepared or agreed to by 
Architect. 

 
  (3) In preparing estimates of construction cost, the Architect shall 

include reasonable contingencies for design, bidding and price escalation as 
agreed to by the District.   

 
  (4) If bidding or negotiating has not commenced within sixty (60) 

days after Architect submits the construction documents to District, following 
review and approval by District’s legal counsel, any Project budget shall be 
adjusted to reflect changes, if any, in the general level of prices in the 
construction industry. 

 
  (5) Should the lowest responsible bid received exceed Architect’s final 

estimate of probable construction costs as accepted by District by more than ten 
percent (10%), District may: 

 
  (a) award the contract and proceed with the Project; 
  (b) authorize rebidding of the Project within a reasonable time; 
  (c) cancel the Project and terminate this Agreement in 

accordance with Paragraph 13; or 
  (d) direct Architect to revise the Project scope and quality as 

required to reduce the construction cost. 
 
  (6) If District chooses to proceed under item 5(d) above, Architect 

shall as part of Basic Services make any changes in plans and specifications 
necessary to bring new bids within ten percent (10%) of such estimated cost.  The 
modification of the contract documents shall be the limit of Architect’s 
responsibility arising out of the estimate of probable construction cost.  Architect 
shall be entitled to compensation in accordance with this Agreement for all 
services satisfactorily performed to date whether or not the Construction Phase is 
commenced. 
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  (7) If the lowest responsible bid exceeds the final estimate of probable 

construction cost by less than 10% and District chooses to require revising the 
Project scope and quality to reduce the construction cost, Architect’s services to 
make such revisions shall be compensated as Additional Services. 

 
 h. Consultants and Staff:  District and Architect agree that the professional 
services under this Agreement require adequate staffing and continuity of qualified 
people.  All key staff listed below have been approved by District and Architect and may 
not be changed without prior written approval of the District except when such staff 
cease to work for Architect. If District finds the performance of an approved individual 
not acceptable, District shall notify Architect who shall then take necessary corrective 
action.  If unable to correct performance to District’s satisfaction, Architect shall make 
appropriate staffing changes acceptable to the District. 

 
 Position    Individual   Firm 

 
Principal in charge Donald Alameida Alameida Architecture 
Project Associate Donald Alameida Alameida Architecture 

   
   (1) All engineers and experts and consultants employed by Architect not 

listed herein shall be approved in writing in advance by District prior to their 
engagement. Architect shall supervise and shall be responsible for the work of 
consultants hired by Architect.   Architect shall confer and cooperate with landscape 
architects, educational planners, and other professional consultants employed by 
District. 

 
   (2) Architect shall require each engineer and consultant listed above, 

prior to  commencing any services relating to the Project, to provide District with 
evidence that each such engineer or consultant has in effect a policy of 
comprehensive general liability insurance, with the same limits, endorsements and 
requirements as specified in Paragraph 9 of this Agreement.  

 
   (3) Architect, as part of the Basic Services, shall furnish, at Architect’s 

own expense, all draftsmen and clerical personnel necessary to perform the services 
described herein. 

 
   (4) Architect shall promptly notify District of reassignment or 

replacement of engineers, consultants and experts specified above.  Architect shall 
also notify District of staff changes of all other key personnel working on the Project. 

  
  i. Modifications:  Architect shall not make modifications to plans, designs or 

specifications which would increase the size or scope of the project or which would increase 
the probable cost of construction, without the prior express written instruction of District.  
Before performing any substantial work on any modification or change in design, plans or 
specifications, Architect shall notify District in writing of the amount of any increase in the 
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probable cost of construction due to any such proposed modification or change.  To the 
extent required, Architect shall obtain DSA approval for the modification. 

 
  j. Consultation:  Architect shall consult as necessary with representatives of 

District and with representatives of any funding, licensing, or reviewing agencies or 
organizations concerned in the Project throughout the planning and construction of the 
Project and the post-construction phase noted above. 

 
 6.   ADDITIONAL SERVICES TO BE RENDERED BY ARCHITECT 
 
 The following services are not included in the Basic Services.  These services shall be 
 provided by Architect if authorized in writing by District, and shall be compensated as 
 Additional Services. 
 

  a.  Analyses of District’s needs, and programming requirements of the Project . 
   (included and listed in Exhibit “C”) 
  b.  Financial feasibility or other special studies. 
 
  c.  Planning surveys, site evaluations, environmental studies or comparative 

studies of prospective sites that are identified by the parties in writing as Additional Services.  
 
  d.  Design services relative to future facilities, systems and equipment that are 

not intended to be constructed as part of the Project or as later phases related to the Project.   
 
  e.  Services to investigate existing conditions or facilities or to make measured 

drawings thereof, or to revise or verify the accuracy of drawings or other information 
furnished by District. 

 
  f.  Detailed quantity surveys or inventories of material, equipment and labor. 
 
  g.  Services required for or in connection with the selection of furniture and 

furnishing or equipment or articles not included in the construction contract. 
 
  h.  Services for planning tenant or rental spaces.  Preparing contract documents 

required in connection with temporary housing during or related to construction. 
 
  i.  Revisions to drawings, specifications or other documents when such 

revisions are inconsistent with written approvals or instructions previously given or are due 
to causes beyond the control of Architect. 

 
  j. Preparing supporting data and other services such as extra drawings, 

estimates, studies, correspondence and presentations in connection with change orders if the 
change in the basic compensation resulting from the adjusted contract sum is not 
commensurate with the services required of Architect. 
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  k.  Investigations involving detailed appraisals and valuations of existing 
facilities, and surveys or inventories required in connection with construction performed by 
District. 

 
  l.  Consultation concerning replacement of any work damaged by fire or other 

cause during construction.  
 
  m.  Professional services made necessary by the failure of performance, 

termination or default of the contractor or a subcontractor or by major defects in the work of 
the contractor or a subcontractor in the performance of the construction contract except as 
provided in paragraph 5(f).  

 
  n.  Preparing a set of reproducible record prints of drawings showing significant 

changes in the work made during the construction process, based on marked-up prints, 
drawings and other data furnished by the contractor to Architect. 

 
  o.  Ongoing services if the agreed upon initial construction schedule is 

exceeded by more than thirty (30) days through no fault of the Architect. 
 
  p. As requested by the District in writing, preparing to serve or serving as an 

expert witness in connection with any public hearing, dispute resolution proceeding or legal 
proceeding, that does not pertain in any way to Architect’s services under this Agreement. 

 
  q.  Any other services not otherwise included in this Agreement and not 

customarily furnished in accordance with generally accepted architectural practice. 
 

 r. Preparation time and materials for presentation to community for all required 
community meetings in excess of four, excluding District board meetings.   

 
  s. Drawings and documents required for the demolition process if not part of 
  the Project. 
 
  t. Services for the following disciplines:  detailed cost estimating, acoustical 

engineering, signage and graphics (other than for code-required signage), energy 
management, food service, off-site civil engineering, and security engineering.   
 
 u.  Special presentation models, renderings or mock-ups. 

  
  v.  Changes to previously prepared documents other than those changes for 

which Architect should have reasonably foreseen, due to enactment or revisions of codes, 
laws or regulations or changes in official interpretations. 

 
  w. Seeking variances or changes to agency guidelines on behalf of District 

when so directed by District.   
 
  x. Formal value engineering and detailed life-cycle cost analyses beyond 

those normally provided or required to meet the approved construction budget. 
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  y.  Preparation of design and documentation for alternate bid or proposal 

requests by District when not required to meet the approved construction budget. 
 
  z.  Preparing District-generated addenda during the Bidding Phase other than 
 those needed to clarify the construction documents. 
 
  aa. Assistance with environmental and EIR studies other than those which 

would normally be required to complete Architect’s Basic Services 
 
  bb. Coordination of construction performed by District’s own forces or 

coordination in connection with equipment supplied by District and not reflected within the 
contractor’s construction costs.   

 
  cc. Providing assistance in the utilization of any equipment or system such as 

preparation of operation and maintenance manuals, training personnel for operation and 
maintenance, and consultation during operation.   

 
  dd. Services related to furniture, furnishings, equipment or other articles 

incorporated in to the construction documents by Architect and not included in the 
construction contract. 

 
  ee. Services related to manufactured relocatable buildings specified or 

coordinated by Architect and not included in the construction contract. 
 
  ff. If the Project is suspended by District for more than ninety (90) 

consecutive days through no fault of Architect, the parties shall negotiate equitable 
adjustment to Architect’s compensation due to such suspension.  

 
 7.   RESPONSIBILITIES OF DISTRICT 
 
  It shall be the duty of District to: 
 
  a.   Make available to Architect all necessary data and information concerning 

the purposes and requirements of the Project, including realistic scheduling and budget 
limitations and a program which sets forth District’s objectives, space requirements and 
relationships, site requirements, facilities standards, special equipment and systems.  

 
  b.   Upon Architect’s request, furnish Architect with a survey in an electronic 

CADD format approved by Architect of the Project site prepared by a registered surveyor or 
civil engineer which shall indicate legal limitations, existing structures, land features, 
improvements, sewer, water, gas, electrical and utility lines and locations including inverts 
and depths, topographical information and boundary dimensions of the site, and provide a 
soils investigation report, if required by law, and a geological report. 

 
  c.   Pay all fees required by any reviewing or licensing agency. 
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  d.   Designate one or more representatives authorized to act as liaison between 
Architect and District in the administration of this Agreement and the construction contract.  

 
  e.   Furnish at District expense the services of any Project inspector agreed to or 

required by law. 
 
  f.   Review all documents submitted by Architect and notify Architect of 

decisions thereon within a reasonable time after submission. 
 
  g.  Issue any orders to contractors through Architect or with notice to Architect. 
 
  h.   Notify Architect in writing of any deficiencies in material or workmanship 

becoming apparent to the District during the contractor's guarantee period. 
 
  i.   Retain a testing service for materials testing and inspection as required by the 

Department of General Services, Division of State Architect, Office of Regulatory Services, 
Title 24 of the California Code of Regulations, and the Uniform Building Code with 
California. 

 
  j.   Provide copies of floor plans of existing buildings to be remodeled, if 
 applicable and if available. 
 
  
 8.   INDEMNITY 
 
 Architect shall defend and indemnify District and its officials and employees against any 
and all claims, demands, liability, losses, damages, and expenses, including attorneys’ fees and 
court costs (collectively, ‘Claims’), which arise out of, pertain to, or relate to the negligence, 
recklessness or willful misconduct of the Architect and are in any way connected to the work 
covered by this Agreement.  However, Architect shall have no obligation to defend or indemnify 
District Parties against Claims caused by the sole negligence or willful misconduct of District 
Parties. 
 
  
 9.   INSURANCE 
 
 Architect, at Architect’s sole cost and expense, shall maintain at all times during the life of 
this Agreement, personal injury and property damage insurance for all activities of Architect and  its 
employees, agents and consultants  arising out of or in connection with this contract, written on a 
comprehensive or commercial general liability form, in an amount no less than $1,000,000 
combined single limit personal injury and property damage for each occurrence in an annual 
aggregate of no less than $3,000,000 or as may be agreed upon in writing between District and 
Architect. Such insurance must be written by an admitted company or companies licensed to do 
business in the State of California at the time the policy is issued, and acceptable to District. 
 
  a. Endorsements:  The general liability coverage specified above shall be 

endorsed with the following specific (or equivalent) language: 
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 (1) The District is named as an additional insured for all liability 

arising out of the operations by or on behalf of the named insured, and this 
policy protects the additional insured, its officers, agents and employees 
against liability for bodily injuries, deaths or property damage or destruction 
arising in any respect directly or indirectly in the performance of the 
Agreement. 

 
   (2)  The inclusion of more than one insured shall not operate to impair the 

rights of one insured against another insured and the coverage afforded shall apply as 
though separate policies have been issued to each insured. 

 
   (3)  The insurance provided herein is primary and no insurance held or 

owned by District shall be called upon to contribute to a loss. 
 
   (4) Coverage provided by this policy shall not be canceled or the dollar 

amount reduced without thirty (30) days written notice given to District. 
 
  b. Errors and Omissions Insurance:  Architect shall maintain in force for the 

period covered by this Agreement, professional liability (errors and omissions) insurance 
covering Architect’s activities, in the amount not less than $2,000,000 with an insurance 
carrier satisfactory to District.  In addition, to the extent that the activities and services of 
engineers or consultants retained by Architect are not covered under Architect’s professional 
liability insurance, Architect shall require each engineer and consultant to obtain and 
maintain a policy of professional liability insurance in an amount of not less than $2,000,000 
with an insurance carrier satisfactory to District, before commencing services on the Project. 

 
  Architect shall provide a copy of the insurance policies to the District upon request, 
and the policies, or certificates thereof, must contain the provision that the insurance cannot 
be canceled until thirty (30) days after written notice of intended revocation has been given 
to District 

 
  c. Workers’ Compensation Insurance:  Architect and all engineers, 

consultants, and subcontractors Architect intends to employ shall maintain, for the period 
covered by this Agreement, workers’ compensation insurance as required by California law, 
with an insurance carrier satisfactory to District, for all persons whom they may employ in 
carrying out the work contemplated under this Agreement.   If Architect is self-insured, 
Architect shall furnish a valid Certificate of Permission to Self-Insure, signed by the 
Department of Industrial Relations Administration of Self-Insurance, Sacramento, 
California.  The policies represented by the certificates must contain the provision (and the 
certificates must so state) that the insurance cannot be canceled until thirty (30) days after 
written notice of intended revocation has been given to District. 

 
  d. Documentation:  Prior to execution of this Agreement, Architect shall 

submit for District approval, certificates of insurance showing the limits of insurance 
provided and signed copies of the specified endorsements for each policy.  At the time of 
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making application for an extension of time, Architect shall submit evidence that the 
insurance policies will be in effect during the requested additional period of time. 

 
  e. Miscellaneous:  If Architect or its consultants fails to maintain the required 

insurance, District may take out insurance to cover any damages for which District might be 
held liable on account of Architect's failure to pay such damages or to provide the required 
insurance coverage, and deduct and retain the amount of the premiums from any sums due 
Architect under the Agreement to the extent such a credit can be applied, and Architect, 
upon demand, shall immediately pay any difference to District.  Nothing herein contained 
shall be construed as limiting in any way the extent to which Architect or any Architect's 
employees, agents, consultants, or subcontractors may be held responsible for payment of 
damages resulting from its operations. 

 
 10.   ERRORS AND OMISSIONS:    
 
 In addition to any other remedy which may be available to District under this Agreement or 
under the laws of the State of California, District may require Architect to pay all reasonable costs 
made necessary and to the extent caused by any negligent or intentional error or omission of 
Architect or any subconsultant, including, but not limited to, costs for the removal or replacement of 
materials and labor or both, and Architect shall not receive any fee for any of its work performed in 
correcting said error or omission.  Notwithstanding the foregoing, District shall pay for the cost of 
any actual materials and labor that were omitted for any reason, but only to the extent the contract 
price obtained from the contractor was lower by reason of the omission. 
  
 11.  COMPLIANCE WITH LAWS 
 
  a.   Architect's services and performance under this Agreement shall meet the 
standard of due care for architects in the community in which the Project is being constructed.  
Using reasonable professional judgment, Architect shall determine compliance with and 
interpretation of all applicable requirements of federal, state and local law including, but not limited 
to, the Uniform Building Code with California amendments, the Education Code, Title 19, and Title 
24 of the California Code of Regulations, and all requirements prescribed by the California 
Department of General Services, as these codes and regulations may be amended from time to time. 
Conflicts of codes or regulations which should be disclosed, based on Architect’s reasonable 
professional judgment and based on the Project schedule, scope of services or significance of the 
conflict, shall be made known to District and its legal advisor.  District shall decide the course of 
action after recommendation, if any, by Architect and the legal advisor. 
  
  b.  Architect and all engineers, and consultants retained by Architect in 
performance of this Agreement shall be licensed as required by law to practice in their respective 
professions. 
  
 12.   RECORDS 
 
 Architect shall maintain all records concerning the Project for a period of four years after the 
completion of the third phase of the work of which the Project constitutes the first phase, or a longer 
term if there is litigation regarding the Project. Architect shall keep and maintain full and complete 
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documentation and accounting records concerning all additional services performed that are 
compensable by other than a flat rate.  Architect shall make such documents and records available to 
authorized representatives of District for inspection or audit at any reasonable time and shall provide 
copies thereof to District upon request. 
  
 13.   TERMINATION OF CONTRACT 
 
  a.   District shall have the right to terminate this Agreement without cause upon 
thirty (30) days written notice to Architect and upon compensation to Architect as set forth above.  If 
District terminates this Agreement under this provision the parties shall be relieved of the remaining 
executory obligations of the Agreement except for such liability arising out of services performed 
prior to the date of termination. 
 
  b.   District may, at its election, terminate this Agreement if Architect defaults in 
any material respect on any provision hereunder and fails to cure such material default within 15 
days following written notice, or if the default cannot be cured within 15 days, fails to commence to 
cure such default within said 15 day period and thereafter diligently to prosecute such cure and 
complete the cure within a reasonable time following written notice and demand from District.  If 
District terminates this Agreement based upon the material default of Architect, District shall be 
entitled to pursue any remedy available under the law against Architect including, without limitation, 
an action for damages for breach of contract. 
 
  c.   Architect may, at its election, terminate this Agreement if District defaults in 
any material respect on any provision hereunder and fails to cure such material default within 15 
days, or if the default cannot be cured within 15 days, fails to commence to cure such default within 
said 15 day period and thereafter diligently to prosecute such cure and complete the cure within a 
reasonable time following written notice and demand from Architect.  If Architect terminates this 
Agreement based upon the material default of District, Architect shall be entitled to pursue any 
remedy available under the law against District, including, without limitation, an action for damages 
for breach of contract. 
 
  d.   Upon termination of this Agreement for any reason, Architect shall promptly 
and without further cost or charge to District, deliver to District all of the documents and other work 
product relating thereto. 
 
 14.   ARCHITECT AN INDEPENDENT CONTRACTOR 
 
   Architect and District agree that in the making and performance of this Agreement, 
Architect and its agents are independent contractors and are not and shall not be construed to be an 
officer or employee or partner or joint venturer of District. 
 
 15.   STANDARDIZED MANUFACTURED ITEMS 
 
 Architect shall consult with and cooperate with District's staff in the use and selection of 
manufactured items to be used in the Project.  Manufactured items, including, but not limited to, 
paint, finish, hardware, plumbing fixtures and fittings, mechanical equipment, electrical fixtures and 
equipment, roofing materials, and floor covering, shall be standardized to District's criteria so long 
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as the same does not materially interfere with building design.  Architect is responsible for ensuring 
that any specification calling for a designated material, product, thing, or service by a specific brand 
or trade name is drafted in compliance with Section 3400 of the Public Contract Code and related 
provisions. 
 
 16.   OWNERSHIP OF DOCUMENTS 
 
 All plans, including, but not limited to, record drawings, specifications, and estimates 
prepared by Architect pertaining to the Project pursuant to this Agreement shall be and shall remain 
the property of District.  Nothing in this paragraph shall preclude District from using the plans, 
record drawings, specifications, or estimates related to the Project for the purposes of additions, 
alignments, or other development on or adjacent to the site. 
 
 Any use or re-use or modification of any portion of the plans, specifications, or estimates or 
other documents prepared by Architect under this Agreement by District or any other person with 
District's consent, for any purpose other than as contemplated in this Agreement, shall be at the sole 
risk of District and without liability to Architect, with no warranty of merchantability or fitness, and 
District shall indemnify, hold harmless and defend Architect and its officers, directors, agents, 
employees and consultants from all claims of any kind arising out of such use, re-use or modification 
of said plans, specifications, estimates or other documents prepared by Architect. 
 
 After the completion of this Project, Architect shall not permit any reproductions to be made 
of any District-owned documents without the written approval of District, which approval District 
may grant or withhold in District’s absolute discretion, and shall refer all requests for such 
documents by other persons to District. 

 
The Architect and District shall have the right to include photographic or graphic 

representations of the design of the Project among their respective promotional and professional 
materials.  

 
17.   DISPUTE RESOLUTION PROVISIONS  
 
 a. Non-binding Mediation 
 

   (1)   Any claim, dispute or other matter in question arising out of or 
related to this Agreement may be subject to non-binding mediation if the parties 
mutually agree. 

 
   (2)   A request for mediation shall be filed in writing with the other party 

to this Agreement.    
 
   (3)   The parties shall share the mediator’s fee and any filing fees equally.  

The mediation shall be held in the place where the Project is located, unless another 
location is mutually agreed upon. 

 
    

 b. Advisory Arbitration 
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   Any claim, dispute or other matter in question arising out of or related to this 

Agreement may be subject to advisory arbitration if the parties mutually agree. Prior 
to arbitration, the parties may endeavor to resolve disputes by mediation in 
accordance with the mediation provisions above. 

  
 18.   SUCCESSORS AND ASSIGNMENTS 
 
 This Agreement is binding upon and inures to the benefit of the successors, executors, 
administrators, and assigns of each party to this Agreement, provided, however, that Architect shall 
not assign or transfer by operation of law or otherwise any or all of Architect's rights, burdens, 
duties, or obligations, professional or otherwise, without the prior written consent of District’s 
Governing Board, which consent District may grant or withhold in District’s absolute discretion.  
Any attempted assignment without such consent shall be invalid. 
 
  19.   TIME SCHEDULE 
 
  a.   Time Schedule:  Time is of the essence in the performance of this 
Agreement.  Architect shall perform all services hereunder as expeditiously as is consistent with 
professional skill and care and the orderly progress of the Project.  Architect shall submit for 
District's approval, as part of Exhibit A hereto, a schedule for the performance of Architect's services 
which shall be adjusted, as required, as the Project proceeds, and shall include allowance for periods 
of time required for District's review and approval of submissions and for approvals of authorities 
having jurisdiction over the Project.   Once District approves the performance schedule, Architect 
shall perform its obligations hereunder prior to the occurrence of each scheduled performance 
deadline unless District has approved a time extension in writing.  Architect shall at all times 
maintain adequate and competent staffing and resources necessary for the timely performance of 
Architect’s services under this Agreement.  Architect shall review and respond to submittals, 
requests for information, and the like, as expeditiously as possible to avoid delays in the work. 
 
  b.   Delays:  If Architect is delayed in Architect's services by acts of District or 
its employees or those in a direct contractual relationship with District or by the California 
Department of General Services or other agencies having jurisdiction over the Project or by acts of 
God or other occurrences which were not or could not have been reasonably foreseen and provided 
for, and which are not due to any fault or negligence on the part of Architect, the time for Architect’s 
performance shall be extended accordingly.  Notwithstanding the foregoing, Architect shall 
endeavor to avoid or minimize such delay.  District shall not be liable for the damages to Architect 
on account of such delays. 
 

20. HAZARDOUS MATERIALS 
 
 Unless otherwise specified, the services provided under this Agreement do not include the 
discovery, identification, removal, handling, or disturbance of any hazardous substances or 
materials at the project site.  If such substances or materials are knowingly encountered by 
Architect, construction work shall cease in that area and District shall be notified to take 
appropriate action for removal or otherwise abating the condition in accordance with current 
regulations applicable to District.   
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 21.  SCHOOL SITE CONDITIONS 
 
 District has determined that fingerprinting is not applicable to this Agreement.   Architect 
expressly acknowledges that the following conditions shall apply to any work performed by 
Architect, Architect’s employees or Architect’s subconsultants (“Architect representatives”) on a 
school site (and “work” as used in the preceding clause shall mean any entry on to District 
property for any reason):  (1) Architect representatives shall check in with the school office each 
day immediately upon arriving at the school site; the District may assign a District employee to 
supervise the representative at the site; (2) Architect representatives  shall inform school office 
staff of their proposed activities and specific location at the school site; (3) Once at such 
location, Architect representatives  shall not change locations without contacting the school 
office; (4) Architect representatives  shall not use student restroom facilities; and (5) if an 
Architect representative finds himself/herself  alone with a student, he/she  shall immediately 
contact the school office and request that a member of the school staff be assigned to the work 
location 
  
 22.   MISCELLANEOUS 
 
 The following terms and conditions shall apply to this Agreement: 
 
  a.   Governing Law and Venue:  This Agreement shall be construed in 

accordance with, and governed by the laws of the State of California.  Venue shall be in the 
Superior Court of the State of California in the County of Mendocino, and no other place. 

 
  b.   Entire Agreement:  This Agreement with its exhibits supersedes any and all 

other prior or contemporaneous oral or written agreements between the parties hereto.  Each 
party acknowledges that no representations, inducements, promises or agreements have been 
made by any person that are not incorporated herein, and that any other agreement shall be 
void.  Furthermore, any modification of this Agreement shall only be effective if in writing 
signed by all parties hereto. 

 
  c.   Severability:  Should any provision in this Agreement be held by a court of 

competent jurisdiction to be invalid, void or unenforceable, the remaining provisions shall 
continue in full force and effect. 

 
  d.   Non-Waiver:  None of the provisions of the Agreement shall be considered 

waived by either party unless such waiver is specifically specified in writing.  District’s 
failure to enforce any provision of this Agreement or the waiver of any provision in a 
particular instance shall not be construed as a general waiver of any part of such provision. 

 
  e.   Discrimination Prohibited:   It is the policy of District that in connection 

with all work or services performed under contracts, there will be no discrimination against 
any prospective or active employee engaged in the work because of race, color, ancestry, 
national origin, religious creed, sex, age, handicap, or marital status.  Architect agrees to 
comply with applicable Federal and California laws including, but not limited to, the 
California Fair Employment Practice Act, beginning with Government Code section 12900, 
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et seq.  In addition, Architect agrees to require like compliance by any consultants or 
subcontractors employed on the Project. 

 
f.   Disabled Veterans Participation Goals:  In accordance with Education 

Code section 17076.11, the District has a participation goal for disabled veteran business 
enterprises (“DVBE”) of at least 3 percent per year of the overall dollar amount of funds 
allocated to District by the State Allocation Board pursuant to the Leroy F. Greene 
School Facilities Act of 1998 for construction or modernization and expended each year 
by the District.  Prior to, and as a condition precedent for final payment under any 
contract for such Project, Architect shall provide appropriate documentation to District 
identifying the amount paid to disabled veteran business enterprises in conjunction with 
the contract, so that District can assess its success at meeting this goal. 

 
g.   Retention of DVBE Records:  Architect agrees that, for all contracts 

subject to DVBE participation goals, the State and District have the right to review, 
obtain and copy all records pertaining to performance of the contract in accordance with 
DVBE requirements.  Architect agrees to provide the State or District with any relevant 
information requested and shall permit the State or District access to its premises upon 
reasonable notice for purposes of interviewing employees and inspecting records.  
Architect agrees to maintain such records for a period of three years after final payment 
under the contract. 

 
In witness whereof, the parties have executed this Agreement this ____ th day of December, 
2021. 

 
 
ARCHITECT      DISTRICT 
 

By:  By: ______________________________ 
 
 
 Donald Alameida, Architect    Joan Viada Potter, Superintendent



 

 
 

Exhibit “A” 
 

Project Description 
 

 
Development of Asphalt Parking Lot at Laytonville Elementary School 
 
The project generally consists of improving the gravel parking area across the street from the 
Elementary School to an asphalt paved parking lot with curb, gutter and sidewalk at perimeter to 
meet County standards.  
 
Specific scope include: 
 

a. Develop a parking lot stalls and traffic flow plan based on Owner provided survey of 
property. 

b. Design curb, gutter and sidewalks to meet County street and sidewalk requirements and 
specifically Mendocino County Safe Route to School Plan. 

c. Project may also include landscaping and Low Impact Design (LID) features to meet 
County Storm water management requirements. 

 
Project Schedule 

 
Execution of Contract   January 2022 
Program and Planning   January 2022 
Schematic & Design Dev. Phase January-February, 2022 
Construction Documents Phase February - March 2022 
DSA Permitting    March - April 2022 
County Of Mendocino Permitting March - April 2022 
Bid Period    May 2022 
Construction Period   June - August 1, 2022 
 



 

 
 

Exhibit “B” 
 

Tasks and Responsibilities 
 

Laytonville 2015 General Obligation Bond 
 
SERVICES MATRIX 
 

    -- Provided By -- 
    

District's 
Responsibilities 

- - - - - A/E Team - - - - -  

Scope of Services Basic     
Services 

Additional 
Services 

Not 
Provided 

A. Project Administration Services (throughout all phases) X    

1 Project Team Selection      

  

-  Selection of District's additional consultants (soils, seismic, 
geo-hazard, haz-mat, const. mgrs., financing, energy mgmt., 
schedule & claims analysts, legal, financing, inspectors, others.) X    

  -  Coordination of District's additional consultants X    

2 Project Communications     

  
-  Develop / implement a Community Relations & Public 
Information plan X    

  -  Special school board presentations & community meetings  X   

  -  Special status reports to Board & Oversight Committee  X   

  -  Establish & maintain web page X    

3 Project Administration meetings     

  -  As required for A/E basic services  X   

  -  Other than required for A/E basic services   X  

4 Agency consultations / approvals     

  -  Local Fire Marshal  X   

  -  State Office of Reg. Services (DSA, SFM)  X   

  -  State Dept. of Education, School Facilities Planning X X   

5 Prepare applications & supporting documents     

  -  OPSC funding applications X X   

  -  Bond issue funding information X    

  -  DSA applications  X   

B. Programming, Planning & Evaluation Services     

1 Special investigations     

  - Geotechnical and soils engineering X    

  - Hazardous materials reports & studies  X    

2 Investigation of unknown existing conditions     

  
-  Property surveys / building measurements                                  
                     (if not available from exist'g drawings)   X  

  -  On-site utility studies (locations, condition, capacity, etc)   X  



 

 
 

 
    -- Provided By -- 
    

District's 
Responsibilities 

- - - - - A/E Team - - - - -  

Scope of Services Basic     
Services 

Additional 
Services 

Not 
Provided 

      

3 Comprehensive ADA compliance study   X  

4 Develop detailed program X  X  

  -  Educational specifications/program, design criteria & standards     

  -  Detailed space/adjacency programming   X  

  -  Food service plan/program    X 

  -  Equipment program X    

5 
Assistance with environmental, Negative Declaration & EIR 
studies      X 

  -  Ecological studies and mitigation measures    X 

  -  Traffic, noise, off-site parking, etc.    X 

  -  Hearings and community meetings    X 

C. Schematic Design Phase     

1 Review of program and budget   X   

2 Field verification of existing conditions  X   

3 Code documentation & interpretations  X   

4 Schematic site and building plans  X   

5 Preliminary sections and elevations  X   

6 Preliminary interior elevations of key spaces  X   

7 Room data sheets and/or finish schedules  X   

8 Preliminary selection of systems & materials  X   

9 Develop approximate dimensions & areas  X   

10 
Preliminary description of engineering systems (mechanical, 
electrical, civil, structural)  X   

11 Outline specifications of major materials, systems and equipment  X   

12 Construction cost estimates     

  -  Unit cost estimate  X   

  
-  Detailed cost estimate, value engineering or life-cycle cost 
analyses  X   

13 Presentation models and/or renderings   X  

14 In-house constructability reviews  X   

D. Design Development Phase     

1 Code documentation & interpretations  X   

2 Plans, sections, interior and exterior elevations  X   

3 Development of site plan (relative to Incline Building)  X   

4 Development of landscape plan (relative to Incline Building)  X   

    -- Provided By -- 
    District's - - - - - A/E Team - - - - -  



 

 
 

Scope of Services 
Responsibilities Basic     

Services 
Additional 
Services 

Not 
Provided 

5 Typical construction details  X   

6 Equipment layouts  X   

      

7 
Developed description and drawings of engineering systems 
(mechanical, electrical, civil, structural)  X   

8 Preliminary building specifications    NA 

9 
Preliminary interior design (fixed furniture, furnishings and 
equipment included within construction contract)    NA 

10 
Furniture, furnishings and equipment not included within 
construction contract    NA 

10 Construction cost estimates  X   

  -  Unit cost estimate  X   

  
-  Detailed cost estimate, value engineering or life-cycle cost 
analyses   X  

10 Presentation models and/or renderings   X  

11 In-house constructability reviews  X   

E. Construction Documents Phase     

1 Code documentation & interpretations  X   

2 Preparation of building construction plans  X   

3 Prepare color boards  X   

4 Final building specifications  X   

5 Furniture, furnishings and equipment    NA 

  -  Included within construction contract  X   

  -  Not included within construction contract   X  

6 
Develop detailed documentation on Construction Phasing 
Program or Multiple Contract Delivery    NA 

7 Construction cost estimates  X   

  -  Update of DD phase unit cost estimate   X  

  
-  Detailed cost estimate, value engineering or life-cycle cost 
analyses   X  

8 Prepare bidding and procurement forms  X   

9 Prepare Conditions of the Contract (Divisions 0 & 1) X    

10 Develop Project Manual  X   

11 Presentation models and/or renderings   X  

12 In-house constructability reviews  X   

F. Other Design Services     

1 
Hazardous materials identification / determination of mitigation 
measures X    

2 FF&E design (furnishings & movable equipment)    NA 

      

    -- Provided By -- 
    District's - - - - - A/E Team - - - - -  



 

 
 

Scope of Services 
Responsibilities Basic     

Services 
Additional 
Services 

Not 
Provided 

3 Graphic & signage design     

  -  Fire/life safety graphics & signage  X   

  -  Other graphics & signage   X  

4 Mock-Up services (workstations, classroom design, etc.)   X  

      

G. Bidding Phase Services     

1 Advertisement to potential bidders X    

2 Pre-qualification of bidders X    

3 Pre-bid conferences  X   

4 Distribution of bidding documents  X   

5 Distribution of special bidding / negotiation addenda  X   

6 Response to bidders' questions and provide clarifications  X   

7 Report / analysis of bidding results X    

8 Bid dispute resolution  X   

9 Contract award processing X    

H. Contract Administration Services     

1 
Plan & manage move-in & out activities including temporary 
facilities X    

2 Site visits / observations     

  -  Scheduled meetings (as quantified in scope of services)  X   

  -  Additional meetings   X  

3 Review Contractors' safety programs   X 

4 Coordination of other construction activities     

  -  Removal of non-conforming portables    X 

  -  Demolition and/or removal of other structures  X   

  -  Moving of utilities underground  X   

  -  Utility hookups  X   

5 
Multiple contract administration or multiple phase coordination 
efforts for single project    X 

6 Submittals & substitutions     

  
-  Review and respond to Contractors' proposed submittal 
schedules  X   

  
-  Receive, process, distribute submittals, shop drawings, & 
substitutions  X   

  -  Review submittals and shop drawings  X   

  -  Review proposed substitutions  X   

7 Requests for Information / Clarifications     

  -  Receive, process & distribute requests  X   
 
      

    -- Provided By -- 



 

 
 

    

District's 
Responsibilities 

- - - - - A/E Team - - - - -  

Scope of Services Basic     
Services 

Additional 
Services 

Not 
Provided 

  -  Evaluate and respond to requests  X   

8 Change Orders     

  -  Receive, process & distribute Change Orders  X   

  -  Changes stemming from A/E documents  X   

  -  Owner and contractor initiated changes  X   

  -  Review, analyze and/or negotiate prices with contractors X X   

      

9 Testing and inspection administration X X   

10 Maintain official construction logs     

  -  Change order  log  X   

  -  Request for Information (RFI) log  X   

  -  Submittal log  X   

11 Contract cost accounting     

  -  Maintain records of payments  X   

  -  Coordinate & assemble contractors' payment applications  X   

  -  Approve & process contractors' payment applications  X   

12 Interpretations and decisions     

  -  Relating to construction documents/specifications X X   

  -  Relating to General Conditions X     

13 Project closeout     

  -  Preliminary and final punch lists  X   

  -  Determination of payment withholdings X X   

  -  Issuance of Certificates of Substantial Completion X X   

  -  Securing and receipt of sureties X    

  -  Receipt & review of warranties & manuals  X   

  -  Receipt & review of waivers of liens X    

  -  Issuance of final Certificates of Payment X X   

  -  Project closeout with DSA  X   

14 Construction tours (students & community) X    

I. Post-Construction & Facility Operation Services     

1 Record Drawings     

  -  Develop record drawings  X   

  -  Review record drawings for completeness  X   

  -  Compile drawings  X   

  -  Update contract documents to incorporate changes   X  

2 Warranty review (to be defined)     



 

 
 

 
    -- Provided By -- 
    

District's 
Responsibilities 

- - - - - A/E Team - - - - -  

Scope of Services Basic     
Services 

Additional 
Services 

Not 
Provided 

3 
Detailed analysis or response to Contractor claims not due to fault 
of Architect   X  

4 Staff training (operating & maintaining equipment and systems)  X    

5 
Post-construction facility reviews (operations & performance 
review)     

  -  Post occupancy facility review meeting  X   

  -  Document defects or deficiencies  X   

  -  Prepare instructions to Contractors for correction of defects  X   

6 Project promotion   X  

7 Community tours X    
 



 

 
 

 
 

Exhibit “C” 
 

Compensation 
 
Exhibit C – Compensation and Schedule of Hourly Billing Rates 
 
The Architect’s total compensation consists of basic services, additional services and 
reimbursable expenses as follows: 

Program and Planning  

Included with Basic Services 

Basic Services  

The architectural fee arrangement for Basic Services may be any of the following: 

1. A percentage of construction cost based on the initial budget of $250,000 subject to revision 
in accordance with the scope of work as authorized by the District. The fee is calculated as 
follows: 

o 8.5% of the first $500,000 of the construction cost 

o 8.5% of the second $500,000 of the construction cost 

o 8% for the next $1,000,000 of the construction cost 

o 7% for the next $4,000,000 of the construction cost 

o 7% for the next $4,000,000 of the construction cost 

o 7% for the remainder of the construction cost 

For Basic Services under this agreement, the parties have agreed to a fee, under above schedule, 
of  twenty one thousand two hundred fifty dollars, $21,250. The actual fee for Basic Services 
will be recalculated based on the lowest qualified bid nut will not exceed $25,000. 

Architect will be compensated for change order items that provide added value to the project or 
are initiated by the District involving a change in the scope of work. 

The Fee Schedule is as follows: 

         PERCENTAGE OF           CUMULATIVE PAYMENT 
UPON COMPLETION OF      TOTAL FEES       OF  TOTAL  FEES 
 
Schematic design phase  15    $     3,188 
Design development phase  20    $     4,250 
Construction documents phase  38    $     8,075 
DSA approval      2    $       425 
Bid phase      5    $     1,062 
Construction phase   20    $     4,250 
 Total Architectural and Engineering Fee    $    21,250 
 



 

 
 

Additional Services  

Any additional services that may be required during the project must be requested by Architect 
and approved in writing by District before they are performed.  Additional Services shall be 
compensated as described in Paragraph 4. 

 
Reimbursable Expenses 
 
The Architect has estimated and the District has accepted the following reimbursable expenses to 
be billed at 110% of cost. The Architect may not exceed the total estimated amount unless 
approved by District in advance. 

Automobile travel    $ Included with Basic Services  
Printing      $ As Invoiced  
Plotting     $ As Invoiced  
Models and mockups    $ TBD   

Standard Hourly Billing Rates 
 
The following hourly rates shall be used for any Time and Materials services above or for any 
calculation of future services: 
 
Alameida Architecture hourly billing rate for 2015 is as follows: 
 

Principal in Charge $ 180 
Project Architect $ 170 
BIM / CADD Draftsmen $ 155 
Constructability Technician $ 135 
Construction Admin Technician $ 120 
Clerical $ 95 

 


