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Attending: 
 
Jim Patton    Patton Construction Group  jimpatton@pattonconstructiongroup.com    
Ryan Jones    J. Bartholomew, LLC    info@Div7.org 
Tom Stenzel    Stenzel Development    Tom@stenzeldevelopment.com 
Zeke      Head Custodian, ACRMS 
Mary Beth Kingston  BCS Facilities 
 

 
The following changes, revisions, additions, and/or clarifications to the plans and/or specifications 
are hereby made a part of the original documents.  Be sure to acknowledge this addendum on 
the proposal sheet. 

 
 
Schedule: 

1)  Work is planned to be awarded in the week after bids are received and work may begin. 
Demolition may be scheduled with school staff to occur outside of school hours, weekends and 
days that there is no school as coordinated with school staff.   

2) Work to be completed prior to March 1, 2017. 
3) School is dismissed at 3:15pm in the afternoons. 
4) Winter break there will be no students on site December 21, 2016 ‐ January 2, 2017. 

 

Site Conditions: 
 

1) Provide a dust partition wall surrounding the entrance area to the restrooms throughout 
construction. 

2) Storage and dumpsters may be placed next to existing dumpsters.  Restrooms are located next 
to a building exit. 6’‐0” wide building exit for emergencies must be maintained at all times. 

3) Demolition work to be completed outside of school hours. Construction work may be completed 
during school. Corridor be clear of debris and dust and accessible for exiting at all times.  
 

General Notes and Addendum Changes: 
 

1) All new plumbing to be inside walls except as agreed with Owner. 
2) Concrete required to be demolished for installation of new floor mounted toilets to be replace 

with compacted fill or gravel and fibermesh reinforced 3000psi concrete. New plumbing 
connections underground and in walls to be per documents. 
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3) Demolition work to be completed outside of school hours. Construction work may be completed 
during school. Corridor be clear of debris and dust and accessible for exiting at all times.  

4) Remove existing wall tile and grout as required to provide surface to install ¼” cementitous 
backer board such as Hardiepanel Pro Grid or equal. Install new tile as shown on plans and in 
the specifications. 

5) Protected structure: Provide ½” gypsum board and fire sealant at all penetrations of existing 
ceiling and where bulk head is removed or, provide UL P231 rated lay in tile ceiling system. 

6) Provide new drinking fountain to meet ADA. Relocate existing fountain as required to provide 
ADA compliance. 

7) Hardware suppliers / installers: 
Bustle’s Hardware 
Seven Oaks: Phillip Floyd:  (704) 467‐4331 
HKS:  Ginger Hutchens:  (336) 699‐3782 

8) Specific plumbing and light fixture makes and models are Basis for Design. Equals will be 
considered. 

9) Provide duct and ceiling grill from new single fixture restrooms to connect to existing exhaust 
ductwork in group restroom. 

10) New ceiling heights to be at 9’‐4” above finished floor. Raise and re‐insulate pipes as required. 
11) Testing for asbestos containing materials is in progress and results will be provided to the 

contractor. 
12) Details from original construction documents are provided below for reference only, not to 

scale.  Contractor to verify all conditions in field. 
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END OF ADDENDUM #1 
REYNOLDS MIDDLE SCHOOL BATHROOM ADA RENOVATIONS (RFP# 56-16) 

 


	56-16 Addendum #1

