
 
 
 
 
 
 
 
 
 

ADDENDUM #1                                     November 7, 2016 
 
 

TRANSMITTED VIA EMAIL:  2 pages 
 

 
TO:  ALL PLAN HOLDERS AND POTENTIAL BIDDERS 

FROM: RON VENTURELLA, PURCHASING OFFICER    
 

SUBJECT:   ENKA MIDDLE SCHOOL BATHROOM ADA RENOVATIONS 
(RFP# 46-16) 

          
The following changes, revisions, additions, and/or clarifications to the plans and/or 
specifications are hereby made a part of the original documents.  Be sure to 
acknowledge this addendum on the proposal sheet. 

 
Addendum # 1 

RFP #46-16 
 

Notes from prebid conference held November 1, 2016, 10:00am at Enka Middle School, 
390 Asbury Rd., Candler, NC 28715. 

 
Attending: 
Scott MacAlister  Carolina Cornerstone     scott@carolinacornerstonconst.net 
John Rice    Patton Construction    jrice@pattonconstructiongroup.com 
Wayne Worley    B. Allen Construction    BAllen3372@gmail.com 
Robert Jones    Bolton Construction    BobJones@webolton.com 
Charlie Warren    B. Allen Construction    ballen33@bellsouth.net 
Ryan Jones    J. Bartholomew, LLC     
Joe Bartholomew  J. Bartholomew     Joe@Div7.org 
Adam Murray    Faith Mountain Plumbing  FaithMountainPlumbing@yahoo.com 
 

Schedule: 
1)  Work is planned to be awarded in the week after bids are received and work may begin. 

Demolition may be scheduled with school staff to occur outside of school hours, 
weekends and days that there is no school as coordinated with school staff.   



2) Work to be completed prior to March 1, 2017. 
3) School is dismissed at 3:15pm in the afternoons. 
4) Winter break there will be no students on site December 21, 2016 ‐ January 2, 2017. 

 

Site Conditions: 
 

1) Provide a dust partition wall surrounding the entrance area to the restrooms 
throughout construction. 

2) Storage and dumpsters may be placed next to existing dumpsters, not in courtyard 
outside of classrooms. 

3) Demolition work to be completed outside of school hours. Construction work may be 
completed during school. Corridor be clear of debris and dust and accessible for exiting 
at all times.  
 

General Notes and Addendum Changes: 
 

1) All new plumbing to be inside walls except as agreed with Owner. 
2) Concrete required to be demolished for installation of new floor mounted toilets to be 

replace with compacted fill or gravel and fiber mesh reinforced 3000psi concrete. New 
plumbing connections underground and in walls to be per documents. 

3) Demolition work to be completed outside of school hours. Construction work may be 
completed during school. Corridor be clear of debris and dust and accessible for exiting 
at all times.  

4) Remove existing wall tile and grout as required to provide surface to install ¼” 
cementitious backer board such as Hardiepanel Pro Grid or equal. Install new tile as 
shown on plans and in the specifications. 

5) Protected structure: Provide ½” gypsum board and fire sealant at all penetrations of 
existing ceiling and where bulk head is removed or, provide UL P231 rated lay in tile 
ceiling system. 

6) Drinking Fountains: Remove existing and terminate utilities to align with wall surface. 
Paint entire wall as coordinated with BCS staff. Alkyd enamel up to 4’‐0”. Acrylic enamel 
to ceiling. 

7) Provide new drinking fountains to meet ADA and as shown in the documents in the 
location of the new CMU in old opening to custodial closet. 

8) Hardware suppliers / installers: 
Bustle’s Hardware 
Seven Oaks: Phillip Floyd:  (704) 467‐4331 
HKS:  Ginger Hutchens:  (336) 699‐3782  

9) Provide new drinking fountains to meet ADA and as shown in the documents in the 
location of the new CMU in old opening to custodial closet. 

10) Specific plumbing and light fixture makes and models are Basis for Design. Equals will be 
considered. 

 
 
END OF ADDENDUM #1 
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