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ADVERTISEMENT FOR BID

Bids will be accepted for the following project:

PROJECT NO.: 2019-23A

TITLE: Schroeder Field Stadium Audio System Replacement
AGENCY: Kelso School District No. 458

ESTIMATED BASE QUOTE COST: $35,000 - $40,000

ABBREVIATED PROJECT DESCRIPTION: Replacing existing audio components with new at
the stadium.

SUBMITTAL TIME/DATE/LOCATION:  Prior to 4:00 P.M., August 22nd, 2019 at
The Kelso School District Business Office
601 Crawford Street
Kelso, WA 98626
Bids will be opened at approximately 4:01 p.m.

BY: Kelso School District No. 458

MANDATORY PRE-PROPOSAL 3:30 P.M, August 8th, 2019

WALK-THROUGH: Meeting at north end of Schroeder Stadium at
Kelso High School

The School district will make the plans available for contractors to view online without charge at

http://www.kelso.wednet.edu/district/departments/capital-projects-and-construction/

If contractors desire a paper copy of the documents they may download the files and have them printed
at a printing company of their choice at their expense.

Please direct questions regarding this project to the office of the Consultant, Collins Architectural
Group, P.S., 950 12 Avenue, Suite 200, Longview, WA 98632-2508, telephone (360) 425-0000.

No contractor may withdraw his bid after the hour and date set for the submittal thereof, or thereafter,
before award of the Contract, unless award is delayed for a period exceeding thirty (30) days from the
proposal submittal date.

The Owner reserves the right to accept or reject any or all proposals and to waive informalities.

Published 04/19/19, 04/26/19
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for the following Project:

Schroeder Field Audio System Replacement

1903 Allen Street
Kelso, WA 98626

THE OWNER;
Keiso School District No. 458

601 Crawford Street
Kelso, WA 98626

AIA Document A701" - 2018

Instructions to Bidders

ADDITIONS AND DELETIONS:
The author of this document has
added information needed for its
completion. The author may also
have revised the text of the original
AIA standard form, An Additions and
Deletions Report that notes added
information as well as revisions to the
standard form text is available from

the author and should be reviewed. A
vertical line in the left margin of this
document indicates where the author
has added necessary Information
and where the author has added to or
deleted from the original AlA text.

THE ARCHITECT:

Colliné Architectural Group, PS
950 12" Avenue, Suite 200

Longview, WA, 98632 This document has important legal

consequences. Consuiltation with an
attorney Is encouraged with respect
to its completion or modification.
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3 BIDDING DOCUMENTS ! REQUIREMENTS APPLICABLE TO
N S THIS PROCUREMENT BEFORE
4 BIDDING PROCEDURES COMPLETING THIS FORM.
5 CONSIDERATION OF BIDS It is intended that AIA Document
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ARTICLE 1 DEFINITIONS

§ 1.1 Bidding Documents include the Bidding Requirements and the Proposed Contract Documents. The Bidding
Requirements consist of the advertisement or invitation to bid, Instructions to Bidders, supplementary instructions to
bidders, the bid form, and any other bidding forms. The Proposed Contract Documents consist of the unexecuted form of
Agreement between the Owner and Contractor and that Agreement’s Exhibits, Conditions of the Contract (General,
Supplementary and other Conditions), Drawings, Specifications, all Addenda, and all other documents enumerated in
Atticle 8 of these Instructions.

§ 1.2 Definitions set forth in the General Conditions of the Contract for Construction, or in other Proposed Contract
Documents apply to the Bidding Documents.

§ 1.3 Addenda are written or graphic instruments issued by the Architect, which, by additions, deletions, clarifications, or
corrections, modify or interpret the Bidding Documents.

§ 1.4 A Bid is a complete and properly executed proposal to do the Work for the sums stipulated therein, submitted in
accordance with the Bidding Documents.

§ 1.5 The Base Bid is the sum stated in the Bid for which the Bidder offers to perform the Work described in the Bidding
Documents, to which Work may be added or deleted by sums stated in Alternate Bids.

§ 1.6 An Alternate Bid (or Alternate) is an amount stated in the Bid to be added to or deducted from, or that does not
change, the Base Bid if the corresponding change in the Work, as described in the Bidding Documents, is accepted.

§ 1.7 A Unit Price is an amount stated in the Bid as a price per unit of measurement for materials, equipment, or services,
or a portion of the Work, as described in the Bidding Documents,

§ 1.8 A Bidder is a person or entity who submits a Bid and who meets the requirements set forth in the Bidding
Documents.

§ 1.9 A Sub-bidder is a person or entity who submits a bid to a Bidder for materials, equipment, or labor for a portion of the
Work.

ARTICLE 2 BIDDER’S REPRESENTATIONS
§ 2.1 By submitting a Bid, the Bidder represents that:
.1 the Bidder has read and understands the Bidding Documents;
2 the Bidder understands how the Bidding Documents relate to other portions of the Project, if any, being bid
concurrently or presently under construction;
.3 the Bid complies with the Bidding Documents;
4 the Bidder has visited the site, become familiar with local conditions under which the Work is to be
performed, and has correlated the Bidder’s observations with the requirements of the Proposed Contract
Documents;
5 the Bid is based upon the materials, equipment, and systems required by the Bidding Documents without
exception; and
6 the Bidder has read and understands the provisions for liquidated damages, if any, set forth in the form of
Agreement between the Owner and Contractor.

ARTICLE 3 BIDDING DOCUMENTS
§ 3.1 Distribution
§ 3.1.1 Bidders may view complete Bidding Documents online without charge at:

Litto/Avsvw. kelsowednet.edu/district/departments/capital-projects-and-construction/

§ 3.1.2 Contractors desiring a paper copy of the documents may download the files from the district website and have
them printed at a printing company of their choice at their expense.
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§ 3.1.3 Not Used

§ 3.1.4 Bidders shall use complete Bidding Documents in preparing Bids. Neither the Owner nor Architect assumes
responsibility for errors or misinterpretations resulting from the use of incomplete Bidding Documents.

§ 3.1.5 The Bidding Documents will be available for the sole purpose of obtaining Bids on the Work. No license or grant
of use is conferred by distribution of the Bidding Documents,

§ 3.2 Modification or Interpretation of Bidding Documents

§ 3.2.1 The Bidder shall carefully study the Bidding Documents, shall examine the site and local conditions, and shall
notify the Architect of errors, inconsistencies, or ambiguities discovered and request clarification or interpretation
pursuant to Section 3.2.2,

§ 3.2.2 Requests for clarification or intetpretation of the Bidding Documents shall be submitted by the Bidder in writing
and shall be received by the Architect at least seven days prior to the date for receipt of Bids.

(Paragraph deleted)

Requests for clarification or interpretation of the Bidding Documents may be mailed to the architect or sent via e-mail to
craige@collinsarchgroup.com.

§ 3.2.3 Modifications and interpretations of the Bidding Documents shall be made by Addendum. Modifications and
interpretations of the Bidding Documents made in any other manner shall not be binding, and Bidders shall not rely upon
them.

§ 3.3 Substitutions
§ 3.3.1 The materials, products, and equipment described in the Bidding Documents establish a standard of required
function, dimension, appearance, and quality to be met by any proposed substitution.

§ 3.3.2 Substitution Process

§ 3.3.2.1 Written requests for substitutions shall be received by the Architect at least five days prior to the date for receipt
of Bids. Requests shall be submitted in the same manner as that established for submitting clarifications and
interpretations in Section 3,2,2.

§ 3.3.2.2 Bidders shall submit substitution requests on the Substitution Request Form provided in the Bidding Documents.
§3.3.2.3 Not Used

§ 3.3.3 The burden of proof of the merit of the proposed substitution is upon the proposer. The Architect’s decision of
approval or disapproval of a proposed substitution shall be final.

§ 3.3.4 If the Architect approves a proposed substitution prior to receipt of Bids, such approval shall be set forth in an
Addendum, Approvals made in any other manner shall not be binding, and Bidders shall not rely upon them.

§ 3.3.5 No substitutions will be considered after the Contract award unless specifically provided for in the Contract
Documents.

§ 3.4 Addenda
§ 3.4.1 Addenda will be posted on the school district website at:

http:/fwww kelso.wednet.edu/district/departments/capital-projects-and-construction/

§ 3.4.2 Addenda will be available where Bidding Documents are on file.

§ 3.4.3 Addenda will be issued no later than three days prior to the date for receipt of Bids, except an Addendum
withdrawing the request for Bids or one which includes postponement of the date for receipt of Bids.
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§ 3.4.4 Prior to submitting a Bid, each Bidder shall ascertain that the Bidder has received all Addenda issued, and the
Bidder shall acknowledge their receipt in the Bid.

ARTICLE 4 BIDDING PROCEDURES
§ 4.1 Preparation of Bids
§ 4.1.1 Bids shall be submitted on the forms included with or identified in the Bidding Documents.

§ 4.1.2 All blanks on the bid form shall be legibly executed. Paper bid forms shall be executed in a non-erasable medium,

§ 4.1.3 Sums shall be expressed in both words and numbers, unless noted otherwise on the bid form. In case of discrepancy, the
amount entered in words shall govern.

§ 4.1.4 Edits to entries made on paper bid forms must be initialed by the signer of the Bid.

§ 4.1.5 All requested Alternates shall be bid. If no change in the Base Bid is required, enter "No Change" or as required by
the bid form,

§ 4.1.6 Not Used

§ 4.1.7 Each copy of the Bid shall state the legal name and legal status of the Bidder. As part of the documentation
submitted with the Bid, the Bidder shall provide evidence of its legal authority to perform the Work in the jurisdiction
where the Project is located. Each copy of the Bid shall be signed by the person or persons legally authorized to bind the
Bidder to a contract. A Bid by a corporation shall further name the state of incorporation and have the corporate seal
affixed. A Bid submitted by an agent shall have a current power of attorney attached, certifying the agent’s authority to
bind the Bidder.

§ 4.1.8 A Bidder shall incur all costs associated with the preparation of its Bid.

§ 4.2 Bid Security

§ 4.2.1 Each Bid shall be accompanied by the following bid security:

(Paragraph deleted)

A cashier’s check or Bid Bond in an amount of not less than five percent of the bid amount.

§ 4.2.2 The Bidder pledges to enter into a Contract with the Owner on the terms stated in the Bid and shall, if required,
furnish bonds covering the faithful performance of the Contract and payment of all obligations arising thereunder. Should
the Bidder refuse to enter into such Contract or fail to furnish such bonds if required, the amount of the bid security shall
be forfeited to the Owner as liquidated damages, not as a penalty. In the event the Owner fails to comply with Section 6.2,
the amount of the bid security shall not be forfeited to the Owner.

§ 4.2.3 If a surety bond is required as bid security, it shall be written on AIA Document A310™, Bid Bond, unless

otherwise provided in the Bidding Documents. The attorney-in-fact who executes the bond on behalf of the surety shall
affix to the bond a certified and current copy of an acceptable power of attorney. The Bidder shall provide surety bonds
from a company or companies lawfully authorized to issue surety bonds in the jurisdiction where the Project is located.

§ 4.2.4 The Owner will have the right to retain the bid security of Bidders to whom an award is being considered until (a)
the Contract has been executed and bonds, if required, have been furnished; (b) the specified time has elapsed so that Bids
may be withdrawn; or (c) all Bids have been rejected. However, if no Contract has been awarded or a Bidder has not been
notified of the acceptance of its Bid, a Bidder may, beginning 90 days after the opening of Bids, withdraw its Bid and
request the return of its bid security.

§ 4.3 Submission of Bids
§ 4.3.1 A Bidder shall submit its Bid as indicated below:

At Kelso School District Administration Building
601 Crawford Street
Kelso, WA 98626
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§ 4.3.2 Paper copies of the Bid, the bid security, and any other documents required to be submitted with the Bid shall be
enclosed in a sealed opaque envelope. The envelope shall be addressed to the party receiving the Bids and shall be
identified with the Project name, the Bidder’s name and address, and, if applicable, the designated portion of the Work for
which the Bid is submitted. If the Bid is sent by mail, the sealed envelope shall be enclosed in a separate mailing envelope
with the notation "SEALED BID ENCLOSED" on the face thereof.

§ 4.3.3 Bids shall be submitted by the date and time and at the place indicated in the invitation to bid. Bids submitted after
the date and time for receipt of Bids, or at an incorrect place, will not be accepted.

§ 4.3.4 The Bidder shall assume full responsibility for timely delivery at the location designated for receipt of Bids.
§ 4.3.5 A Bid submitted by any method other than as provided in this Section 4.3 will not be accepted.

§ 4.4 Modification or Withdrawal of Bid

§ 4.4.1 Prior to the date and time designated for receipt of Bids, a Bidder may submit a new Bid to replace a Bid previously
submitted, or withdraw its Bid entirely, by notice to the party designated to receive the Bids. Such notice shall be received
and duly recorded by the receiving party on or before the date and time set for receipt of Bids. The receiving party shall
verify that replaced or withdrawn Bids are removed from the other submitted Bids and not considered. Notice of
submission of a replacement Bid or withdrawal of a Bid shall be worded so as not to reveal the amount of the original Bid.

§ 4.4.2 Withdrawn Bids may be resubmitted up to the date and time designated for the receipt of Bids in the same format as
that established in Section 4.3, provided they fully conform with these Instructions to Bidders. Bid security shall be in an
amount sufficient for the Bid as resubmitted.

§ 4.4.3 After the date and time designated for receipt of Bids, a Bidder who discovers that it made a clerical error in its Bid
shall notify the Architect of such error within two days, or pursuant to a timeframe specified by the law of the jurisdiction
where the Project is located, requesting withdrawal of its Bid. Upon providing evidence of such error to the reasonable
satisfaction of the Architect, the Bid shall be withdrawn and not resubmitted. If a Bid is withdrawn pursuant to this Section
4.4.3, the bid security will be

(Paragraphs deleted)

returned to the bidder. Such bidder will be prohibited from submitting another bid on the project should be project be
re-bid.

ARTICLE 5 CONSIDERATION OF BIDS

§ 5.1 Opening of Bids

If stipulated in an advertisement or invitation to bid, or when otherwise required by law, Bids properly identified and received
within the specified time limits will be publicly opened and read aloud. A summary of the Bids may be made available to
Bidders.

§ 5.2 Rejection of Bids
Unless otherwise prohibited by law, the Owner shall have the right to reject any or all Bids.

§ 5.3 Acceptance of Bid (Award)

§ 5.3.1 It is the intent of the Owner to award a Contract to the lowest responsive and responsible Bidder, provided the Bid
has been submitted in accordance with the requirements of the Bidding Documents. Unless otherwise prohibited by law,
the Owner shall have the right to waive informalities and irregularities in a Bid received and to accept the Bid which, in
the Owner’s judgment, is in the Owner’s best interests.

§ 5.3.2 Unless otherwise prohibited by law, the Owner shall have the right to accept Alternates in any otder or
combination, unless otherwise specifically provided in the Bidding Documents, and to determine the lowest responsive
and responsible Bidder on the basis of the sum of the Base Bid and Alternates accepted.

ARTICLE 6 POST-BID INFORMATION

§ 6.1 Contractor’s Qualification Statement

Bidders to whom award of a Contract is under consideration shall submit to the Architect, upon request and within the
timeframe specified by the Architect, a properly executed AIA Document A305™, Contractor’s Qualification Statement,
unless such a Statement has been previously required and submitted for this Bid.
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§ 6.2 Not Used

§ 6.3 Submittals
§ 6.3.1 After notification of selection for the award of the Contract, the Bidder shall, as soon as practicable or as stipulated
in the Bidding Documents, submit in writing to the Owner through the Architect:
A adesignation of the Work to be performed with the Bidder’s own forces;’
.2 names of the principal products and systems proposed for the Work and the manufacturers and suppliers of
each; and
3 names of persons or entities (including those who are to furnish materials or equipment fabricated to a
special design) proposed for the principal portions of the Work.

§ 6.3.2 The Bidder will be required to establish to the satisfaction of the Architect and Owner the reliability and
responsibility of the persons or entities proposed to furnish and perform the Work described in the Bidding Documents.

§ 6.3.3 Prior to the execution of the Contract, the Architect will notify the Bidder if either the Owner or Architect, after due
investigation, has reasonable objection to a person or entity proposed by the Bidder. If the Owner or Architect has
reasonable objection to a proposed person or entity, the Bidder may, at the Bidder’s option, withdraw the Bid or submit an
acceptable substitute person or entity, The Bidder may also submit any required adjustment in the Base Bid or Alternate
Bid to account for the difference in cost occasioned by such substitution. The Owner may accept the adjusted bid price or
disqualify the Bidder. In the event of either withdrawal or disqualification, bid security will not be forfeited.

§ 6.3.4 Persons and entities proposed by the Bidder and to whom the Owner and Architect have made no reasonable
objection must be used on the Work for which they were proposed and shall not be changed except with the written
consent of the Owner and Architect.

ARTICLE 7. PERFORMANCE BOND AND PAYMENT BOND

§ 7.1 Bond Requirements

§ 7.1.1 The Bidder shall furnish bonds covering the faithful performance of the Contract and payment of all obligations
arising thereunder.

§ 7.1.2 The cost shall be included in the Bid. If the furnishing of such bonds is required after receipt of bids and before
execution of the Contract, the cost of such bonds shall be added to the Bid in determining the Contract Sum.

§ 7.1.3 The Bidder shall provide surety bonds from a company or companies lawfully authorized to issue surety bonds in
the jurisdiction where the Project is located.

§ 7.1.4 Unless otherwise indicated below, the Penal Sum of the Payment and Performance Bonds shall be the amount of
the Contract

(Paragraphs deleted)

Sum plus sales tax.

§ 7.2 Time of Delivery and Form of Bonds

§7.2.1 The Bidder shall deliver the required bonds to the Owner not later than three days following the date of execution
of the Contract. If the Work is to commence sooner in response to a letter of intent, the Bidder shall, prior to
commencement of the Work, submit evidence satisfactory to the Owner that such bonds will be furnished and delivered in
accordance with this Section 7.2.1.

§ 7.2.2 Unless otherwise provided, the bonds shall be written on AIA Document A312, Performance Bond and Payment
Bond,

§ 7.2.3 The bonds shall be dated on or after the date of the Contract.

§ 7.2.4 The Bidder shall require the attorney-in-fact who executes the required bonds on behalf of the surety to affix to the
bond a certified and current copy of the power of attorney. ,

(Table deleted)(Paragraphs deleted)(Paragraphs deleted)
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PROPOSAL: Kelso School District
Schroeder Field Audio System Replacement
Project No. 2019-23A

TO: Kelso School District No. 458
601 Crawford Street
Kelso, WA 98626

FROM:

DATE: Thursday, August 22, 2019

TIME: 4:00 p.m.

PLACE: Kelso School District Business Office

601 Crawford Street
Kelso, WA 98626

The undersigned contractor declares that he has carefully examined the drawings and specifications, that
he has made an examination of the site of the proposed work and has made such investigations
necessary to determine the character of material and the conditions to be encountered. The undersigned
hereby proposes to furnish all material and labor and perform all work to complete the Schroeder Field
Audio System Replacement project in accordance with the drawings and specifications provided by the
firm Collins Architectural Group, PS., Longview, WA 98632, and to be bound by the following documents:

Instructions to Bidders

Proposal Form

General Conditions of the Contract for Construction
Prevailing Wage Rates

Specifications

Drawings

SCOPE OF WORK:

The project includes the following items of work and those items of work indicated on the drawings:
Replacement of existing audio system components and speakers at the Kelso High School
Stadium. Add additional devices as indicated.

The undersigned contractor hereby proposes to furnish all material and complete the work as shown on
the drawings and specifications for the sum of:

BASE BID:
Perform work identified in the documents.

Dollars ($ )
(Does not include State and Local Sales Tax)

(Included also in Base Bid)

TIME:
The undersigned contractor agrees that it will substantially complete the project by February 28, 2020.
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The undersigned contractor agrees to hold this proposal open for twenty (20) days following the opening
of bids and to execute the Agreement within five (5) days of the Notice of Intent to Award Contract

Time is of the essence of the contract. Delay in substantial completion will cause the Owner additional
general expenses in ways including but not limited to: delay or interruption of the ability to use the facility
as required for school functions, and the costs of employees devoting attention to the project.

For each day after the substantial completion date that the Contractor has not achieved substantial
completion, the Contractor shall pay as general liquidated damages the sum of One Hundred Dollars
($100.00).

The Contractor, by submitting his bid, represents that he has reviewed the above-referenced costs and
damages and agrees with The Kelso School District that the above stated liquidated sums are reasonable
estimates of both the direct costs and damages to The Kelso School District which would be incurred in
the event of a failure by the Contractor to achieve substantial completion on or before the date provided in
the contract documents for substantial completion.

LABOR RATES:
This project is subject to Washington State Prevailing Wage Rates for the trades utilized in the work. The
wage rates are included within this project manual.

CORRECTION PERIOD:

The undersigned contractor understands and agrees that he shall be held responsible for a period of (12)
twelve months after the Date of Substantial Completion, guaranteeing to replace at its own expense any
defective work due to poor material or poor workmanship. This right shall be in addition to any other right
the Owner may have.

The Owner reserves the right to reject any or all bids and waive all informalities and to accept only such
bids as may be in the Owner’s best interests.

The contractor states below whether it is doing business as an individual, a co-partnership, or as a
corporation. If a co-partnership, all partners are named and the person signing on behalf of the co-
partnership states his position with the co-partnership. If a corporation, the contractor gives the state of
incorporation, whether it is licensed to do business in the State of Washington, and the position of the
person signing on behalf of the corporation.

The undersigned contractor hereby represents that his bid is made without connection with any person,

firm or corporation making a bid on the same material, and is in all respects fair and without collusion or
fraud.

FIRM

BUSINESS AS

STATE OF INCORPORATION

WASHINGTON CONTRACTOR LICENSE NO.

PARTNERS
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BY

Signature and Title

ADDRESS

ZIP CODE

TELEPHONE

DATE:

| have received Addenda Nos.

END OF SECTION

00410
PROPOSAL FORM
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State of Washington

Department of Labor & Industries
Prevailing Wage Section - Telephone 360-902-5335
PO Box 44540, Olympia, WA 98504-4540

Washington State Prevailing Wage
The PREVAILING WAGES listed here include both the hourly wage rate and the hourly rate of fringe
benefits. On public works projects, worker's wage and benefit rates must add to not less than this
total. A brief description of overtime calculation requirements are provided on the Benefit Code
Key.

Journey Level Prevailing Wage Rates for the Effective Date: 08/22/2019

County Trade Job Classification Wage Holiday Overtime| Note ZT;Z‘;
Cowlitz l—:lec‘tr‘i}cians - lnsi‘de o - Journey Level \; $69 92 M ,ﬁ - ‘k'\"/iew
Cowlitz ”Electricrans Inside ) Journeyman, Welder - $74 54| 5A E | View
Cowlitz |Electronic Techmcxans Journey Level $57.41 5A 113_ View
Cowlitzy Laborers Anchor Machmes $4464 ' 6_Z k m \ﬁz_\r_/
COWl]tZ VLaborers ' o Appllcatlon (mcludmg Pot ' $44.15 é_Z_ ' 1M 8S yiﬂv_

Power Tender For Same),

Applying Protective Material By

Hand Or Nozzle On Utility Lines

- ’ ’ Or Storage Tanks On Project 1 ’ -
Cowlitz Laborers ’ Asbestos Removal ’ $44.64] 67 M View
Cowlitz |Laborers ~ |Asphalt Plant Laborers | 543.49| 67 M 8T | View
Cowlitz |Laborers ~ |Asphalt Raker | ¢45.06] 67 M View
Cowlitz Laborers ‘ - | ) Asphalt Spreaders | ’ R 543.49 ’ 6_Z_ ’ M 8T | View
Cowlitz Laborers h | , Ballast Regulators $44.64 @l m View
Cowlitz |Laborers "~ |BatchWeighman | $43.49) 6Z | M | BT | View
Cowlltz, Laborers , , ‘Bit Grinder - $44.64) 61 m yg_
Cowlitz |Laborers ) Broomers ] $43.49 | 6Z _1_M 8T | View
Cowlltz Laborersr | V Brush (power Saw) ) B \ $4415 | _QZ M | §§ _\ll_e_
Cowlitz Laborers D Brush Burners And Cutters | 54349 " é; | m | 8_1: y1_e__
Cowlitz Laborers B Burners ’ $44.15 A 1M §§ View
Cowliti Laborers | ; | | - |Car And Truck Loaders | 543.49 | Q_Z_ 1M 8T ﬂ
Cowli‘tz Laborers - - Carpenter Tender U | $43;49 | §1 _1_M | 8T | View
Cowlltz Laborers - - Change- -house Man or Dry Shack $43'.49W QZ_ I 1_M §I V_le__
C’OWlit’Z’ Laborers" ; Ch]ppmg Guns \ | $44.15 A 1M §_§ ﬂe__
Cowlitz Laborers " " “ - Choker Setters - | $4349 | éz m 8T \_/ﬁvy
Cowlitz Laborers | , |Choker Splicer | B $44. 15| 67 1M & View
Cowlitz Laborers Chuck Tender | $44.15| 67 M 85 | View
Cowlitz |Laborers Clary Power Spreader And $44.15| 62 M| 8 | View
B Similar Types ; e

Cowlitz |Laborers ~ |CleanUplaborers | $43.49] 62 | M | 8T | View
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Cowlitz |Laborers Clean-up Nozzleman-green- $44.15 6Z 1M 85 View
cutter (concrete Rock, Etc.)
Cowlitz ’Lavborers Concrete Crew, Bull Gang $44.15 67 1M 85 | View
Cowlitz Laborers Concrete Laborers $44.1 5 6Z 1M 8S | View
Cowlitz |Laborers Concrete Nozzlemen $45.06| 6Z 1M View
Cowl1tz taborers’ |Concrete Power Buggyman $44.,15 YA M 85 | View
Cowhtz Laporers Concrete Saw Operator 544-;64 6Z M View
Cowhtz Laborers Concrete Saw Operator (wa ls) ,’$45.06 67 M View
Cowlitz |Laborers Conﬁned Space / Hole Watch $40.75| 61 iM View
Cowlitz jLaborers Crusher Feeder | $44.15 6Z M 8 | View
Cowlit‘zk Laborers Curing, Concrete ; $4‘3.49 6z 1M 8T View
Cowlitz {Laborers Demolition And Wrecking $44.15] 6Z 1M 8S | View
Cowlitz {Laborers Demohtlon Wrecklng And $43.49] 6Z 1M 8T | View
, ’ Moving Laborers ’ - -
Cowlitz |Laborers Drill Doctor $44.64 67 1M View
Cowlitz |Laborers Drill Operators, A1r Tracks Cat | $45.06 67 1™ View
Drills, Wagon Drills, Rubber-
mounted Drills And Other
Similar Types, Including At
- ‘ Crusher Plants ’ ; ’ ’ -
Cowlitz |Laborers Dry Pack Machine $44.15 6Z 1M 85 | View
Cowlitz |Laborers Dumpers, Road Oiling Crew $43.49] 61 1M 8T | View
Cowlitz Laborers Dumpmen (for Grading Crew) $43.49 67 1M 8T View
Cowlitz |Laborers Elevator Feeders $43.49| 67 1M 8T | View
Cowlitz l__g_@r_eﬁ Erosion Control Spec1allst $43‘49 6Z 1M 8T | View
Cowlitz |Laborers |Fine Graders $43.49| 67 1M 8T | View
Cowlitz {Laborers |Fire Watch $40.75| 6Z M | View
Cowlitz |Laborers Form Strippers (not Swmglng $43.49; 6Z iM 8T | View
’ ; Stages) ; ‘
Cowlitz |Laborers General Laborer $43.49 6Z M 8T | View
Cowlitz |Laborers ~ |Grade Checker $45.06] 61 1M | View
Cowlitz {Laborers Guard Rail, Medran Rail, $43.49] 6Z 1M 8T | View
Reference Post Guide Post,

B . |Right-of-way Marker | | , N ,
Cowlitz ,Labo_r_e,.rs Gunite Nozzleman B $45.06| 67 M | View
Cowlitz {Laborers Gunite Nozzleman Tender $44.15 67 1M 85 | View
Cowlitz |Laborers Gunite Or Sand Blasting Pot $44.15 6Z M 8S | View
Cowlitz |Laborers Hand Placed sand Blastmg $44.15] 6Z 1M 8S | View

- | (wet) |
Cowlitz |Laborers Handlers Or Mlxers Of All $44.15 6Z 1M 8S | View

Materials Of An Irritating
Nature (including Cement &

_Lime) B R o
Cowlitz |Laborers Hazardous Waste Worker $44.64 6Z 1M View
Cowlitz |Laborers High Scalers, Strippers And $45.06f 6Z 1M View

Drillers Covers Work In

Swinging Stages, Chairs Or

Belts, Under Extreme
about:blank
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Conditions Unusual To Blasting,
Barring Down, Or S ,
Cowlitz |Laborers k ’ Jackhammer $44.15| 67 1M 8S | View
Cowlitz Laborers k k ) Laser Beam $45.06 6Z ‘ 1M View
Cowlitz iLaborers Laser Beam (pipe Laymg) $45.06] 62 1M View
Applicable When Employee
; k Assigned To Move, Set Up, Align|
Cowlitz iLaborers Laser Beam (tunnel) - $45.06 6Z 1M View
Applicable When Employee
B o |Assigned To Move, Set Up, Align| - |
Cowlitz Laborers k k Lead Abatement 544.64 67 1M ; View
Cowlitz |Laborers Leverman Or Aggregate $43.49| 67 iM 8T | View
Spreaders (flaherty And Similar
| | . [Types) [ A R
Cowlitz Laborers - ~ |Loading Spotters $43.49 - 6L M 8T | View
C‘owlitzr Laborers ’ Loop lnst"allatlon . $45.06f 67 1M View
Cowlitz |Laborers k ~ |Manhole Building $44.64 6Z 1M View
Cowlitz (Laborers Material Yard Man (including $43.49 67 iM 8T | View
Cowlitz |laborers Miner - Tunnel |06 62 | M View
Cowlitz |Laborers  |Miner - Tunnel $45.06| 62 | 1M View
Cowlitz La‘borers - ; Mold Remedlatlon Or Removal $4464 B 6_Z i ’ JM ‘ View
Cowlitz Laborers Multlple Tampers ; $44‘.6‘4 67 1M Vlew
Cowlitz Laborers Nippers And Timbermen $44.64 6Z M View
Cowlitz Laborers Nuclear Plant Worker - Lead $44.64] 67 1M View
Cowlitz |Laborers |Paving Breakers L4456z | IM ) &S | View
Cowlitz |Laborers , Pipe Dopmg&Wrappmg $44.15 67 M 85 | View
Cowlitz |Laborers ’ ~ {Pipe Layer All Types $45.06 YA M View
Cowlitz |Laborers Pittsburgh Chipper Operator or $43.49) 67 1M 8T | View
0 |similar Types -
Cowlitz |Laborers Post Hold Dlgger, Alr, Gas Or $44.15 6Z 1M 8S | View
- B Electrlc ’ ‘ k
Cowlitz |Laborers  |PotTender  [s4415 62 | M | 85 | View
Cowlltz Labore‘rs k k Powderman B B $45.06’ 6Z 1M Vjew
Cowlitz |Laborers Powderman Tender I M| 8T | View
Cowlitz Laborers Power Jacks - $44.64 é_z 1M View
Cowlitz {Laborers Power Saw Operators (bucking | $44.64| 67 iM View
. |aFalng o |
‘Cowli‘t’:z Laborers“‘ ‘ - kPressure Washer - ’,$44 15 Q 1_M 85 View’
Cowlitz |Laborers - k ~|Pumpcrete Nozzleman k $45 06 67 M View
Cowlitz ‘Laborers - - ’ Rallroad ,Track Laborers ’ $43.49 ’ 6_Z M 8T VieW
Cowlitz ’Laborers B k Ribbon Setter, Head ,,’$44.15 ’ 67 M 85 | View
Cowlitz {Laborers Ribbon Setters (including Steel | $43.49; 67 1M 8T | View
Cowlitz Laborers ‘ R1p Rap Man (hand Placed) $43.49 67 1M 8T | View
Cowlitz vLaborers ’ k Rip Rap Man (head) 544.15 67 1M 85 | View
Cowlitz |Laborers ~ |Road Pump Tender $43.49] 6L M | 8T | View
Cowlitz |Laborers ‘ Sand Blasting (dry) $44.64 6Z M View
Cowlitz |Laborers Scaffold Tender $43.49, 61 1M 8T | View

about:blank 3/4




7/23/2019 about:blank

Cowlitz |Laborers ’ Sewer Labor $43.49, 6Z 1M 8T | View
Cowlitz |Laborers ~|sewer Timbermen $44.64 67 1M View
Cowlitz |Laborers Signalman | $43.49| 62 1M 8T | View
Cowlitz |Laborers Skipman $43.49| 6Z M| 8T | view
Cowlitz |Laborers ‘Slopers | $43.49‘ 67 1_M 8T | View
Cowlitz |Laborers  spraymen  |s4349) &2 | M| BT | View
Cowlitz |Laborers Stake Chaser $43.49] 6Z M 8T | View
Cowlitz |Laborers . [stakesetter  [S4415] 2 | M | 85 | View
Cowlitz Laborers Stockpiler ‘ $43.49] 61 1M 8T | View
Cowlitz |Laborers  [Tampes  |Sa4as| ez | M| 8S | View
Cowlitz |Laborers Tie Back Shoring ‘ §43.49| 62 | IM | 8T | View
Cowlitz Laborers “ Timber Faller And Bucker (hand | $43.49] 6Z 1M §I Ml_eﬂ
Labor)
VC,owlitz Labprefs ’ |Toolroom Man ‘(at Job Site) $4349 A M 8T yle_w_
Cowlitz I'_yabdre‘tr/‘sy,y “ ,Track Liners ; $44.64 Q, 1M \_llelv_
Cowlitz Laborers Traffic Control Laborer $43.49) 67 1M 8T | View
Cowlitz |Labarers , ~ |Traffic Control Supervisor B $44.15 g; M 85 | View
Cowlitz |Laborers - |Tugger Operator ’ $44.64 67 M View
Cowlitz Laborers Tunnel Bullgang (abové Ground) $45.06 ‘Q_Z_ 1M \_/jg&
Cowlitz |Laborers | Tunnel Chuck Tenders $45.06f 61 1_M View
Cowlitz |Labarers Tunnel Motorman - Dinky 1$45.06| 62 1M View
. |Locomotive | o
‘Cyow’litz Laborers ’ Tuhnel Muckers, Brakemen ‘$45.06 6Z 1M View
Cowlitz |Laborers Tunnel Powderman S45.06| 62 | 1M View
Cowlitz |Laborers | Tunnel Shield Operator $45.06] 62 | M View
Cowlitz |Laborers o Vibrating Screed . ; , $44.64 67 1M View
Cowlitz |laborers  |Vibrators (allTypes) | S4464 62 | M View
Cowlitz. L'ayborkers Water Blaster | $44.64] 61 1M View
Cowlitz Laborers Weight-man-crusher (aggregate | $43.49| 67 M 8T | View
, ~|When Used) , ,
Cowlitz |Laborers  |Welder | | $44.64 61 1M View
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Benefit Code Key — Effective 3/3/2019 thru 8/30/2019

Overtime Codes

Overtime calculations are based on the hourly rate actually paid to the worker. On public works projects, the hourly rate
must be not less than the prevailing rate of wage minus the hourly rate of the cost of fringe benefits actually provided for
the worker.

L. ALL HOURS WORKED IN EXCESS OF EIGHT (8) HOURS PER DAY OR FORTY (40) HOURS PER WEEK SHALL BE
PAID AT ONE AND ONE-HALF TIMES THE HOURLY RATE OF WAGE.

B.

K.

All hours worked on Saturdays shall be paid at one and one-half times the hourly rate of wage. All hours worked on
Sundays and holidays shall be paid at double the hourly rate of wage.

The first two (2) hours after eight (8) regular hours Monday through Friday and the first ten (10) hours on Saturday
shall be paid at one and one-half times the hourly rate of wage. All other overtime hours and all hours worked on
Sundays and holidays shall be paid at double the hourly rate of wage.

The first two (2) hours before or after a five-eight (8) hour workweek day or a four-ten (10) hour workweek day and
the first eight (8) hours worked the next day after either workweek shall be paid at one and one-half times the hourly
rate of wage. All additional hours worked and all worked on Sundays and holidays shall be paid at double the hourly
rate of wage.

The first two (2) hours after eight (8) regular hours Monday through Friday and the first eight (8) hours on Saturday
shall be paid at one and one-half times the hourly rate of wage. All other hours worked Monday through Saturday,
and all hours worked on Sundays and holidays shall be paid at double the hourly rate of wage.

The first two (2) hours after eight (8) regular hours Monday through Friday and the first ten (10) hours on Saturday
shall be paid at one and one-half times the hourly rate of wage. All other overtime hours worked, except Labor Day,
shall be paid at double the hourly rate of wage. All hours worked on Labor Day shall be paid at three times the hourly
rate of wage.

The first ten (10) hours worked on Saturdays and the first ten (10) hours worked on a fifth calendar weekday in a four-
ten hour schedule, shall be paid at one and one-half times the hourly rate of wage. All hours worked in excess of ten
(10) hours per day Monday through Saturday and all hours worked on Sundays and holidays shall be paid at double
the hourly rate of wage.

All hours worked on Saturdays (except makeup days if work is lost due to inclement weather conditions or equipment
breakdown) shall be paid at one and one-half times the hourly rate of wage. All hours worked Monday through
Saturday over twelve (12) hours and all hours worked on Sundays and holidays shall be paid at double the hourly rate
of wage.

All hours worked on Sundays and holidays shall also be paid at double the hourly rate of wage.

The first two (2) hours after eight (8) regular hours Monday through Friday and the first ten (10) hours on Saturday
shall be paid at one and one-half times the hourly rate of wage. All hours worked over ten (10) hours Monday through
Saturday, Sundays and holidays shall be paid at double the hourly rate of wage.

All hours worked on Saturdays and Sundays shall be paid at one and one-half times the hourly rate of wage. All hours
worked on holidays shall be paid at double the hourly rate of wage.

All hours worked on Saturdays (except makeup days if work is lost due to inclement weather conditions) shall be paid
at one and one-half times the hourly rate of wage. All hours worked on Sundays and holidays shall be paid at double
the hourly rate of wage.

All hours worked on Saturdays (except makeup days) shall be paid at one and one-half times the hourly rate of wage.
All hours worked on Sundays and holidays shall be paid at double the hourly rate of wage.
1




Benefit Code Key — Effective 3/3/2019 thru 8/30/2019

Overtime Codes Continued

The first ten (10) hours worked on Saturday shall be paid at one and one-half times the hourly rate of wage. All hours
worked on Sundays, holidays and after twelve (12) hours, Monday through Friday and after ten (10) hours on Saturday
shall be paid at double the hourly rate of wage.

All hours worked on Saturdays (except makeup days if circumstances warrant) and Sundays shall be paid at one and
one-half times the hourly rate of wage. All hours worked on holidays shall be paid at double the hourly rate of wage.

The first two (2) hours after eight (8) regular hours Monday through Friday and up to ten (10) hours worked on
Saturdays shall be paid at one and one-half times the hourly rate of wage. All hours worked in excess of ten (10)
hours per day Monday through Saturday and all hours worked on Sundays and holidays (except Christmas day) shall
be paid at double the hourly rate of wage. All hours worked on Christmas day shall be paid at two and one-half times
the hourly rate of wage.

All hours worked on Sundays and holidays shall be paid at two times the hourly rate of wage.

The first two (2) hours after eight (8) regular hours Monday through Friday and the first eight (8) hours on Saturday
shall be paid at one and one-half times the hourly rate of wage. All hours worked on holidays and all other overtime
hours worked, except Labor Day, shall be paid at double the hourly rate of wage. All hours worked on Labor Day
shall be paid at three times the hourly rate of wage.

All hours worked on Saturdays shall be paid at one and one-half times the hourly rate of wage. All hours worked on
Sundays and holidays (except Labor Day) shall be paid at two times the hourly rate of wage. All hours worked on
Labor Day shall be paid at three times the hourly rate of wage.

All hours worked on Sundays and holidays (except Thanksgiving Day and Christmas day) shall be paid at one and
one-half times the hourly rate of wage. All hours worked on Thanksgiving Day and Christmas day shall be paid at
double the hourly rate of wage.

All hours worked on Saturdays and Sundays (except make-up days due to conditions beyond the control of the
employer)) shall be paid at one and one-half times the hourly rate of wage. All hours worked on holidays shall be paid
at double the hourly rate of wage.

The first four (4) hours after eight (8) regular hours Monday through Friday and the first twelve (12) hours on Saturday
shall be paid at one and one-half times the hourly rate of wage. All hours worked over twelve (12) hours Monday
through Saturday, Sundays and holidays shall be paid at double the hourly rate of wage. When holiday falls on
Saturday or Sunday, the day before Saturday, Friday, and the day after Sunday, Monday, shall be considered the
holiday and all work performed shall be paid at double the hourly rate of wage.

All hours worked outside the hours of 5:00 am and 5:00 pm (ot such other hours as may be agreed upon by any
employer and the employee) and all hours worked in excess of eight (8) hours per day (10 hours per day fora4x 10
workweek) and on Saturdays and holidays (except labor day) shall be paid at one and one-half times the hourly rate
of wage. (except for employees who are absent from work without prior approval on a scheduled workday during the
workweek shall be paid at the straight-time rate until they have worked 8 hours in a day (10 in a 4 x 10 workweek) or
40 hours during that workweek.) All hours worked Monday through Saturday over twelve (12) hours and all hours
worked on Sundays and Labor Day shall be paid at double the hourly rate of wage.

All hours worked on Saturdays and Sundays shall be paid at one and one-half times the hourly rate of wage. All
hours worked on holidays shall be paid the straight time rate of pay in addition to holiday pay.
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Overtime Codes Continued

ALL HOURS WORKED IN EXCESS OF EIGHT (8) HOURS PER DAY OR FORTY (40) HOURS PER WEEK SHALL BE
PAID AT ONE AND ONE-HALF TIMES THE HOURLY RATE OF WAGE.

B.

C.

All hours worked on holidays shall be paid at one and one-half times the hourly rate of wage.

All hours worked on Sundays shall be paid at one and one-half times the houtly rate of wage. All hours worked on
holidays shall be paid at two times the houtly rate of wage.

The first eight (8) hours worked on holidays shall be paid at the straight hourly rate of wage in addition to the holiday
pay. All hours worked in excess of eight (8) hours on holidays shall be paid at double the hourly rate of wage.

All hours worked on Sunday shall be paid at two times the hourly rate of wage. All hours worked on paid holidays
shall be paid at two and one-half times the hourly rate of wage including holiday pay.

All hours worked on Sunday shall be paid at two times the hourly rate of wage. All hours worked on holidays shall
be paid at one and one-half times the hourly rate of wage.

All hours worked on Sundays and holidays shall be paid at one and one-half times the hourly rate of wage.

All hours worked on Sundays and holidays and all hours worked over sixty (60) in one week shall be paid at double
the hourly rate of wage.

All hours worked on Saturdays shall be paid at one and one-half times the hourly rate of wage. All hours worked
over 12 hours in a day or on Sundays and holidays shall be paid at double the hourly rate of wage.

The first two (2) hours after eight (8) regular hours Monday through Friday and the first eight (8) hours on Saturday
shall be paid at one and one-half times the hourly rate of wage. All other hours worked Monday through Saturday,
and all hours worked on Sundays and holidays shall be paid at double the hourly rate of wage. On a four-day, ten-
hour weekly schedule, either Monday thru Thursday or Tuesday thru Friday schedule, all hours worked after ten shall
be paid at double the hourly rate of wage. The first eight (8) hours worked on the fifth day shall be paid at one and
one-half times the hourly rate of wage. All other hours worked on the fifth, sixth, and seventh days and on holidays
shall be paid at double the hourly rate of wage.

ALL HOURS WORKED IN EXCESS OF EIGHT (8) HOURS PER DAY OR FORTY (40) HOURS PER WEEK SHALL BE
PAID AT ONE AND ONE-HALF TIMES THE HOURLY RATE OF WAGE.

A

Work performed in excess of eight (8) hours of straight time per day, or ten (10) hours of straight time per day when
four ten (10) hour shifts are established, or forty (40) hours of straight time per week, Monday through Friday, or
outside the normal shift, and all work on Saturdays shall be paid at time and one-half the straight time rate. Hours
worked over twelve hours (12) in a single shift and all work performed after 6:00 pm Saturday to 6:00 am Monday
and holidays shall be paid at double the straight time rate of pay. Any shift starting between the hours of 6:00 pm and
midnight shall receive an additional one dollar ($1.00) per hour for all hours worked that shift. The employer shall
have the sole discretion to assign overtime work to employees. Primary consideration for overtime work shall be given
to employees regularly assigned to the work to be performed on overtime situations. After an employee has worked
eight (8) hours at an applicable overtime rate, all additional hours shall be at the applicable overtime rate until such
time as the employee has had a break of eight (8) hours or more,

Work performed in excess of eight (8) hours of straight time per day, or ten (10) hours of straight time per day when
four ten (10) hour shifts are established, or forty (40) hours of straight time per week, Monday through Friday, or
outside the normal shift, and all work on Saturdays shall be paid at one and one-half times the hourly rate of wage.
All work performed after 6:00 pm Saturday to 5:00 am Monday and Holidays shall be paid at double the hourly rate
of wage. After an employee has worked eight (8) hours at an applicable overtime rate, all additional hours shall be at
the applicable overtime rate until such time as the employee has had a break of eight (8) hours or more.
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Overtime Codes Continued

All hours worked Sundays and holidays shall be paid at double the hourly rate of wage. Each week, once 40 hours of
straight time work is achieved, then any hours worked over 10 hours per day Monday through Saturday shall be paid
at double the hourly wage rate.

All hours worked on Saturday shall be paid at one and one-half times the hourly rate of wage. All hours worked on
Sunday shall be paid at two times the houtly rate of wage. All hours worked on paid holidays shall be paid at two and
one-half times the houtly rate of wage including holiday pay.

All work performed on Sundays between March 16th and October 14th and all Holidays shall be compensated for at
two (2) times the regular rate of pay. Work performed on Sundays between October 15th and March 15th shall be
compensated at one and one half (1-1/2) times the regular rate of pay.

All hours worked on Saturdays shall be paid at one and one-half times the hourly rate of wage. In the event the job is
down due to weather conditions during a five day work week (Monday through Friday,) or a four day-ten hour work
week (Tuesday through Friday,) then Saturday may be worked as a voluntary make-up day at the straight time rate.
However, Saturday shall not be utilized as a make-up day when a holiday falls on Friday. All hours worked Monday
through Saturday over twelve (12) hours and all hours worked on Sundays and holidays shall be paid at double the
hourly rate of wage.

All hours worked between the hours of 10:00 pm and 5:00 am, Monday through Friday, and all hours worked on
Saturdays shall be paid at a one and one-half times the hourly rate of wage. All hours worked on Sundays and holidays
shall be paid at double the hourly rate of wage.

Work performed in excess of eight (8) hours of straight time per day, or ten (10) hours of straight time per day when
four ten (10) hour shifts are established, or forty (40) hours of straight time per week, Monday through Friday, or
outside the normal 5 am to 6pm shift, and all work on Saturdays shall be paid at one and one-half times the hourly
rate of wage. All work performed after 6:00 pm Saturday to 5:00 am Monday and Holidays, and all hours worked in
excess of twelve (12) hours in a single shift shall be paid at double the hourly rate of wage.

After an employee has worked eight (8) hours at an applicable overtime rate, all additional hours shall be at the
applicable overtime rate until such time as the employee has had a break of eight (8) hours or more. When an employee
returns to work without at least eight (8) hours time off since their previous shift, all such time shall be a continuation
of shift and paid at the applicable overtime rate until he/she shall have the eight (8) hours rest petiod.

ALL HOURS WORKED IN EXCESS OF EIGHT (8) HOURS PER DAY OR FORTY (40) HOURS PER WEEK SHALL BE
PAID AT ONE AND ONE-HALF TIMES THE HOURLY RATE OF WAGE.

A,

Al hours worked in excess of eight (8) hours per day or forty (40) hours per week shall be paid at double the hourly
rate of wage. All hours worked on Saturdays, Sundays and holidays shall be paid at double the hourly rate of wage.

All hours worked over twelve (12) hours per day and all hours worked on holidays shall be paid at double the hourly
rate of wage.

On Monday through Friday, the first four (4) hours of overtime after eight (8) hours of straight time work shall be
paid at one and one half (1-1/2) times the straight time rate of pay, unless a four (4) day ten (10) hour workweek has
been established. On a four (4) day ten (10) hour workweek scheduled Monday through Thursday, or Tuesday
through Friday, the first two (2) hours of overtime after ten (10) hours of straight time work shall be paid at one and
one half (1-1/2) times the straight time rate of pay. On Saturday, the first twelve (12) hours of work shall be paid at
one and one half (1-1/2) times the straight time rate of pay, except that if the job is down on Monday through Friday
due to weather conditions or other conditions outside the control of the employer, the first ten (10) hours on Saturday
may be worked at the straight time rate of pay. All hours worked over twelve (12) hours in a day and all hours worked
on Sunday and Holidays shall be paid at two (2) times the straight time rate of pay.
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Overtime Codes Continued

All hours worked in excess of eight (8) hours per day or forty (40) hours per week shall be paid at double the hourly
rate of wage. All hours worked on Saturday, Sundays and holidays shall be paid at double the hourly rate of pay. Rates
include all members of the assigned crew.

EXCEPTION:

On all multipole structures and steel transmission lines, switching stations, regulating, capacitor stations, generating
plants, industrial plants, associated installations and substations, except those substations whose primary function is
to feed a distribution system, will be paid overtime under the following rates:

The first two (2) hours after eight (8) regular hours Monday through Friday of overtime on a regular workday, shall
be paid at one and one-half times the hourly rate of wage. All hours in excess of ten (10) hours will be at two (2) times
the hourly rate of wage. The first eight (8) hours worked on Saturday will be paid at one and one-half (1-1/2) times
the hourly rate of wage. All hours worked in excess of eight (8) hours on Saturday, and all hours worked on Sundays
and holidays will be at the double the hourly rate of wage.

All overtime eligible hours performed on the above described work that is energized, shall be paid at the double the
hourly rate of wage.

The first two (2) hours after eight (8) regular hours Monday through Friday and the first eight (8) hours on Saturday
shall be paid at one and one-half times the hourly rate of wage. All other hours worked Monday through Saturday,
and all hours worked on Sundays and holidays shall be paid at double the hourly rate of wage.

On a four-day, ten-hour weekly schedule, either Monday thru Thursday or Tuesday thru Friday schedule, all hours
worked after ten shall be paid at double the hourly rate of wage. The Monday or Friday not utilized in the normal four-
day, ten hour work week, and Saturday shall be paid at one and one half (1'5) times the regular shift rate for the first
eight (8) hours. All other hours worked Monday through Saturday, and all hours worked on Sundays and holidays
shall be paid at double the hourly rate of wage.

All hours worked between the hours of 6:00 pm and 6:00 am, Monday through Saturday, shall be paid at a premium
rate of 20% over the hourly rate of wage. All hours worked on Sundays shall be paid at one and one-half times the
hourly rate of wage. All hours worked on holidays shall be paid at double the hourly rate of wage.

All hours worked on Saturdays shall be paid at one and one-half times the hourly rate of wage. All hours worked
Monday through Saturday over twelve (12) hours and all hours worked on Sundays and holidays shall be paid at
double the hourly rate of wage.

The first two (2) hours after eight (8) regular hours Monday through Friday and the first eight (8) hours on Saturday
shall be paid at one and one-half times the hourly rate of wage. All other overtime hours worked, except Labor Day,
and all hours on Sunday shall be paid at double the hourly rate of wage. All hours worked on Labor Day shall be paid
at three times the hourly rate of wage.

The First eight (8) hours worked on Saturdays shall be paid at one and one-half times the hourly rate of wage. All
hours worked in excess of eight (8) per day on Saturdays shall be paid at double the hourly rate of wage. All hours
worked on Sundays and holidays shall be paid at double the hourly rate of wage.

The first eight (8) hours worked on a Saturday shall be paid at one and one-half times the hourly rate of wage. All
hours worked in excess of eight (8) hours on a Saturday shall be paid at double the hourly rate of wage. All hours
worked over twelve (12) in a day, and all hours worked on Sundays and Holidays shall be paid at double the hourly
rate of wage.

All hours worked on a Saturday shall be paid at one and one-half times the hourly rate of wage, so long as Saturday
is the sixth consecutive day worked. All hours worked over twelve (12) in a day Monday through Saturday, and all
hours worked on Sundays and Holidays shall be paid at double the hourly rate of wage.
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The first twelve (12) hours worked on a Saturday shall be paid at one and one-half times the hourly rate of wage. All
hours worked on a Saturday in excess of twelve (12) hours shall be paid at double the hourly rate of pay. All hours
worked over twelve (12) in a day Monday through Friday, and all hours worked on Sundays shall be paid at double
the hourly rate of wage. All hours worked on a holiday shall be paid at one and one-half times the hourly rate of wage,
except that all hours worked on Labor Day shall be paid at double the hourly rate of pay.

All hours worked on Sunday and Holidays shall be paid at double the hourly rate. Any employee reporting to work
less than nine (9) hours from their previous quitting time shall be paid for such time at time and one-half times the
hourly rate.

All hours worked on Saturdays shall be paid at one and one-half times the hourly rate of wage. ~All hours worked on
Sundays and holidays, and all work performed between the hours of midnight (12:00 AM) and eight AM (8:00 AM)
every day shall be paid at double the hourly rate of wage.

All hours worked between midnight Friday to midnight Sunday shall be paid at one and one-half the hourly rate of
wage. After an employee has worked in excess of eight (8) continuous hours in any one or more calendar days, all
additional hours shall be at the applicable overtime rate until such time as the employee has had a break of six (6)
hours or more. All hours worked on Holidays shail be paid at double the hourly rate of wage.

All hours worked on Holidays shall be paid at one and one-half times the hourly rate of wage.

The first four (4) hours after eight (8) regular hours Monday through Friday and the first eight (8) hours on Saturday
shall be paid at one and one-half times the hourly rate of wage. All hours worked over twelve (12) hours Monday
through Saturday shall be paid at double the hourly rate. ~All hours worked on Sundays and holidays shall be paid at
double the hourly rate of wage.

All hours worked on Saturdays shall be paid at one and one-half times the hourly rate of wage, so long as Saturday is
the sixth consecutive day worked. All hours worked on Sundays and holidays shall be paid at double the hourly rate
of wage.

All hours worked on Saturdays and Holidays shall be paid at one and one-half times the hourly rate of wage. All hours
worked on Sundays shall be paid at double the hourly rate of wage.

The first two (2) hours of overtime for hours worked Monday-Friday shall be paid at one and one-half times the hourly
rate of wage. All hours worked in excess of ten (10) hours per day shall be paid at double the hourly rate of wage. All
hours worked on Sundays and holidays shall be paid at double the hourly rate of wage. For work on Saturday which
is scheduled prior to the end of shift on Friday, the first six (6) hours work shall be paid at one and one-half times the
hourly rate of wage, and all hours over (6) shall be paid double the hourly rate of wage. For work on Saturday which
was assigned following the close of shift on Friday, all work shall be paid at double the hourly rate of wage.

The first four (4) hours after eight (8) regular hours Monday through Friday and the first twelve (12) hours on Saturday
shall be paid at one and one-half times the hourly rate of wage. (Except on makeup days if work is lost due to inclement
weather, then the first eight (8) hours on Saturday may be paid the regular rate.) All hours worked over twelve (12)
hours Monday through Saturday, and all hours worked on Sundays and holidays shall be paid at double the hourly
rate of wage.

Holiday Codes

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday after
Thanksgiving Day, and Christmas Day (7).

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday after
Thanksgiving Day, the day before Christmas, and Christmas Day (8).
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Holiday Codes Continued

Holidays: New Year's Day, Presidents’ Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the
Friday after Thanksgiving Day, And Christmas Day (8).

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday and
Saturday after Thanksgiving Day, And Christmas Day (8).

Holidays: New Year's Day, Memorial Day, Independence Day, Thanksgiving Day, the Day after Thanksgiving Day,
And Christmas (6).

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, and Christmas Day
(6).

Holidays: New Year's Day, Memorial Day, Independence Day, Thanksgiving Day, Friday after Thanksgiving Day,
Christmas Eve Day, And Christmas Day (7).

Holidays: New Year’s Day, Presidents’ Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day,
Friday After Thanksgiving Day, The Day Before Christmas, And Christmas Day 9).

Holidays: New Year’s Day, Martin Luther King Jr. Day, Memorial Day, Independence Day, Labor Day, Thanksgiving
Day, Friday after Thanksgiving Day, And Christmas Day (8).

Holidays: New Year's Day, Presidents’ Day, Memorial Day, Independence Day, Labor Day, Veterans' Day,
Thanksgiving Day, The Friday After Thanksgiving Day, And Christmas Day (9).

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday And Saturday
After Thanksgiving Day, The Day Before Christmas, And Christmas Day (9). If A Holiday Falls On Sunday, The
Following Monday Shall Be Considered As A Holiday.

Paid Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, and Christmas
Day (6).

Paid Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Day After
Thanksgiving Day, One-Half Day Before Christmas Day, And Christmas Day. (7 1/2).

Paid Holidays: New Year's Day, Presidents’ Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day,
And Christmas Day (7).

Paid Holidays: New Year's Day, Washington’s Birthday, Memorial Day, Independence Day, Labor Day,
Thanksgiving Day, The Friday After Thanksgiving Day, Christmas Day, And The Day Before Or After Christmas ).

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Veterans Day, Thanksgiving Day, the
Friday after Thanksgiving Day, And Christmas Day (8).

Paid Holidays: New Year’s Day, Presidents’ Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day,
the Friday after Thanksgiving Day, And Christmas Day (8).

Paid Holidays: New Year's Day, Day Before Or After New Year's Day, Presidents Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day, the Friday after Thanksgiving Day, Christmas Day, and a Half-
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Day On Christmas Eve Day. (9 1/2).

Holiday Codes Continued

Paid Holidays: New Year's Day, Martin Luther King Jr. Day, Presidents” Day, Memorial Day, Independence Day,
Labor Day, Veterans' Day, Thanksgiving Day, the Friday after Thanksgiving Day, Christmas Day, and Christmas Eve
Day (11).

Paid Holidays: New Year's Day, New Year’s Eve Day, Memorial Day, Independence Day, Labor Day, Thanksgiving
Day, Friday After Thanksgiving Day, Christmas Day, The Day After Christmas, And A Floating Holiday (10).

Paid Holidays: New Yeat's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday

After Thanksgiving Day, And Christmas Day (7).

Paid Holidays: New Year's Day, Presidents’ Day, Memorial Day, Independence Day, Labor Day,
Thanksgiving Day, The Friday After Thanksgiving Day, The Last Working Day Before Christmas Day, And
Christmas Day (9).

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday after
Thanksgiving Day, And Christmas Day (7). If a holiday falls on Saturday, the preceding Friday shall be
considered as the holiday. If a holiday falls on Sunday, the following Monday shall be considered as the
holiday.

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday and
Saturday after Thanksgiving Day, And Christmas Day (8). Any Holiday Which Falls On A Sunday Shall Be Observed
As A Holiday On The Following Monday. Ifany of the listed holidays falls on a Saturday, the preceding Friday shall
be a regular work day.

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday and
Saturday after Thanksgiving Day, And Christmas Day (8). Any holiday which falls on a Sunday shall be observed as
a holiday on the following Monday. Any holiday which falls on a Saturday shall be observed as a holiday on the
preceding Friday.

Holidays: New Year's Day, Martin Luther King Jr. Day, Memorial Day, Independence Day, Labor Day, Thanksgiving
Day, the Friday after Thanksgiving Day, And Christmas Day (8). Any holiday which falls on a Sunday shall be
observed as a holiday on the following Monday. Any holiday which falls on a Saturday shall be observed as a holiday
on the preceding Friday.

Paid Holidays: New Yeat's Day, Memorial Day, Independence Day, Labor Day, Veteran’s Day, Thanksgiving Day,
the Friday after Thanksgiving Day, And Christmas Day (8). Unpaid Holidays: President’s Day. Any paid holiday
which falls on a Sunday shall be observed as a holiday on the following Monday. Any paid holiday which falls on a
Saturday shall be observed as a holiday on the preceding Friday.

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday after
Thanksgiving Day, And Christmas Day (7). Any holiday which falls on a Sunday shall be observed as a holiday on
the following Monday. Any holiday which falls on a Saturday shall be observed as a holiday on the preceding Friday.

Holidays: New Year’s Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday after
Thanksgiving Day, the last working day before Christmas day and Christmas day (8). Any holiday which falls on a
Sunday shall be observed as a holiday on the following Monday. Any holiday which falls on a Saturday shall be
observed as a holiday on the preceding Friday.

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, and Christmas Day
(6). Any holiday which falls on a Sunday shall be observed as a holiday on the following Monday.
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Holiday Codes Continued

Holidays: New Yeat's Day, Martin Luther King Jr. Day, Independence Day, Memorial Day, Labor Day, Thanksgiving
Day, the Friday after Thanksgiving Day, the Last Working Day before Christmas Day and Christmas Day (9). Any
holiday which falls on a Sunday shall be observed as a holiday on the following Monday. Any holiday which falls on
a Saturday shall be observed as a holiday on the preceding Friday.

Holidays: New Year's Day, President’s Day, Independence Day, Memorial Day, Labor Day, Thanksgiving Day, The
Friday After Thanksgiving Day, The Day Before Christmas Day And Christmas Day (9). Any holiday which falls on
a Sunday shall be observed as a holiday on the following Monday. Any holiday which falls on a Saturday shall be
observed as a holiday on the preceding Friday.

Holidays: New Year's Day, Independence Day, Memorial Day, Labor Day, Thanksgiving Day and Christmas Day (6).
Any holiday which falls on a Sunday shall be observed as a holiday on the following Monday. Any holiday which
falls on a Saturday shall be observed as a holiday on the preceding Friday.

Holidays: New Year's Day, Memorial Day, Independence Day, Thanksgiving Day, the Friday and Saturday after
Thanksgiving Day, And Christmas Day (8). Any holiday which falls on a Sunday shall be observed as a holiday on
the following Monday. Any holiday which falls on a Saturday shall be observed as a holiday on the preceding Friday.

Holidays: New Year's Day, Memorial Day, Labor Day, Independence Day, Thanksgiving Day, the Last Work Day
before Christmas Day, And Christmas Day (7). Any holiday which falls on a Sunday shall be observed as a holiday
on the following Monday. Any holiday which falls on a Saturday shall be observed as a holiday on the preceding
Friday.

Paid Holidays: New Year's Day, The Day after or before New Year’s Day, President’s Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day, the Friday after Thanksgiving Day, Christmas Day, And the Day
after or before Christmas Day (10). Any holiday which falls on a Sunday shall be observed as a holiday on the
following Monday. Any holiday which falls on a Saturday shall be observed as a holiday on the preceding Friday.

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday after
Thanksgiving Day, And Christmas Day (7). Any holiday which falls on a Sunday shall be observed as a holiday on
the following Monday. When Christmas falls on a Saturday, the preceding Friday shall be observed as a holiday.

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday after
Thanksgiving Day, And Christmas Day (7). Any holiday which falls on a Sunday shall be observed as a holiday on
the following Monday.

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the F riday after
Thanksgiving Day, the Last Working Day before Christmas Day and Christmas Day (8). Any holiday which falls on
a Sunday shall be observed as a holiday on the following Monday. If any of the listed holidays falls on a Saturday, the
preceding Friday shall be a regular work day.

Paid Holidays: New Year's Day, the day after or before New Year’s Day, President’s Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day, the Friday after Thanksgiving Day, Christmas Day, and the day
after or before Christmas Day (10). If any of the listed holidays fall on Saturday, the preceding Friday shall be observed
as the holiday. If any of the listed holidays falls on a Sunday, the day observed by the Nation shall be considered a
holiday and compensated accordingly.

Paid Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday after
Thanksgiving Day, Christmas Day, the Day after Christmas, and A Floating Holiday (9). If any of the listed holidays
falls on a Sunday, the day observed by the Nation shall be considered a holiday and compensated accordingly.
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Holiday Codes Continued

Paid Holidays: New Year's Day, the Day after or before New Year’s Day, President’s Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day, the Friday after Thanksgiving Day, Christmas Day, and The Day
after or before Christmas Day. (10). If any of the listed holidays falls on a Sunday, the day observed by the Nation
shall be considered a holiday and compensated accordingly. Any holiday which falls on a Saturday shall be observed
as a holiday on the preceding Friday.

Holidays: New Year's Day, President’s Birthday, Memorial Day, Independence Day, Labor Day, Thanksgiving Day,
the Friday after Thanksgiving Day, Christmas Day, the day before or after Christmas, and the day before or after New
Year’s Day. Ifany of the above listed holidays falls on a Sunday, the day observed by the Nation shall be considered
a holiday and compensated accordingly.

Holidays: New Year's Day, Day After New Year’s, Memorial Day, Independence Day, Labor Day, Thanksgiving
Day, the Friday after Thanksgiving Day, Christmas Eve Day, Christmas Day, the day after Christmas, the day before
New Yeat’s Day, and a Floating Holiday.

Holidays: New Year's Day, Day before or after New Year’s Day, Presidents’ Day, Memorial Day, Independence Day,
Labor Day, Thanksgiving Day, the Friday after Thanksgiving Day, Christmas Day, and the day before or after
Christmas day. If a holiday falls on a Saturday or on a Friday that is the normal day off, then the holiday will be taken
on the last normal workday. If the holiday falls on a Monday that is the normal day off or on a Sunday, then the holiday
will be taken on the next normal workday.

Holidays: New Year's Day, Presidents’ Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the
Friday after Thanksgiving Day, and Christmas Day. (8) If the holiday falls on a Sunday, then the day observed by the
federal government shall be considered a holiday and compensated accordingly.

Holidays: New Year's Day, President’s Day, Independence Day, Memorial Day, Labor Day, Thanksgiving Day, The
Friday After Thanksgiving Day, And Christmas Day (8). Any holiday which falls on a Sunday shall be observed as a
holiday on the following Monday. Any holiday which falls on a Saturday shall be observed as a holiday on the
preceding Friday.

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday after
Thanksgiving Day, the day before Christmas Day and Christmas Day. (8) Any holiday which falls on a Sunday shall
be observed as a holiday on the following Monday.

Holidays: New Year's Day, Martin Luther King Jr. Day, President’s Day, Memorial Day, Independence Day, Labor
Day, Veteran’s Day, Thanksgiving Day, and Christmas Day. (9)

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday after
Thanksgiving Day, the day before Christmas Day and Christmas Day. (8)

Holidays: New Year's Day, Presidents' Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday
after Thanksgiving Day, Christmas Day, and the day after Christmas.
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Note Codes

Workers working with supplied air on hazmat projects receive an additional $1.00 per hour.

Workers on hazmat projects receive additional hourly premiums as follows -Level A: $0.75, Level B: $0.50, And
Level C: $0.25.

Workers on hazmat projects teceive additional hourly premiums as follows: Levels A & B: $1.00, Levels C & D:
$0.50.

Workers on hazmat projects receive additional hourly premiums as follows -Level A: $1.00, Level B: $0.75, Level
C: $0.50, And Level D: $0.25.

Workers on hazmat projects receive additional hourly premiums as follows -Class A Suit: $2.00, Class B Suit: $1.50,
Class C Suit: $1.00, And Class D Suit $0.50.

The highest pressure registered on the gauge for an accumulated time of more than fifteen (15) minutes during the
shift shall be used in determining the scale paid.

Effective August 31, 2012 — A Traffic Control Supervisor shall be present on the project whenever flagging or spotting
or other traffic control labor is being utilized, A Traffic Control Laborer performs the setup, maintenance and removal
of all temporary traffic control devices and construction signs necessary to control vehicular, bicycle, and pedestrian
traffic during construction operations. Flaggers and Spotters shall be posted where shown on approved Traffic Control
Plans or where directed by the Engineer. All flaggers and spotters shall possess a current flagging card issued by the
State of Washington, Oregon, Montana, or Idaho. These classifications are only effective on or after August 31, 2012.

Effective August 31, 2012 — A Traffic Control Supervisor shall be present on the project whenever flagging or spotting
or other traffic control labor is being utilized. Flaggers and Spotters shall be posted where shown on approved Traffic
Control Plans or where directed by the Engineer, All flaggers and spotters shall possess a current flagging card issued
by the State of Washington, Oregon, Montana, or Idaho. This classification is only effective on or after August 31,
2012.

Effective August 31, 2012 — A Traffic Control Laborer performs the setup, maintenance and removal of all temporary
traffic control devices and construction signs necessary to control vehicular, bicycle, and pedestrian traffic during
construction operations. Flaggers and Spotters shall be posted where shown on approved Traffic Control Plans or
where directed by the Engineer. All flaggers and spotters shall possess a current flagging card issued by the State of
Washington, Oregon, Montana, or Idaho. This classification is only effective on or after August 31, 2012,

Workers on hazmat projects receive additional hourly premiums as follows — Class A Suit: $2.00, Class B Suit: $1.50,
And Class C Suit: $1.00. Workers performing underground work receive an additional $0.40 per hour for any and all
work performed underground, including operating, servicing and repairing of equipment. The premium for
underground work shall be paid for the entire shift worked. Workers who work suspended by a rope or cable receive
an additional $0.50 per hour, The premium for work suspended shall be paid for the entire shift worked. Workers who
do “pioneer” work (break open a cut, build road, etc.) more than one hundred fifty (150) feet above grade elevation
receive an additional $0.50 per hour.
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Note Codes Continued

In addition to the hourly wage and fringe benefits, the following depth and enclosure premiums shall be paid. The
premiums are to be calculated for the maximum depth and distance into an enclosure that a diver reaches in a day.
The premiums are to be paid one time for the day and are not used in calculating overtime pay.

Depth premiums apply to depths of fifty feet or more. Over 50' to 100" - $2.00 per foot for each foot over 50 feet. Over
101" to 150" - $3.00 per foot for each foot over 101 feet. Over 151" to 220" - $4.00 per foot for each foot over 220 feet.
Over 221" - $5.00 per foot for each foot over 221 feet.

Enclosure premiums apply when divers enter enclosures (such as pipes or tunnels) where there is no vertical ascent
and is measured by the distance travelled from the entrance. 25’ to 300° - $1.00 per foot from entrance. 300 to 600’
- $1.50 per foot beginning at 300°. Over 600’ - $2.00 per foot beginning at 600°,

Meter Installers work on single phase 120/240V self-contained residential meters. The Lineman/Groundmen rates
would apply to meters not fitting this description.

Workers on hazmat projects receive additional hourly premiums as follows - Class A Suit: $2.00, Class B Suit:
$1.50, Class C Suit: $1.00, and Class D Suit: $0.50. Special Shift Premium: Basic hourly rate plus $2.00 per hour,

When due to conditions beyond the control of the Employer or when an owner (not acting as the contractor), a
government agency or the contract specifications requires that work can only be performed outside the normal 5 am
to 6pm shift, then the special shift premium will be applied to the basic hourly rate. When an employee works on a
special shift, they shall be paid a special shift premium for each hour worked unless they are in OT or Double-time
status. (For example, the special shift premium does not waive the overtime requirements for work performed on
Saturday or Sunday.)
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Architect’s Interpretations

42,11,4.2.12

Architect’s Project Representative

42.10

Architect’s Relationship with Contractor
1.1.2,1.5,2.33,3.1.3,3.2.2,3.2.3,3.24,3.3.1,34.2,
3.5,3.7.4,3.7.5,3.9.2,3.9.3,3.10, 3.11, 3.12, 3.16,
3.18,4.1.2,4.2,52,62.2,7,83.1,9.2,9.3,94,9.5,
9.7,9.8,9.9, 10.2.6,10.3, 11.3, 12, 13.3.2, 134, 152
Architect’s Relationship with Subcontractors
1.12,4.23,4.2.4,42.6,9.63,9.6.4,11.3
Architect’s Representations

9.4.2,9.5.1,9.10.1

Architect’s Site Visits
3.74,422,429,9.4.2,9.51,9.9.2,9.10.1, 134
Asbestos

10.3.1

Attorneys’ Fees

3.18.1,9.6.8,9.10.2, 10.3.3

Award of Separate Contracts

6.1.1,6.1.2

Award of Subcontracts and Other Contracts for
Portions of the Work

5.2

Basic Definitions

1.1

Bidding Requirements

1.1.1

Binding Dispute Resolution

8.3.1,9.7, 11.5,13.1,15.1.2, 15.1.3, 15.2.1, 15.2.5,
15.2.6.1,15.3.1,15.3.2,15.3.3, 15.4.1

Bonds, Lien

7.3.4.4,9.6.8,9.10.2,9.10.3

Bonds, Performance, and Payment
7.3.4.4,9.6.7,9.10.3,11.1.2, 11.1.3, 11.5

Building Information Models Use and Reliance
1.8

Building Permit

3.7.1

Capitalization

1.3

Certificate of Substantial Completion
9.8.3,9.84,9.8.5
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Certificates for Payment
42.1,425,429,9.3.3,9.4,9.5,9.6.1,9.6.6,9.7,
9.10.1,9.10.3, 14.1.1.3, 14.2.4, 15.1.4

Certificates of Inspection, Testing or Approval
1344

Certificates of Insurance

9.10.2

Change Orders
1.1.1,3.42,3.74,3.82.3,3.11,3.12.8,4.2.8, 52.3,
7.1.2,7.1.3,7.2,73.2,7.3.7,73.9,73.10,8.3.1,
9.3.1.1,9.10.3,103.2, 11.2, [1.5, 12.1.2

Change Orders, Definition of

721

CHANGES IN THE WORK
222,3.11,428,7,72.1,73.1,74,83.1,93.1.1,
11.5 ‘

Claims, Definition of

15.1.1

Claims, Notice of

1.6.2,15.1.3

CLAIMS AND DISPUTES
3.2.4,6.1.1,63,73.9,93.3,9.104,10.3.3,15, 154
Claims and Timely Assertion of Claims

15.4.1

Claims for Additional Cost
3.2.4,33.1,3.74,73.9,9.5.2,102.5,10.3.2, 15.1.5
Claims for Additional Time
3.24,3.3.1,3.74,6.1.1,83.2,9.5.2,103.2,15.1.6
Concealed or Unknown Conditions, Claims for
3.74

Claims for Damages

3.2.4,3.18,8.3.3,9.5.1,9.6.7, 10.2.5,10.3.3, 1 1.3,
11.3.2, 1424, 15.1.7

Claims Subject to Atbitration

15.4.1

Cleaning Up

3.15,6.3

Commencement of the Work, Conditions Relating to
22.1,32.2,34.1,3.7.1,3.10.1,3.12.6, 5.2.1, 5.2.3,
6.22,81.2,82.2,83.1,11.1,11.2,15.1.5
Commencement of the Work, Definition of

8.1.2

Communications

39.1,4.2.4

Completion, Conditions Relating to
3.4.1,3.11,3.15,42.2,42.9,82,94.2,9.8,9.9.1,
9.10, 12.2,14.1.2,15.1.2

COMPLETION, PAYMENTS AND

9

Completion, Substantial
3.10.1,4.2.9,8.1.1,8.1.3,82.3,9.4.2,9.8,99.1,
9.10.3,12.2,15.1.2

Compliance with Laws
2.3.2,3.2.3,3.6,3.7,3.12.10, 3.13,9.6.4, 10.2.2, 13.1,
133, 13.4.1, 13.4.2, 13.5, 14.1.1, 14.2.1.3, 152.8,
154.2,154.3

Concealed or Unknown Conditions
3.74,4.2.8,8.3.1,10.3

Conditions of the Contract

1.1.1,6.1.1,6.1.4

Consent, Written
3.4.2,3.142,4.12,9.8.5,99.1,9.10.2,9.10.3, (3.2,
15.4.4.2

Consolidation or Joinder

1544

CONSTRUCTION BY OWNER OR BY
SEPARATE CONTRACTORS

1.1.4,6

Construction Change Directive, Definition of
7.3.1

Construction Change Directives
1.1.1,3.4.2,3.11,3.12.8,4.2.8,7.1.1,7.1.2, 7.1.3, 7.3,
9.3.1.1

Construction Schedules, Contractor’s
3.10,3.11,3.12.1,3.12.2,6.1.3, 15.1.6.2
Contingent Assignment of Subcontracts
54,14222

Continuing Contract Performance

15.14

Contract, Definition of

1.1.2

CONTRACT, TERMINATION OR
SUSPENSION OF THE

54.1.1,54.2,11.5,14

Contract Administration

3.1.3,4,94,9.5

Contract Award and Execution, Conditions Relating
to

3.7.1,3.10, 5.2, 6.1

Contract Documents, Copies Furnished and Use of
1.52,2.3.6,5.3

Contract Documents, Definition of

1.1.1

Contract Sum
222,2.24,3.74,3.7.5,3.8,3.102,523,7.3,74,
9.1,9.2,94.2,95.1.4,9.6.7,9.7,103.2, 11.5,12.1.2,
12.3,14.24,14.3.2,15.1.4.2,15.1.5,15.2.5
Contract Sum, Definition of

9.1

Contract Time
1.14,22.1,2.2.2,3.7.4,3.7.5,3.102,5.2.3,6.1.5,
7.2.13,73.1,73.5,73.6,7,7,73.10,74,8.1.1,
8.2.1,8.2.3,83.1,9.5.1,9.7,10.3.2, 12.1.1, 12.1.2,
14.3.2,15.1.4.2,15.1.6.1, 15.2.5

Contract Time, Definition of

8.1.1

CONTRACTOR

3

Contractor, Definition of

3.1,6.1.2

Contractor’s Construction and Submittal
Schedules

3.10,3.12.1,3.12.2,4.2.3,6.1.3, 15.1.6.2
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Contractor’s Employees
2.2.4,33.2,34.3,3.8.1,3.9,3.18.2,4.2.3,4.2.6, 10.2,
10.3, 11.3, 14.1, 14.2.1.1

Contractor’s Liability Insurance

11.1

Contractor’s Relationship with Separate Contractors
and Owner’s Forces
3.12.5,3.14.2,4.2.4,6,11.3,12.2.4

Contractor’s Relationship with Subcontractors
122,2.24,33.2,3.18.1,3.182,4.24,5,9.6.2,9.6.7,
9.10.2,11.2,11.3,114

Contractor’s Relationship with the Architect
1.1.2,1.5,2.3.3,3.1.3,3.22,3.2.3,3.24,3.3.1,34.2,
3.5.1,3.7.4,3.10,3.11,3.12,3.16,3.18,4.2,5.2,6.2.2,
7,83.1,9.2,9.3,94,9.5,9.7,9.8,9.9,10.2.6, 10.3,
11,3, 12,13.4,15.1.3,152.1

Contractor’s Representations
3.2.1,3.2.2,3.5,3.12.6,6.2.2,82.1,9.3.3,9.8.2
Contractor’s Responsibility for Those Performing the
Work

3.3.2,3.18,5.3,6.1.3,6.2,9.5.1,10.2.8

Contractor’s Review of Contract Documents

32

Contractor’s Right to Stop the Work

222,9.7

Contractor’s Right to Terminate the Contract

14.1

Contractor’s Submittals
3.10,3.11,3.12,42.7,52.1,5.2.3,9.2,9.3,9.8.2,
9.8.3,9.9.1,9.10.2,9.10.3

Contractor’s Superintendent

3.9,10.2.6

Contractor’s Supervision and Construction
Procedures
1.2.2,3.3,3.4,3.12.10,4.2.2,4.2.7,6.1.3,6.2.4, 7.1.3,
7.3.4,7.3.6,82,10,12,14,15.1.4

Coordination and Correlation
1.2,3.2.1,3.3.1,3.10,3.12.6, 6.1.3, 6.2.1

Copies Furnished of Drawings and Specifications
1.5,2.3.6,3.11

Copyrights

1.5,3.17

Correction of Work
2.5,3.7.3,94.2,98.2,9.83,9.9.1,12.1.2,12.2, 12.3,
15.1.3.1, 15.1.3.2, 15.2.1

Correlation and Intent of the Contract Documents
1.2

Cost, Definition of

7.3.4

Costs
2.5,3.24,3.7.3,3.82,3.152,54.2,6.1.1,6.2.3,
73.3.3,7.3.4,7.3.8,7.3.9,9.10.2, 10.3.2,10.3.6, 1 1.2,
12.1.2,12.2.1,12.2.4, 13.4, 14

Cutting and Patching

3.14,6.2.5

Damage to Construction of Owner or Separate
Contractors

3.14.2,6.2.4,10.2.1.2,10.2.5, 104, 12.2.4

Damage to the Work
3.142,9.9.1,10.2.1.2,10.2.5,104, 1224
Damages, Claims for
3.24,3.18,6.1.1,8.3.3,9.5.1,9.6.7, 10.3.3, 11.3.2,
11.3,14.2.4, 15.1.7

Damages for Delay
6.2.3,83.3,9.5.1.6,9.7,10.3.2, 14.3.2

Date of Commencement of the Work, Definition of
8.1.2

Date of Substantial Completion, Definition of
8.1.3

Day, Definition of

8.1.4

Decisions of the Architect
3.74,42.6,42.7,42.11,42.12,42.13,6.3,7.3.4,
7.3.9,8.1.3,83.1,9.2,94,9.5.1,9.84,9.9.1, 13.4.2,
14.2.2,14.2.4, 15.1,15.2

Decisions to Withhold Certification
94.1,95,9.7,14.1.1.3

Defective or Nonconforming Work, Acceptance,
Rejection and Correction of
2.5,3.5,4.2.6,62.3,9.5.1,9.53,9.6.6,9.8.2,9.9.3,
9.10.4,12.2.1

Definitions
1.1,2.1.1,3.1.1,3.5,3.12.1,3.12.2,3.12.3,4.1.1, 5.1,
6.1.2,72.1,73.1,81,9.1,98.1, I5.1.1

Delays and Extensions of Time
3.2,3.74,523,7.2.1,73.1,74,83,9.5.1,9.7,
10.3.2, 104, 14.3.2, 15.1.6, 15.2.5

Digital Data Use and Transmission

1.7

Disputes

6.3,7.3.9,151,15.2

Documents and Samples at the Site

311

Drawings, Definition of

1.1.5

Drawings and Specifications, Use and Ownership of
3.11

Effective Date of Insurance

8.2.2

Emergencies

104, 14.1.1.2,15.1.5

Employees, Contractor’s
3.3.2,3.4.3,3.8.1,3.9,3.18.2,4.2.3,4.2.6, 10.2,
10.3.3,11.3, 14.1, 14.2.1.1

Equipment, Labor, or Materials
1.1.3,1.1.6,3.4,3.5,3.82,38.3,3.12,3.13,3.15.1,
426,42.7,52.1,62.1,73.4,93.2,9.3.3,9.5.1.3,
9.10.2,10.2.1,10.2.4, 14.2.1.1, 14.2.1.2

Execution and Progress of the Work
1.1.3,12.1,1.22,234,23.6,3.1,3.3.1,3.4.1,3.7.1,
3.10.1,3.12,3.14,4.2,6.2.2,7.1.3,7.3.6,82,9.5.1,
9.9.1,10.2,10.3, 12,1, 12.2, 14.2, 143.1, 15.1.4
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Extensions of Time
3.2.4,374,523,7.2.1,73,74,95.1,9.7,10.3.2,
104, 14.3, 15.1.6,15.2.5

Failure of Payment
9.5.1.3,9.7,9.10.2,13.5,14.1.1.3, 14.2.1.2
Faulty Work

(See Defective or Nonconforming Work)

Final Completion and Final Payment
42.1,4.2.9,9.8.2,9.10, 12.3, 14.2.4, 14.4.3
Financial Arrangements, Ownet’s
2.2.1,1322,14.1.1.4

GENERAL PROVISIONS

1

Governing Law

131

Guarantees (See Warranty)

Hazardous Materials and Substances
10.2.4,10.3

Identification of Subcontractors and Suppliers
5.2.1

Indemnification

3.17,3.18,9.6.8,9.10.2, 10.3.3, I 1.3
Information and Services Required of the Owner
2.1.2,2.2,2.3,3.2.2,3.12,10.1,6.1.3,6.1.4, 6.2.5,
9.6.1,9.9.2,9.10.3,10.3.3, 11.2, 13.4.1, 13.4.2,
14.1.1.4,14.14, 1514

Initial Decision

15.2

Initial Decision Maker, Definition of

1.1.8

Initial Decision Maker, Decisions
14.2.4,15.1.4.2,152.1,152.2,15.2.3,15.2.4, 152.5
Initial Decision Maker, Extent of Authority
14.2.4,15.1.42,152.1,15.2.2,152.3,152.4, [5.2.5
Injury or Damage to Person or Property
10.2.8, 104

Inspections
3.1.3,3.3.3,3.7.1,4.2.2,4.2.6,42.9,9.4.2,9.8.3,
9.9.2,9.10.1, 12.2.1, 134

Instructions to Bidders

1.1.1

Instructions to the Contractor
3.2.4,3.3.1,3.8.1,5.2.1,7,82.2,12,13.42
Instruments of Service, Definition of

1.1.7

Insurance
6.1.1,7.3.4,8.2.2,9.3.2,9.84,9.9.1,9.10.2,10.2.5, 11
Insurance, Notice of Cancellation or Expiration
11.14,11.2.3

Insurance, Contractor’s Liability

11.1

Insurance, Effective Date of

8.2.2,14.4.2

Insurance, Owner’s Liability

11.2

Insurance, Property

10.2.5, 112, 11.4,11.5

Insurance, Stored Materials

932

INSURANCE AND BONDS

11

Insurance Companies, Consent to Partial Occupancy
9.9.1

Insured loss, Adjustment and Settlement of

11.5

Intent of the Contract Documents
12.1,42.7,42.12,4.2.13

Interest

13.5

Interpretation

1.1.8,1.2.3,1.4,4.1.1,5.1,6.1.2, 15.1.1
Interpretations, Written

42.11,42.12

Judgment on Final Award

1542

Labor and Materials, Equipment
1,1.3,1.1.6,3.4,3.5,3.8.2,3.8.3,3.12, 3,13, 3.15.1,
52.1,6.2.1,73.4,93.2,93.3,9.5.1.3,9.10.2, 10.2.1,
102.4, 142.1.1,14.2.1.2

Labor Disputes

8.3.1

Laws and Regulations
1.5,2.3.2,3.2.3,3.2.4,3.6,3.7,3.12.10, 3.13,9.6.4,
9.9.1,10.2.2,13.1, 13.3.1, 13.4.2, 13.5, 14, 15.2.8,
15.4

Liens

2.1.2,9.3.1,9.3.3,9.6.8,9.10.2,9.104, 15.2.8
Limitations, Statutes of

12.2.5,15.1.2,15.4.1.1

Limitations of Liability
3.2.2,3.5,3.12.10,3.12.10.1, 3.17, 3.18.1, 4.2.6,
427,62.2,942,9.64,9.6.7,9.6.8,102.5, 10.3.3,
11.3,12.2.5,13.3.1

Limitations of Time
2.12,2.2,25,3.22,3.10,3.11,3.12.5,3.15.1,4.2.7,
52,5.3,54.1,62.4,73,74,82,9.2,9.3.1,9.3.3,
9.4.1,9.5,9.6,9.7,9.8,9.9,9.10, 12.2, 13 .4, 14, 15,
15.1.2,15.1.3,15.1.5

Materials, Hazardous

10.2.4, 10.3

Materials, Labor, Equipment and
1.1.3,1.1.6,3.4.1,3.5,3.8.2,3.83,3.12,3.13, 3.15.1,
52.1,62.1,734,93.2,93.3,9.5.1.3,9.10.2,
10.2.1.2,10.2.4,14.2.1.1, 142.1.2

Means, Methods, Techniques, Sequences and
Procedures of Construction
3.3.1,3.12.10,4.2.2,4.2.7,94.2

Mechanic’s Lien
2.1.2,9.3.1,9.3.3,9.6.8,9.10.2,9.10.4, 15.2.8
Mediation
8.3.1,15.1.3.2,15.2.1,15.2.5,15.2.6,15.3, 15.4.1,
154.1.1

Minor Changes in the Work
1.1.1,3.4.2,3.12.8,42.8,7.1, 74
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MISCELLANEOUS PROVISIONS

13

Modifications, Definition of

111

Modifications to the Contract
1.1.1,1.1.2,2.5,3.11,4,1.2,42.1,52.3,7,83.1,9.7,
10.3.2

Mutual Responsibility

6.2

Nonconforming Work, Acceptance of
9.6.6,9.9.3,12.3

Nonconforming Work, Rejection and Correction of
2.4,2.5,3.5,42.6,624,9.5.1,98.2,9.93,9.104,
122

Notice
1.6,1.6.1,1.62,2.1.2,222,,223,224,25,3.24,
3.3.1,3.74,3.7.5,3.9.2,3.12.9,3.12.10, 5.2.1, 7.4,
8.2.29.6.8,9.7,9.10.1, 10.2.8, 10.3.2, 11.5, 12.2.2.1,
134.1,13.4.2,14.1, 1422, 144.2,15.1.3, 15.1.5,
15.1.6, 15.4.1

Notice of Cancellation or Expiration of Insurance
11.1.4,11.23

Notice of Claims
1.6.2,2.1.2,3.7.4,9.6.8,10.2.8,15.1.3, 15.1.5, 15.1.6,
15.2.8,15.3.2,15.4.1

Notice of Testing and Inspections

134.1,13.4.2

Observations, Contractor’s

3.2,3.74

Occupancy

2.3.1,9.6.6,9.8

Orders, Written
1.1.1,2.4,39.2,7,82.2,11.5,12.1,12.2.2.1, 13.4.2,
14.3.1

OWNER

2

Owner, Definition of

2.1.1

Owner, Evidence of Financial Arrangements
2.2,1322,14.1.14

Owner, Information and Services Required of the
2.1.2,2.2,2.3,3.2.2,3.12,10,6.1.3,6.1.4, 6.2.5,9.3.2,
9.6.1,9.6.4,9.9.2,9.10.3,10.3.3,11.2, 13.4.1, 13.4.2,
14.1.1.4,14,1.4,15.1.4

Owner’s Authotity
1.5,2.1.1,2.3.324,2,5,34.2,3.8.1,3.12.10, 3.14.2,
412,424,429,521,524,54.1,6.1,63,72.1,
7.3.1,82.2,83.1,9.3.2,9.5.1,9.64,99.1,9.10.2,
10.3.2, 11.4, 11,5, 12.2.2, 12.3,13.2.2, 14.3, 14.4,
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ARTICLE 1 GENERAL PROVISIONS

§ 1.1 Basic Definitions

§ 1.1.1 The Contract Documents

The Contract Documents are enumerated in the Agreement between the Owner and Contractor (hereinafter the
Agreement) and consist of the Agreement, Conditions of the Contract (General, Supplementary and other Conditions),
Drawings, Specifications, Addenda issued prior to execution of the Contract, other documents listed in the Agreement,
and Modifications issued after execution of the Contract. A Modification is (1) a written amendment to the Contract
signed by both parties, (2) a Change Order, (3) a Construction Change Directive, or (4) a written order for a minor
change in the Work issued by the Architect. Unless specifically enumerated in the Agreement, the Contract
Documents do not include the advertisement or invitation to bid, Instructions to Bidders, sample forms, other
information furnished by the Owner in anticipation of receiving bids or proposals, the Contractor’s bid or proposal, or
portions of Addenda relating to bidding or proposal requirements.

§ 1.1.2 The Contract

The Contract Documents form the Contract for Construction. The Contract represents the entire and integrated
agreement between the parties hereto and supersedes prior negotiations, representations, or agreements, either written
or oral. The Contract may be amended or modified only by a Modification. The Contract Documents shall not be
construed to create a contractual relationship of any kind (1) between the Contractor and the Architect or the
Architect’s consultants, (2) between the Owner and a Subcontractor or a Sub-subcontractor, (3) between the Owner
and the Architect or the Architect’s consultants, or (4) between any persons or entities other than the Owner and the
Contractor. The Architect shall, however, be entitled to performance and enforcement of obligations under the
Contract intended to facilitate performance of the Architect’s duties.

§ 1.1.3 The Work

The term "Work" means the construction and services required by the Contract Documents, whether completed or
partially completed, and includes all other labor, materials, equipment, and services provided or to be provided by the
Contractor to fulfill the Contractor’s obligations. The Work may constitute the whole or a part of the Project.

§ 1.1.4 The Project
The Project is the total construction of which the Work performed under the Contract Documents may be the whole or
a part and which may include construction by the Owner and by Separate Contractors,

§ 1.1.5 The Drawings
The Drawings are the graphic and pictorial pottions of the Contract Documents showing the design, location and
dimensions of the Work, generally including plans, elevations, sections, details, schedules, and diagrams.

§ 1.1.6 The Specifications
The Specifications are that portion of the Contract Documents consisting of the written requirements for materials,
equipment, systems, standards and workmanship for the Work, and performance of related services.

§ 1.1.7 Instruments of Service

Instruments of Service are representations, in any medium of expression now known or later developed, of the tangible
and intangible creative work performed by the Architect and the Architect’s consultants under their respective
professional services agreements. Instruments of Service may include, without limitation, studies, surveys, models,
sketches, drawings, specifications, and other similar materials.

§ 1.1.8 Initial Decision Maker

The Initial Decision Maker is the person identified in the Agreement to render initial decisions on Claims in
accordance with Section 15.2. The Initial Decision Maker shall not show partiality to the Owner or Contractor and
shall not be liable for results of interpretations or decisions rendered in good faith.

§ 1.2 Correlation and Intent of the Contract Documents

§ 1.2.1 The intent of the Contract Documents is to include all items necessary for the proper execution and completion
of the Work by the Contractor. The Contract Documents are complementary, and what is required by one shall be as
binding as if required by all; performance by the Contractor shall be required only to the extent consistent with the
Contract Documents and reasonably inferable from them as being necessary to produce the indicated results.
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§ 1.2.1.1 The invalidity of any provision of the Contract Documents shall not invalidate the Contract or its remaining
provisions. If it is determined that any provision of the Contract Documents violates any law, or is otherwise invalid or
unenforceable, then that provision shall be revised to the extent necessary to make that provision legal and
enforceable. In such case the Contract Documents shall be construed, to the fullest extent permitted by law, to give
effect to the parties’ intentions and purposes in executing the Contract.

§ 1.2.2 Organization of the Specifications into divisions, sections and articles, and arrangement of Drawings shall not
control the Contractor in dividing the Work among Subcontractors or in establishing the extent of Work to be
performed by any trade.

§ 1.2.3 Unless otherwise stated in the Contract Documents, words that have well-known technical or construction
industry meanings are used in the Contract Documents in accordance with such recognized meanings.

§ 1.3 Capitalization
Terms capitalized in these General Conditions include those that are (1) specifically defined, (2) the titles of numbered
articles, or (3) the titles of other documents published by the American Institute of Architects.

§ 1.4 Interpretation
In the interest of brevity the Contract Documents frequently omit modifying words such as "all" and "any" and articles

such as "the" and "an," but the fact that a modifier or an article is absent from one statement and appears in another is
not intended to affect the interpretation of either statement.

§ 1.5 Ownership and Use of Drawings, Specifications, and Other Instruments of Service

§ 1.5.1 The Architect and the Architect’s consultants shall be deemed the authors and owners of their respective
Instruments of Service, including the Drawings and Specifications, and retain all common law, statutory, and other
reserved rights in their Instruments of Service, including copyrights. The Contractor, Subcontractors,
Sub-subcontractors, and suppliers shall not own or claim a copyright in the Instruments of Service. Submittal or
distribution to meet official regulatory requirements or for other purposes in connection with the Project is not to be
construed as publication in derogation of the Architect’s or Architect’s consultants’ reserved rights.

§ 1.5.2 The Contractor, Subcontractors, Sub-subcontractors, and suppliers are authorized to use and reproduce the
Instruments of Service provided to them, subject to any protocols established pursuant to Sections 1.7 and 1.8, solely
and exclusively for execution of the Work. All copies made under this authorization shall bear the copyright notice, if
any, shown on the Instruments of Service. The Coniractor, Subcontractors, Sub-subcontractors, and suppliers may not
use the Instruments of Service on other projects or for additions to the Project outside the scope of the Work without
the specific written consent of the Owner, Architect, and the Architect’s consultants.

§ 1.6 Notice

§ 1.6.1 Except as otherwise provided in Section 1.6.2, where the Contract Documents require one party to notify or
give notice to the other party, such notice shall be provided in writing to the designated representative of the party to
whom the notice is addressed and shall be deemed to have been duly served if delivered in person, by mail, by courier,
or by electronic transmission if a method for electronic transmission is set forth in the Agreement.

§ 1.6.2 Notice of Claims as provided in Section 15.1.3 shall be provided in writing and shall be deemed to have been
duly served only if delivered to the designated representative of the party to whom the notice is addressed by certified
or registered mail, or by courier providing proof of delivery.

§ 1.7 Digital Data Use and Transmission

The parties shall agree upon protocols governing the transmission and use of Instruments of Service or any other
information or documentation in digital form. The parties will use AIA Document E203™-2013, Building
Information Modeling and Digital Data Exhibit, to establish the protocols for the development, use, transmission, and
exchange of digital data.

§ 1.8 Building Information Models Use and Reliance

Any use of, or reliance on, all or a portion of a building information model without agreement to protocols governing
the use of, and reliance on, the information contained in the model and without having those protocols set forth in AIA
Document E203™-2013, Building Information Modeling and Digital Data Exhibit, and the requisite AIA Document
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G202™-2013, Project Building Information Modeling Protocol Form, shall be at the using or relying party’s sole risk
and without liability to the other party and its contractors or consultants, the authors of, or contributors to, the building
information model, and each of their agents and employees.

ARTICLE2 OWNER

§ 2.1 General

§ 2.1.1 The Owner is the person or entity identified as such in the Agreement and is referred to throughout the Contract
Documents as if singular in number. The Owner shall designate in writing a representative who shall have express
authority to bind the Owner with respect to all matters requiring the Owner’s approval or authorization. Except as
otherwise provided in Section 4.2.1, the Architect does not have such authority. The term "Owner" means the Owner
or the Owner’s authorized representative.

§ 2.1.2 The Owner shall furnish to the Contractor, within fifteen days after receipt of a written request, information
necessary and relevant for the Contractor to evaluate, give notice of, or enforce mechanic’s lien rights. Such
information shall include a correct statement of the record legal title to the property on which the Project is located,
usually referred to as the site, and the Owner’s interest therein.

§ 2.2 Not Used

(Paragraphs deleted)

§ 2.3 Information and Services Required of the Owner

§ 2.3.1 Except for permits and fees that are the responsibility of the Contractor under the Contract Documents,
including those required under Section 3.7.1, the Owner shall secure and pay for necessary approvals, easements,
assessments and charges required for construction, use or occupancy of permanent structures or for permanent
changes in existing facilities.

§ 2.3.2 The Owner shall retain an architect lawfully licensed to practice architecture, or an entity lawfully practicing
architecture, in the jurisdiction where the Project is located. That person or entity is identified as the Architect in the
Agreement and is referred to throughout the Contract Documents as if singular in number.’

§ 2.3.3 I the employment of the Architect terminates, the Owner shall employ a successor to whom the Contractor has
no reasonable objection and whose status under the Contract Documents shall be that of the Architect.

§ 2.3.4 The Owner shall furnish surveys describing physical characteristics, legal limitations and utility locations for
the site of the Project, and a legal description of the site. The Contractor shall be entitled to rely on the accuracy of
information furnished by the Owner but shall exercise proper precautions relating to the safe performance of the
Work.

§ 2.3.5 The Owner shall furnish information or services required of the Owner by the Contract Documents with
reasonable promptness. The Owner shall also furnish any other information or services under the Owner’s control and
relevant to the Contractor’s performance of the Work with reasonable promptness after receiving the Contractor’s
written request for such information or services.

§ 2.3.6 Unless otherwise provided in the Contract Documents, the Owner shall furnish to the Contractor one copy of
the Contract Documents for purposes of making reproductions pursuant to Section 1.5.2.

§ 2.4 Owner’s Right to Stop the Work

If the Contractor fails to correct Work that is not in accordance with the requirements of the Contract Documents as
required by Section 12.2 or repeatedly fails to carry out Work in accordance with the Contract Documents, the Owner
may issue a written order to the Contractor to stop the Work, or any portion thereof, until the cause for such order has
been eliminated; however, the right of the Owner to stop the Work shall not give rise to a duty on the part of the Owner
to exercise this right for the benefit of the Contractor or any other person or entity, except to the extent required by
Section 6.1.3.

§ 2.5 Owner’s Right to Carry Out the Work
If the Contractor defaults or neglects to carry out the Work in accordance with the Contract Documents and fails
within a ten-day period after receipt of notice from the Owner to commence and continue correction of such default or
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neglect with diligence and promptness, the Owner may, without prejudice to other remedies the Owner may have,
correct such default or neglect. Such action by the Owner and amounts charged to the Contractor are both subject to
prior approval of the Architect and the Architect may, pursuant to Section 9.5.1, withhold or nullify a Certificate for
Payment in whole or in part, to the extent reasonably necessary to reimburse the Owner for the reasonable cost of
correcting such deficiencies, including Owner’s expenses and compensation for the Architect’s additional services
made necessary by such default, neglect, or failure. If cutrent and future payments are not sufficient to cover such
amounts, the Contractor shall pay the difference to the Owner. If the Contractor disagrees with the actions of the
Owner or the Architect, or the amounts claimed as costs to the Owner, the Contractor may file a Claim pursuant to
Atticle 15.

ARTICLE 3 CONTRACTOR

§ 3.1 General

§ 3.1.1 The Contractor is the person or entity identified as such in the Agreement and is referred to throughout the
Contfract Documents as if singular in number, The Contractor shall be lawfully licensed, if required in the jurisdiction
where the Project is located. The Contractor shall designate in writing a representative who shall have express
authority to bind the Contractor with respect to all matters under this Contract. The term "Contractor” means the
Contractor or the Contractor’s authorized representative.

§ 3.1.2 The Contractor shall perform the Work in accordance with the Contract Documents.

§ 3.1.3 The Contractor shall not be relieved of its obligations to perform the Work in accordance with the Contract
Documents either by activities or duties of the Architect in the Architect’s administration of the Contract, or by tests,
inspections or approvals required or performed by persons or entities other than the Contractor.

§ 3.2 Review of Contract Documents and Field Conditions by Contractor

§3.2.1 Execution of the Contract by the Contractor is a representation that the Contractor has visited the site, become
generally familiar with local conditions under which the Work is to be performed, and correlated personal
observations with requirements of the Contract Documents.

§ 3.2.2 Because the Contract Documents are complementary, the Contractor shall, before starting each portion of the
Work, carefully study and compare the various Contract Documents relative to that portion of the Work, as well as the
information furnished by the Owner pursuant to Section 2.3.4, shall take field measurements of any existing
conditions related to that portion of the Work, and shall observe any conditions at the site affecting it. These
obligations are for the purpose of facilitating coordination and construction by the Contractor and are not for the
purpose of discovering errors, omissions, or inconsistencies in the Contract Documents; however, the Contractor shall
promptly report to the Architect any errors, inconsistencies or omissions discovered by or made known to the
Contractor as a request for information in such form as the Architect may require. It is recognized that the Contractor’s
review is made in the Contractor’s capacity as a contractor and not as a licensed design professional, unless otherwise
specifically provided in the Contract Documents.

§ 3.2.3 The Contractor is not required to ascertain that the Contract Documents are in accordance with applicable laws,
statutes, ordinances, codes, rules and regulations, or lawful orders of public authorities, but the Contractor shall
promptly report to the Architect any nonconformity discovered by or made known to the Contractor as a request for
information in such form as the Architect may require.

§ 3.2.4 If the Contractor believes that additional cost or time is involved because of clarifications or instructions the
Architect issues in response to the Contractor’s notices or requests for information pursuant to Sections 3.2.2 or 3.2.3,
the Contractor shall submit Claims as provided in Article 15. If the Contractor fails to perform the obligations of
Sections 3.2.2 or 3.2.3, the Contractor shall pay such costs and damages to the Owner, subject to Section 15.1.7, as
would have been avoided if the Contractor had performed such obligations. If the Contractor performs those
obligations, the Contractor shall not be liable to the Owner or Architect for damages resulting from errors,
inconsistencies or omissions in the Contract Documents, for differences between field measurements or conditions
and the Contract Documents, or for nonconformities of the Contract Documents to applicable laws, statutes,
ordinances, codes, rules and regulations, and lawful orders of public authorities.
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§ 3.3 Supervision and Construction Procedures

§ 3.3.1 The Contractor shall supervise and direct the Work, using the Contractor’s best skill and attention. The
Contractor shall be solely responsible for, and have control over, construction means, methods, techniques, sequences,
and procedures, and for coordinating all portions of the Work under the Contract. If the Contract Documents give
specific instructions concerning construction means, methods, techniques, sequences, or procedures, the Contractor
shall evaluate the jobsite safety thereof and shall be solely responsible for the jobsite safety of such means, methods,
techniques, sequences, or procedures. If the Contractor determines that such means, methods, techniques, sequences
or procedures may not be safe, the Contractor shall give timely notice to the Owner and Architect, and shall propose
alternative means, methods, techniques, sequences, or procedures. The Architect shall evaluate the proposed
alternative solely for conformance with the design intent for the completed construction. Unless the Architect objects
to the Contractor’s proposed alternative, the Contractor shall perform the Work using its alternative means, methods,
techniques, sequences, or procedures.

§ 3.3.2 The Contractor shall be responsible to the Owner for acts and omissions of the Contractor’s employees,
Subcontractors and their agents and employees, and other persons or entities performing portions of the Work for, or
on behalf of, the Contractor or any of its Subcontractors.

§ 3.3.3 The Contractor shall be responsible for inspection of portions of Work already performed to determine that
such portions are in proper condition to receive subsequent Work.

§ 3.4 Labor and Materials

§ 3.4.1 Unless otherwise provided in the Contract Documents, the Contractor shall provide and pay for labor,
materials, equipment, tools, construction equipment and machinery, water, heat, utilities, transportation, and other
facilities and services necessary for proper execution and completion of the Work, whether temporary or permanent
and whether or not incorporated or to be incorporated in the Work.

§ 3.4.2 Except in the case of minor changes in the Work approved by the Architect in accordance with Section 3.12.8
or ordered by the Architect in accordance with Section 7.4, the Contractor may make substitutions only with the
consent of the Owner, after evaluation by the Architect and in accordance with a Change Order or Construction
Change Directive.

§ 3.4.3 The Contractor shall enforce strict discipline and good order among the Contractor’s employees and other
persons carrying out the Work. The Contractor shall not permit employment of unfit persons or persons not properly
skilled in tasks assigned to them.

§ 3.5 Warranty

§ 3.5.1 The Contractor warrants to the Owner and Architect that materials and equipment furnished under the Contract
will be of good quality and new unless the Contract Documents require or permit otherwise. The Contractor further
warrants that the Work will conform to the requirements of the Contract Documents and will be free from defects,
except for those inherent in the quality of the Work the Contract Documents require or permit. Work, materials, or
equipment not conforming to these requirements may be considered defective. The Contractor’s warranty excludes
remedy for damage or defect caused by abuse, alterations to the Work not executed by the Contractor, improper or
insufficient maintenance, improper operation, or normal wear and tear and normal usage. If required by the Architect,
the Contractor shall furnish satisfactory evidence as to the kind and quality of materials and equipment. A warranty
inspection will be conducted one year after the issuance of substantial completion. All items determined to be
defective due to installation, or material failure will be noted and corrected by the contractor within 30 days of the
inspection.

§ 3.5.2 All material, equipment, or other special warranties required by the Contract Documents shall be issued in the
name of the Owner, or shall be transferable to the Owner, and shall commence in accordance with Section 9.8.4.

§ 3.6 Taxes

The Contractor shall pay sales, consumer, use, business and occupation and similar taxes for the Work provided by the
Contractor that are legally enacted when bids are received or negotiations concluded, whether or not yet effective or
merely scheduled to go into effect.
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§ 3.7 Permits, Fees, Notices and Compliance with Laws

§ 3.7.1 Unless otherwise provided in the Contract Documents, the Contractor shall secure and pay for the building
permit as well as for other permits, fees, licenses, and inspections by government agencies necessary for proper
execution and completion of the Work that are customarily secured after execution of the Contract and legally required
at the time bids are received or negotiations concluded.

§ 3.7.2 The Contractor shall comply with and give notices required by applicable laws, statutes, ordinances, codes,
rules and regulations, and lawful orders of public authorities applicable to performance of the Work.

§ 3.7.3 If the Contractor performs Work knowing it to be contrary to applicable laws, statutes, ordinances, codes, rules
and regulations, or lawful orders of public authorities, the Contractor shall assume appropriate responsibility for such
Work and shall bear the costs attributable to correction.

§ 3.7.4 Concealed or Unknown Conditions

If the Contractor encounters conditions at the site that are (1) subsurface or otherwise concealed physical conditions
that differ materially from those indicated in the Contract Documents or (2) unknown physical conditions of an
unusual nature that differ materially from those ordinarily found to exist and generally recognized as inherent in
construction activities of the character provided for in the Contract Documents, the Contractor shall promptly provide
notice to the Owner and the Architect before conditions are disturbed and in no event later than 14 days after first
observance of the conditions, The Architect will promptly investigate such conditions and, if the Architect determines
that they differ materially and cause an increase or decrease in the Contractor’s cost of, or time required for,
performance of any part of the Work, will recommend that an equitable adjustment be made in the Contract Sum or
Contract Time, or both. If the Architect determines that the conditions at the site are not materially different from those
indicated in the Contract Documents and that no change in the terms of the Contract is justified, the Architect shall
promptly notify the Owner and Contractor, stating the reasons. If either party disputes the Architect’s determination or
recommendation, that party may submit a Claim as provided in Article 15.

§ 3.7.5 If, in the course of the Work, the Contractor encounters human remains or recognizes the existence of burial
markers, archaeological sites or wetlands not indicated in the Contract Documents, the Contractor shall immediately
suspend any operations that would affect them and shall notify the Owner and Architect. Upon receipt of such notice,
the Owner shall promptly take any action necessary to obtain governmental authorization required to resume the
operations. The Contractor shall continue to suspend such operations until otherwise instructed by the Owner but shall
continue with all other operations that do not affect those remains or features. Requests for adjustments in the Contract
Sum and Contract Time arising from the existence of such remains or features may be made as provided in Article 15.

§ 3.8 Not Used
§3.8.1

(Paragraphs deleted)

§ 3.9 Superintendent

§ 3.9.1 The Contractor shall employ a competent superintendent and necessary assistants who shall be in attendance at
the Project site during performance of the Work. The superintendent shall represent the Contractor, and
communications given to the superintendent shall be as binding as if given to the Contractor. The superintendent will
ensure all employees of the contractor will abide by all Kelso School District rules and regulations, pertaining to
tobacco, alcohol, drug use and firearms.

§3.9.1.1 All employees will be required to pass a background check that ensures they are safe to work around children
and schools. A list of all workers to be on site shall be provided to the school district prior to the District allowing
access to the work site.

§ 3.9.2 The Contractor, as soon as practicable after award of the Contract, shall notify the Owner and Architect of the
name and qualifications of a proposed superintendent. Within 14 days of receipt of the information, the Architect may
notify the Contractor, stating whether the Owner or the Architect (1) has reasonable objection to the proposed
superintendent or (2) requires additional time for review. Failure of the Architect to provide notice within the 14-day
period shall constitute notice of no reasonable objection.
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§ 3.9.3 The Contractor shall not employ a proposed superintendent to whom the Owner or Architect has made
reasonable and timely objection. The Contractor shall not change the superintendent without the Owner’s consent,
which shall not unreasonably be withheld or delayed.

§ 3.10 Contractor's Construction and Submittal Schedules

§ 3.10.1 The Contractor, promptly after being awarded the Contract, shall submit for the Owner’s and Architect’s
information a Contractor’s construction schedule for the Work. The schedule shall contain detail appropriate for the
Project, including (1) the date of commencement of the Work, interim schedule milestone dates, and the date of
Substantial Completion; (2) an apportionment of the Work by construction activity; and (3) the time required for
completion of each portion of the Work. The schedule shall provide for the orderly progression of the Work to
completion and shall not exceed time limits current under the Contract Documents. The schedule shall be revised at
appropriate intervals as required by the conditions of the Work and Project.

§ 3.10.2 The Contractor, promptly after being awarded the Contract and thereafter as necessary to maintain a current
submittal schedule, shall submit a submittal schedule for the Architect’s approval. The Architect’s approval shall not
be unreasonably delayed or withheld. The submittal schedule shall (1) be coordinated with the Contractor’s
construction schedule, and (2) allow the Architect reasonable time to review submittals. If the Contractor fails to
submit a submittal schedule, or fails to provide submittals in accordance with the approved submittal schedule, the
Contractor shall not be entitled to any increase in Contract Sum or extension of Contract Time based on the time
required for review of submittals.

§ 3.10.3 The Contractor shall perform the Work in general accordance with the most recent schedules submitted to the
Owner and Architect.

§ 3.11 Documents and Samples at the Site

The Contractor shall make available, at the Project site, the Contract Documents, including Change Oxders,
Construction Change Directives, and other Modifications, in good order and marked currently to indicate field
changes and selections made during construction, and the approved Shop Drawings, Product Data, Samples, and
similar required submittals. These shall be in electronic form or paper copy, available to the Architect and Owner, and
delivered to the Architect for submittal to the Owner upon completion of the Work as a record of the Work as
constructed.

§ 3.12 Shop Drawings, Product Data and Samples

§ 3.12.1 Shop Drawings are drawings, diagrams, schedules, and other data specially prepared for the Work by the
Contractor or a Subcontractor, Sub-subcontractor, manufacturer, supplier, or distributor to illustrate some portion of
the Work.

§ 3.12.2 Product Data are illustrations, standard schedules, performance charts, instructions, brochures, diagrams, and
other information furnished by the Contractor to illustrate materials or equipment for some portion of the Work.

§ 3.12.3 Samples are physical examples that illustrate materials, equipment, or workmanship, and establish standards
by which the Work will be judged.

§ 3.12.4 Shop Drawings, Product Data, Samples, and similar submittals are not Contract Documents. Their purpose is
to demonstrate how the Contractor proposes to conform to the information given and the design concept expressed in
the Contract Documents for those portions of the Work for which the Contract Documents require submittals. Review
by the Architect is subject to the limitations of Section 4.2.7. Informational submittals upon which the Architect is not
expected to take responsive action may be so identified in the Contract Documents. Submittals that are not required by
the Contract Documents may be returned by the Architect without action.

§ 3.12.5 The Contractor shall review for compliance with the Contract Documents, approve, and submit to the
Architect, Shop Drawings, Product Data, Samples, and similar submittals required by the Contract Documents, in
accordance with the submittal schedule approved by the Architect or, in the absence of an approved submittal
schedule, with reasonable promptness and in such sequence as to cause no delay in the Work or in the activities of the
Owner or of Separate Contractors.
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§ 3.12.6 By submitting Shop Drawings, Product Data, Samples, and similar submittals, the Contractor represents to the
Owner and Architect that the Contractor has (1) reviewed and approved them, (2) determined and verified materials,
field measurements and field construction criteria related thereto, or will do so, and (3) checked and coordinated the

information contained within such submittals with the requirements of the Work and of the Contract Documents.

§ 3.12.7 The Contractor shall perform no portion of the Work for which the Contract Documents require submittal and
review of Shop Drawings, Product Data, Samples, or similar submittals, until the respective submittal has been
approved by the Architect.

§ 3.12.8 The Work shall be in accordance with approved submittals except that the Contractor shall not be relieved of
responsibility for deviations from the requirements of the Contract Documents by the Architect’s approval of Shop
Drawings, Product Data, Samples, or similar submittals, unless the Contractor has specifically notified the Architect
of such deviation at the time of submittal and (1) the Architect has given written approval to the specific deviation as a
minor change in the Work, or (2) a Change Order or Construction Change Directive has been issued authorizing the
deviation. The Contractor shall not be relieved of responsibility for errors or omissions in Shop Drawings, Product
Data, Samples, or similar submittals, by the Architect’s approval thereof.

§ 3.12.9 The Contractor shall direct specific attention, in writing or on resubmitted Shop Drawings, Product Data,
Samples, or similar submittals, to revisions other than those requested by the Architect on previous submittals. In the
absence of such notice, the Architect’s approval of a resubmission shall not apply to such revisions.

§ 3.12.10 The Contractor shall not be required to provide professional services that constitute the practice of
architecture or engineering unless such services are specifically required by the Contract Documents for a portion of
the Work or unless the Contractor needs to provide such services in order to carry out the Contractor’s responsibilities
for construction means, methods, techniques, sequences, and procedures. The Contractor shall not be required to
provide professional services in violation of applicable law.

§ 3.12.10.1 If professional design services or certifications by a design professional related to systems, materials, or
equipment are specifically required of the Contractor by the Contract Documents, the Owner and the Architect will
specify all performance and design criteria that such services must satisfy. The Contractor shall be entitled to rely
upon the adequacy and accuracy of the performance and design criteria provided in the Contract Documents. The
Contractor shall cause such services or certifications to be provided by an appropriately licensed design professional,
whose signature and seal shall appear on all drawings, calculations, specifications, certifications, Shop Drawings, and
other submittals prepared by such professional. Shop Drawings, and other submittals related to the Work, designed or
certified by such professional, if prepared by others, shall bear such professional’s written approval when submitted to
the Architect. The Owner and the Architect shall be entitled to rely upon the adequacy and accuracy of the services,
certifications, and approvals performed or provided by such design professionals, provided the Owner and Architect
have specified to the Contractor the performance and design criteria that such services must satisfy. Pursuant to this
Section 3.12.10, the Architect will review and approve or take other appropriate action on submittals only for the
limited purpose of checking for conformance with information given and the design concept expressed in the Contract
Documents.

§ 3.12.10.2 If the Contract Documents require the Contractor’s design professional to certify that the Work has been
performed in accordance with the design criteria, the Contractor shall furnish such certifications to the Architect at the
time and in the form specified by the Architect.

§ 3.13 Use of Site

The Contractor shall confine operations at the site to areas permitted by applicable laws, statutes, ordinances, codes,
rules and regulations, lawful orders of public authorities, and the Contract Documents and shall not unreasonably
encumber the site with materials or equipment.

§ 3.14 Cutting and Patching

§ 3.14.1 The Contractor shall be responsible for cutting, fitting, or patching required to complete the Work or to make
its parts fit together properly. All areas requiring cutting, fitting, or patching shall be restored to the condition existing
prior to the cutting, fitting, or patching, unless otherwise required by the Contract Documents.
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§ 3.14.2 The Contractor shall not damage or endanger a portion of the Work or fully or partially completed
construction of the Owner or Separate Contractors by cutting, patching, or otherwise altering such construction, or by
excavation. The Contractor shall not cut or otherwise alter construction by the Owner or a Separate Contractor except
with written consent of the Owner and of the Separate Contractor, Consent shall not be unreasonably withheld. The
Contractor shall not unreasonably withhold, from the Owner or a Separate Contractor, its consent to cutting or
otherwise altering the Work.

§ 3.15 Cleaning Up

§ 3.15.1 The Contractor shall keep the premises and surrounding area free from accumulation of waste materials and
rubbish caused by operations under the Contract. At completion of the Work, the Contractor shall remove waste
materials, rubbish, the Contractor’s tools, construction equipment, machinery, and surplus materials from and about
the Project.

§ 3.15.2 If the Contractor fails to clean up as provided in the Contract Documents, the Owner may do so and the Owner
shall be entitled to reimbursement from the Contractor.

§ 3.16 Access to Work ;
The Contractor shall provide the Owner and Architect with access to the Work in preparation and progress wherever
located, :

§ 3.17 Royalties, Patents and Copyrights

The Contractor shall pay all royalties and license fees. The Contractor shall defend suits or claims for infringement of
copyrights and patent rights and shall hold the Owner and Architect harmless from loss on account thereof, but shall
not be responsible for defense or loss when a particular design, process, or product of a particular manufacturer or
manufacturers is required by the Contract Documents, or where the copyright violations are contained in Drawings,
Specifications, or other documents prepared by the Owner or Architect. However, if an infringement of a copyright or
patent is discovered by, or made known to, the Contractor, the Contractor shall be responsible for the loss unless the
information is promptly furnished to the Architect.

§ 3.18 Indemnification

§ 3.18.1 To the fullest extent permitted by law, the Contractor shall indemnify and hold harmless the Owner, Architect,
Architect’s consultants, and agents and employees of any of them from and against claims, damages, losses, and
expenses, including but not limited to attorneys’ fees, arising out of or resulting from performance of the Work,
provided that such claim, damage, loss, or expense is attributable to bodily injury, sickness, disease or death, or to
injury to or destruction of tangible property (other than the Work itself), but only to the extent caused by the negligent
acts or omissions of the Contractor, a Subcontractor, anyone directly or indirectly employed by them, or anyone for
whose acts they may be liable, regardless of whether or not such claim, damage, loss, or expense is caused in part by a
party indemnified hereunder. Such obligation shall not be construed to negate, abridge, or reduce other rights or
obligations of indemnity that would otherwise exist as to a party or person described in this Section 3.18.

§ 3.18.2 In claims against any person or entity indemnified under this Section 3.18 by an employee of the Contractor, a
Subcontractor, anyone directly or indirectly employed by them, or anyone for whose acts they may be liable, the
indemnification obligation under Section 3.18.1 shall not be limited by a limitation on amount or type of damages,
compensation, or benefits payable by or for the Contractor or a Subcontractor under workers’ compensation acts,
disability benefit acts, or other employee benefit acts.

ARTICLE 4 ARCHITECT

§ 4.1 General

§ 4.1.1 The Architect is the person or entity retained by the Owner pursuant to Section 2.3.2 and identified as such in
the Agreement.

§ 4.1.2 Duties, responsibilities, and limitations of authority of the Architect as set forth in the Contract Documents
shall not be restricted, modified, or extended without written consent of the Owner, Contractor, and Architect. Consent
shall not be unreasonably withheld.
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§ 4.2 Administration of the Contract

§ 4.2.1 The Architect will provide administration of the Contract as described in the Contract Documents and will be
an Owner’s representative during construction until the date the Architect issues the final Certificate for Payment. The
Architect will have authority to act on behalf of the Owner only to the extent provided in the Contract Documents.

§ 4.2.2 The Architect will visit the site at intetvals appropriate to the stage of construction, or as otherwise agreed with
the Ownet, to become generally familiar with the progress and quality of the portion of the Work completed, and to
determine in general if the Work observed is being performed in a manner indicating that the Work, when fully
completed, will be in accordance with the Contract Documents. However, the Architect will not be required to make
exhaustive or continuous on-site inspections to check the quality or quantity of the Work. The Architect will not have
control over, charge of, or responsibility for the construction means, methods, techniques, sequences or procedures, or
for the safety precautions and programs in connection with the Work, since these are solely the Contractor’s rights and
responsibilities under the Contract Documents.

§ 4.2.3 On the basis of the site visits, the Architect will keep the Owner reasonably informed about the progress and
quality of the portion of the Work completed, and promptly report to the Owner (1) known deviations from the
Contract Documents, (2) known deviations from the most recent construction schedule submitted by the Contractor,
and (3) defects and deficiencies observed in the Work. The Architect will not be responsible for the Contractor’s
failure to perform the Work in accordance with the requirements of the Contract Documents. The Architect will not
have control over or charge of, and will not be responsible for acts or omissions of, the Contractor, Subcontractors, or
their agents or employees, ot any other persons or entities performing portions of the Work.

§ 4.2.4 Communications

The Owner and Contractor shall include the Architect in all communications that relate to or affect the Architect’s
services or professional responsibilities. The Owner shall promptly notify the Architect of the substance of any direct
communications between the Owner and the Contractor otherwise relating to the Project. Communications by and
with the Architect’s consultants shall be through the Architect. Communications by and with Subcontractors and
suppliers shall be through the Contractor. Communications by and with Separate Contractors shall be through the
Owner. The Contract Documents may specify other communication protocols.

§ 4.2.5 Based on the Architect’s evaluations of the Contractor’s Applications for Payment, the Architect will review
and certify the amounts due the Contractor and will issue Certificates for Payment in such amounts.

§ 4.2.6 The Architect has authority to recommend to the Owner rejection of Work that does not conform to the
Contract Documents, Whenever the Architect considets it necessary or advisable, the Architect will have authority to
advise the Owner of the requirement for inspection or testing of the Work in accordance with Sections 13.4.2 and
13.4.3, whether or not the Work is fabricated, installed or completed. However, neither this authority of the Architect
nor a decision made in good faith either to exercise or not to exercise such authority shall give rise to a duty or
responsibility of the Architect to the Contractor, Subcontractors, suppliers, their agents or employees, ot other persons
or entities performing portions of the Work.

§ 4.2.7 The Architect will review and approve, or take other appropriate action upon, the Contractor’s submittals such
as Shop Drawings, Product Data, and Samples, but only for the limited purpose of checking for conformance with
information given and the design concept expressed in the Contract Documents. The Architect’s action will be taken
in accordance with the submittal schedule approved by the Architect or, in the absence of an approved submittal
schedule, with reasonable promptness while allowing sufficient time in the Architect’s professional judgment to
permit adequate review. Review of such submittals is not conducted for the purpose of determining the accuracy and
completeness of other details such as dimensions and quantities, or for substantiating instructions for installation or
performance of equipment or systems, all of which remain the responsibility of the Contractor as required by the
Contract Documents. The Architect’s review of the Contractor’s submittals shall not relieve the Contractor of the
obligations under Sections 3.3, 3.5, and 3.12. The Architect’s review shall not constitute approval of safety
precautions or of any construction means, methods, techniques, sequences, or procedures. The Architect’s approval of
a specific item shall not indicate approval of an assembly of which the item is a component.

§ 4.2.8 The Architect will prepare Change Orders and Construction Change Directives, and may order minor changes
in the Work as provided in Section 7.4. The Architect will investigate and make determinations and recommendations
regarding concealed and unknown conditions as provided in Section 3.7.4.
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§ 4.2.9 The Architect will conduct inspections to determine the date or dates of Substantial Completion and the date of
final completion; issue Certificates of Substantial Completion pursuant to Section 9.8; receive and forward to the
Owner, for the Owner’s review and records, written warranties and related documents required by the Contract and
assembled by the Contractor pursuant to Section 9.10; and issue a final Certificate for Payment pursuant to

Section 9.10.

§ 4.2.10 If the Owner and Architect agree, the Architect will provide one or more Project representatives to assist in
carrying out the Architect’s responsibilities at the site. The Owner shall notify the Contractor of any change in the
duties, responsibilities and limitations of authority of the Project representatives.

§ 4.2.11 The Architect will interpret and decide matters concerning performance under, and requirements of, the
Contract Documents on written request of either the Owner or Contractor. The Architect’s response to such requests
will be made in writing within any time limits agreed upon or otherwise with reasonable promptness.

§ 4.2.12 Interpretations and decisions of the Architect will be consistent with the intent of, and reasonably inferable
from, the Contract Documents and will be in writing or in the form of drawings. When making such interpretations
and decisions, the Architect will endeavor to secure faithful performance by both Owner and Contractor, will not show
partiality to either, and will not be liable for results of interpretations or decisions rendered in good faith.

§ 4.2.13 The Architect’s decisions on matters relating to aesthetic effect will be final if consistent with the intent
expressed in the Contract Documents.

§ 4.2.14 The Architect will review and respond to requests for information about the Contract Documents. The
Architect’s response to such requests will be made in writing within any time limits agreed upon or otherwise with
reasonable promptness. If appropriate, the Architect will prepare and issue supplemental Drawings and Specifications
in response to the requests for information.

ARTICLE5 SUBCONTRACTORS

§ 5.1 Definitions

§ 5.1.1 A Subcontractor is a person ot entity who has a direct contract with the Contractor to perform a portion of the
Work at the site. The term "Subcontractor” is referred to throughout the Contract Documents as if singulat in number
and means a Subcontractor or an authorized representative of the Subcontractor. The term "Subcontractor" does not
include a Separate Contractor or the subcontractors of a Separate Contractor.

§ 5.1.2 A Sub-subcontractor is a person or entity who has a direct or indirect contract with a Subcontractor to perform
a portion of the Work at the site. The term "Sub-subcontractor" is referred to throughout the Contract Documents as if
singular in number and means a Sub-subcontractor or an authorized representative of the Sub-subcontractor.

§ 5.2 Award of Subcontracts and Other Contracts for Portions of the Work

§ 5.2.1 Unless otherwise stated in the Contract Documents, the Contractor, as soon as practicable after award of the
Contract, shall notify the Owner and Architect of the persons or entities proposed for each principal portion of the
Work, including those who are to furnish materials or equipment fabricated to a special design. Within 14 days of
receipt of the information, the Architect may notify the Contractor whether the Owner or the Architect (1) has
reasonable objection to any such proposed person or entity or (2) requires additional time for review. Failure of the
Architect to provide notice within the 14-day period shall constitute notice of no reasonable objection.

§ 5.21.1 All employees of subcontractors will abide by all Kelso School District rules and regulations pertaining to
tobacco, alcohol, drug use and firearms. All employees shall pass a background check that ensures they are safe to
work around children and schools.

§ 5.2.2 The Contractor shall not contract with a proposed person or entity to whom the Owner or Architect has made
reasonable and timely objection. The Contractor shall not be required to contract with anyone to whom the Contractor
has made reasonable objection.

§ 5.2.3 If the Owner or Architect has reasonable objection to a person or entity proposed by the Contractor, the
Contractor shall propose another to whom the Owner or Architect has no reasonable objection. If the proposed but
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rejected Subcontractor was reasonably capable of performing the Work, the Contract Sum and Contract Time shall be
increased or decreased by the difference, if any, occasioned by such change, and an appropriate Change Order shall be
issued before commencement of the substitute Subcontractor’s Work. However, no increase in the Contract Sum or
Contract Time shall be allowed for such change unless the Contractor has acted promptly and responsively in
submitting names as required.

§ 5.2.4 The Contractor shall not substitute a Subcontractor, person, or entity for one previously selected if the Owner or
Architect makes reasonable objection to such substitution.

§ 5.3 Subcontractual Relations

By appropriate written agreement, the Contractor shall require each Subcontractor, to the extent of the Work to be
performed by the Subcontractor, to be bound to the Contractor by terms of the Contract Documents, and to assume
toward the Contractor all the obligations and responsibilities, including the responsibility for safety of the
Subcontractor’s Work that the Contractor, by these Contract Documents, assumes toward the Owner and Architect.
Each subcontract agreement shall preserve and protect the rights of the Owner and Architect under the Contract

- Documents with respect to the Work to be performed by the Subcontractor so that subcontracting thereof will not

prejudice such rights, and shall allow to the Subcontractor, unless specifically provided otherwise in the subcontract
agreement, the benefit of all rights, remedies, and redress against the Contractor that the Contractor, by the Contract
Documents, has against the Owner. Where appropriate, the Contractor shall require each Subcontractor to enter into
similar agreements with Sub-subcontractors. The Contractor shall make available to each proposed Subcontractor,
prior to the execution of the subcontract agreement, copies of the Contract Documents to which the Subcontractor will
be bound, and, upon written request of the Subcontractor, identify to the Subcontractor terms and conditions of the
proposed subcontract agreement that may be at variance with the Contract Documents. Subcontractors will similarly
make copies of applicable portions of such documents available to their respective proposed Sub-subcontractors.

§ 5.4 Contingent Assignment of Subcontracts
§ 5.4.1 Each subcontract agreement for a portion of the Work is assigned by the Contractor to the Owner, provided that
A assignment is effective only after termination of the Contract by the Owner for cause pursuant to
Section 14.2 and only for those subcontract agreements that the Owner accepts by notifying the
Subcontractor and Contractor; and
2 assignment is subject to the prior rights of the surety, if any, obligated under bond relating to the
Contract,

When the Owner accepts the assignment of a subcontract agreement, the Owner assumies the Contractor’s rights and
obligations under the subcontract.

§ 5.4.2 Upon such assignment, if the Work has been suspended for more than 30 days, the Subcontractor’s
compensation shall be equitably adjusted for increases in cost resulting from the suspension,

§ 5.4.3 Upon assignment to the Owner under this Section 5.4, the Owner may further assign the subcontract to a
successor contractor or other entity. If the Owner assigns the subcontract to a successor contractor or other entity, the
Owner shall nevertheless remain legally responsible for all of the successor contractor’s obligations under the
subcontract.

ARTICLE 6 CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS

§ 6.1 Owner’s Right to Perform Construction and to Award Separate Contracts

§ 6.1.1 The term "Separate Contractor(s)" shall mean other contractors retained by the Owner under separate
agreements. The Owner reserves the right to perform construction or operations related to the Project with the
Owner’s own forces, and with Separate Contractors retained under Conditions of the Contract substantially similar to
those of this Contract, including those provisions of the Conditions of the Contract related to insurance and waiver of
subrogation.

§ 6.1.2 When separate contracts are awarded for different portions of the Project or other construction or operations on
the site, the term "Contractor” in the Contract Documents in each case shall mean the Contractor who executes each
separate Owner-Contractor Agreement.
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§ 6.1.3 The Owner shall provide for coordination of the activities of the Owner’s own forces and of each Separate
Contractor with the Work of the Contractor, who shall cooperate with them, The Contractor shall participate with any
Separate Contractors and the Owner in reviewing their construction schedules. The Contractor shall make any
revisions to its construction schedule deemed necessary after a joint review and mutual agreement. The construction
schedules shall then constitute the schedules to be used by the Contractor, Separate Contractors, and the Owner until
subsequently revised.

§ 6.1.4 Unless otherwise provided in the Contract Documents, when the Owner performs construction or operations
related to the Project with the Owner’s own forces or with Separate Contractors, the Owner or its Separate Contractors
shall have the same obligations and rights that the Contractor has under the Conditions of the Contract, including,
without excluding others, those stated in Article 3, this Article 6, and Articles 10, 11, and 12,

§ 6.2 Mutual Responsibility

§ 6.2.1 The Contractor shall afford the Owner and Separate Contractors reasonable opportunity for introduction and
storage of their materials and equipment and performance of their activities, and shall connect and coordinate the
Contractor’s construction and operations with theirs as required by the Contract Documents.

§ 6.2.2 If part of the Contractor’s Work depends for proper execution or results upon construction or operations by the
Owner or a Separate Contractor, the Contractor shall, prior to proceeding with that portion of the Work, promptly
notify the Architect of apparent discrepancies or defects in the construction or operations by the Owner or Separate
Contractor that would render it unsuitable for propet execution and results of the Contractor’s Work. Failure of the
Contractor to notify the Architect of apparent discrepancies or defects prior to proceeding with the Work shall
constitute an acknowledgment that the Owner’s or Separate Contractor’s completed or partially completed
construction is fit and proper to receive the Contractor’s Work. The Contractor shall not be responsible for
discrepancies or defects in the construction or operations by the Owner or Separate Contractor that are not apparent.

§ 6.2.3 The Contractor shall reimburse the Owner for costs the Owner incurs that are payable to a Separate Contractor
because of the Contractor’s delays, impropetly timed activities or defective construction. The Owner shall be
responsible to the Contractor for costs the Contractor incurs because of a Separate Contractor’s delays, improperly
timed activities, damage to the Work or defective construction.

§ 6.2.4 The Contractor shall promptly remedy damage that the Contractor wrongfully causes to completed or partially
completed construction or to property of the Owner or Separate Contractor as provided in Section 10.2.5.

§ 6.2.5 The Owner and each Separate Contractor shall have the same responsibilities for cutting and patching as are
described for the Contractor in Section 3.14.

§ 6.3 Owner’s Right to Clean Up

If a dispute arises among the Contractor, Separate Contractors, and the Owner as to the responsibility under their
respective contracts for maintaining the premises and surrounding area free from waste materials and rubbish, the
Owner may clean up and the Architect will allocate the cost among those responsible.

ARTICLE7 CHANGES IN THE WORK

§ 7.1 General

§ 7.1.1 Changes in the Work may be accomplished after execution of the Contract, and without invalidating the
Contract, by Change Order, Construction Change Directive or order for a minor change in the Work, subject to the
limitations stated in this Article 7 and elsewhere in the Contract Documents.

§ 7.1.2 A Change Order shall be based upon agreement among the Owner, Contractor, and Architect. A Construction
Change Directive requires agreement by the Owner and Architect and may or may not be agreed to by the Contractor.
An order for a minor change in the Work may be issued by the Architect alone.

§ 7.1.3 Changes in the Work shall be performed under applicable provisions of the Contract Documents. The
Contractor shall proceed promptly with changes in the Work, unless otherwise provided in the Change Order,
Construction Change Directive, or order for a minor change in the Work.
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§ 7.2 Change Orders
§7.2.1 A Change Order is a written instrument prepared by the Architect and signed by the Owner, Contractor, and
Architect stating their agreement upon all of the following:

A The change in the Work;

.2 The amount of the adjustment, if any, in the Contract Sum; and

.3 The extent of the adjustment, if any, in the Contract Time.

§ 7.3 Construction Change Directives

§7.3.1 A Construction Change Directive is a written order prepared by the Architect and signed by the Owner and
Architect, directing a change in the Work prior to agreement on adjustment, if any, in the Contract Sum or Contract
Time, or both. The Owner may by Construction Change Directive, without invalidating the Contract, order changes in
the Work within the general scope of the Contract consisting of additions, deletions, or other revisions, the Contract
Sum and Contract Time being adjusted accordingly.

§7.3.2 A Construction Change Directive shall be used in the absence of total agreement on the terms of a Change
Order.

§ 7.3.3 If the Construction Change Directive provides for an adjustment to the Contract Sum, the adjustment shall be
based on one of the following methods:
A Mutual acceptance of a lump sum properly itemized and supported by sufficient substantiating data to
permit evaluation;
.2 Unit prices stated in the Contract Documents or subsequently agreed upon,
3 Cost to be determined in a manner agreed upon by the parties and a mutually acceptable fixed or
percentage fee; or
4 Asprovided in Section 7.3.4.

§ 7.3.4 If the Contractor does not respond promptly or disagrees with the method for adjustment in the Contract Sum,
the Architect shall determine the adjustment on the basis of reasonable expenditures and savings of those performing
the Work attributable to the change, including, in case of an increase in the Contract Sum, an amount for overhead and
profit as set forth in the Agreement, or if no such amount is set forth in the Agreement, a reasonable amount. In such
case, and also under Section 7.3.3.3, the Contractor shall keep and present, in such form as the Architect may
prescribe, an itemized accounting together with appropriate supporting data, Unless otherwise provided in the
Contract Documents, costs for the purposes of this Section 7.3.4 shall be limited to the following:
A Costs of labor, including applicable payroll taxes, fringe benefits required by agreement or custom,
workers’ compensation insurance, and other employee costs approved by the Architect;
.2 Costs of materials, supplies, and equipment, including cost of transportation, whether incorporated or
consumed,
.3 Rental costs of machinery and equipment, exclusive of hand tools, whether rented from the Contractor
or others;
4 Costs of premiums for all bonds and insurance, permit fees, and sales, use, or similar taxes, directly
related to the change; and
5 Costs of supervision and field office personnel directly attributable to the change.

§ 7.3.5 If the Contractor disagrees with the adjustment in the Contract Time, the Contractor may make a Claim in
accordance with applicable provisions of Article 15.

§ 7.3.6 Upon receipt of a Construction Change Directive, the Contractor shall promptly proceed with the change in the
Work involved and advise the Architect of the Contractor’s agreement or disagreement with the method, if any,
provided in the Construction Change Directive for determining the proposed adjustment in the Contract Sum or
Contract Time.

§ 7.3.7 A Construction Change Directive signed by the Contractor indicates the Contractor’s agreement therewith,
including adjustment in Contract Sum and Contract Time or the method for determining them. Such agreement shall
be effective immediately and shall be recorded as a Change Order.

§ 7.3.8 The amount of credit to be allowed by the Contractor to the Owner for a deletion or change that results in a net
decrease in the Contract Sum shall be actual net cost as confirmed by the Architect. When both additions and credits
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covering related Work or substitutions are involved in a change, the allowance for overhead and profit shall be figured
on the basis of net increase, if any, with respect to that change.

§ 7.3.9 Pending final determination of the total cost of a Construction Change Directive to the Owner, the Contractor
may request payment for Work completed under the Construction Change Directive in Applications for Payment. The
Architect will make an interim determination for purposes of monthly certification for payment for those costs and
certify for payment the amount that the Architect determines, in the Architect’s professional judgment, to be
reasonably justified. The Architect’s interim determination of cost shall adjust the Contract Sum on the same basis as
a Change Order, subject to the right of either party to disagree and assert a Claim in accordance with Article 15.

§ 7.3.10 When the Owner and Contractor agree with a determination made by the Architect concerning the adjustments
in the Contract Sum and Contract Time, or otherwise reach agreement upon the adjustments, such agreement shall be
effective immediately and the Architect will prepare a Change Order. Change Orders may be issued for all or any part
of a Construction Change Directive.

§ 7.4 Minor Changes in the Work

The Architect may order minor changes in the Work that are consistent with the intent of the Contract Documents and
do not involve an adjustment in the Contract Sum or an extension of the Contract Time. The Architect’s order for
minor changes shall be in writing, If the Contractor believes that the proposed minor change in the Work will affect the
Contract Sum or Contract Time, the Contractor shall notify the Architect and shall not proceed to implement the
change in the Work. If the Contractor performs the Work set forth in the Architect’s order for a minor change without
prior notice to the Architect that such change will affect the Contract Sum or Contract Time, the Contractor waives any
adjustment to the Contract Sum or extension of the Contract Time.

ARTICLE 8 TIME

§ 8.1 Definitions

§ 8.1.1 Unless otherwise provided, Contract Time is the period of time, including authorized adjustments, allotted in
the Contract Documents for Substantial Completion of the Work.

§ 8.1.2 The date of commencement of the Work is the date established in the Agreement.
§ 8.1.3 The date of Substantial Completion is the date certified by the Architect in accordance with Section 9.8.

§ 8.1.4 The term "day" as used in the Contract Documents shall mean calendar day unless otherwise specifically
defined.

§ 8.2 Progress and Completion
§ 8.2.1 Time limits stated in the Contract Documents are of the essence of the Contract. By executing the Agreement,
the Contractor confirms that the Contract Time is a reasonable period for performing the Work.

§ 8.2.2 The Contractor shall not knowingly, except by agreement or instruction of the Owner in writing, commence the
Work prior to the effective date of insurance required to be furnished by the Contractor and Owner.

§ 8.2.3 The Contractor shall proceed expeditiously with adequate forces and shall achieve Substantial Completion
within the Contract Time.

§ 8.3 Delays and Extensions of Time

§ 8.3.1 If the Contractor is delayed at any time in the commencement or progress of the Work by (1) an act or neglect of
the Owner or Architect, of an employee of either, or of a Separate Contractor; (2) by changes ordered in the Work; (3)
by labor disputes, fire, unusual delay in deliveries, unavoidable casualties, adverse weather conditions documented in
accordance with Section 15.1.6.2, or other causes beyond the Contractor’s control; (4) by delay authorized by the
Owner pending mediation and binding dispute resolution; or (5) by other causes that the Contractor asserts, and the
Architect determines, justify delay, then the Contract Time shall be extended for such reasonable time as the Architect
may determine.

§ 8.3.2 Claims relating to time shall be made in accordance with applicable provisions of Article 15.
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§ 8.3.3 This Section 8.3 does not preclude recovery of damages for delay by either party under other provisions of the
Contract Documents,

ARTICLE 9 PAYMENTS AND COMPLETION

§ 9.1 Contract Sum

§ 9.1.1 The Contract Sum is stated in the Agreement and, including authorized adjustments, is the total amount payable
by the Owner to the Contractor for performance of the Work under the Contract Documents.

§ 9.1.2 Tf unit prices are stated in the Contract Documents or subsequently agreed upon, and if quantities originally
contemplated are materially changed so that application of such unit prices to the actual quantities causes substantial
inequity to the Owner or Contractor, the applicable unit prices shall be equitably adjusted.

§ 9.2 Schedule of Values

Where the Contract is based on a stipulated sum or Guaranteed Maximum Price, the Contractor shall submit a
schedule of values to the Architect before the first Application for Payment, allocating the entire Contract Sum to the
various portions of the Work. The schedule of values shall be prepared in the form, and supported by the data to
substantiate its accuracy, required by the Architect. This schedule, unless objected to by the Architect, shall be used as
a basis for reviewing the Contractor’s Applications for Payment. Any changes to the schedule of values shall be
submitted to the Architect and supported by such data to substantiate its accuracy as the Architect may require, and
unless objected to by the Architect, shall be used as a basis for reviewing the Contractor’s subsequent Applications for
Payment.

§ 9.3 Applications for Payment

§9.3.1 At least five days before the date established for each progress payment, the Contractor shall submit to the
Architect an itemized draft Application for Payment prepared in accordance with the schedule of values, if required
under Section 9.2, for completed portions of the Work. The Architect shall review the draft Application for Payment
and shall either advise the contractor of approval as submitted or shall mark up corrections for the Contractor. Based
on the Architects comments, the Contractor shall submit a final signed Application for Payment by the due date. The
application shall be notarized, if required, and supported by all data substantiating the Contractor’s right to payment
that the Owner or Architect require, such as copies of requisitions, and releases and waivers of liens from
Subcontractors and suppliers, and shall reflect retainage if provided for in the Contract Documents.

§9.3.1.1 As provided in Section 7.3.9, such applications may include requests for payment on account of changes in
the Work that have been properly authorized by Construction Change Directives, or by interim determinations of the
Architect, but not yet included in Change Orders.

§9.3.1.2 Applications for Payment shall not include requests for payment for portions of the Work for which the
Contractor does not intend to pay a Subcontractor or supplier, unless such Work has been performed by others whom
the Contractor intends to pay.

§ 9.3.2 Unless otherwise provided in the Contract Documents, payments shall be made on account of materials and
equipment delivered and suitably stored at the site for subsequent incorporation in the Work. If approved in advance
by the Owner, payment may similarly be made for materials and equipment suitably stored off the site at a location
agreed upon in writing. Payment for materials and equipment stored on or off the site shall be conditioned upon
compliance by the Contractor with procedures satisfactory to the Owner to establish the Owner’s title to such materials
and equipment or otherwise protect the Owner’s interest, and shall include the costs of applicable insurance, storage,
and transportation to the site, for such materials and equipment stored off the site.

§ 9.3.3 The Contractor warrants that title to all Work covered by an Application for Payment will pass to the Owner no
later than the time of payment. The Contractor further warrants that upon submittal of an Application for Payment all
Work for which Certificates for Payment have been previously issued and payments received from the Owner shall, to
the best of the Contractor’s knowledge, information, and belief, be free and clear of liens, claims, security interests, ot
encumbrances, in favor of the Contractor, Subcontractors, suppliers, or other persons or entities that provided labor,
materials, and equipment relating to the Work.

§ 9.4 Certificates for Payment
§ 9.4.1 Not Used
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§ 9.4.2 The issuance of a Certificate for Payment will constitute a representation by the Architect to the Owner, based
on the Architect’s evaluation of the Work and the data in the Application for Payment, that, to the best of the
Architect’s knowledge, information, and belief, the Work has progressed to the point indicated, the quality of the
Work is in accordance with the Contract Documents, and that the Contractor is entitled to payment in the amount
certified. The foregoing representations are subject to an evaluation of the Work for conformance with the Contract
Documents upon Substantial Completion, to results of subsequent tests and inspections, to correction of minor
deviations from the Contract Documents prior to completion, and to specific qualifications expressed by the Architect,
However, the issuance of a Certificate for Payment will not be a representation that the Architect has (1) made
exhaustive or continuous on-site inspections to check the quality or quantity of the Work; (2) reviewed construction
means, methods, techniques, sequences, or procedures; (3) reviewed copies of requisitions received from
Subcontractors and suppliers and other data requested by the Owner to substantiate the Contractor’s right to payment;
or (4) made examination to ascertain how or for what purpose the Contractor has used money previously paid on
account of the Contract Sum.

§ 9.5 Decisions to Withhold Certification
§9.5.1 The Architect may recommend to the Owner withholding a Certificate for Payment in whole or in part, to the
extent reasonably necessary to protect the Owner, if in the Architect’s opinion the representations to the Owner
required by Section 9.3.1 cannot be made. If the Architect is unable to certify payment in the amount of the
Application, the Architect will notify the Contractor and Owner as provided in Section 9.3.1. If the Contractor and
Architect cannot agree on a revised amount, the Architect will promptly issue a Certificate for Payment for the amount
for which the Architect is able to make such representations to the Owner. The Architect may also withhold a
Certificate for Payment or, because of subsequently discovered evidence, may nullify the whole or a part of a
Certificate for Payment previously issued, to such extent as may be necessary in the Architect’s opinion to protect the
Owner from loss for which the Contractor is responsible, including loss resulting from acts and omissions described in
Section 3.3.2, because of
A defective Work not remedied,;
2 third party claims filed or reasonable evidence indicating probable filing of such claims, unless security
acceptable to the Owner is provided by the Contractor;
3 failure of the Contractor to make payments properly to Subcontractors or suppliers for labor, materials
or equipment;
4 reasonable evidence that the Work cannot be completed for the unpaid balance of the Contract Sum;
5 damage to the Owner or a Separate Contractor;
6 reasonable evidence that the Work will not be completed within the Contract Time, and that the unpaid
balance would not be adequate to cover actual or liquidated damages for the anticipated delay; or
.7 repeated failure to catry out the Work in accordance with the Contract Documents.

§9.5.2 When either party disputes the Architect’s decision regarding a Certificate for Payment under Section 9.5.1, in
whole or in part, that party may submit a Claim in accordance with Article 15.

§ 9.5.3 When the reasons for withholding certification are removed, certification will be made for amounts previously
withheld.

§9.5.4 If the Architect withholds certification for payment under Section 9.5.1.3, the Owner may, at its sole option,
issue joint checks to the Contractor and to any Subcontractor or supplier to whom the Contractor failed to make
payment for Work properly performed or material or equipment suitably delivered. If the Owner makes payments by
joint check, the Owner shall notify the Architect and the Contractor shall reflect such payment on its next Application
for Payment.

§ 9.6 Progress Payments
§9.6.1 After the Architect has issued a Certificate for Payment, the Owner shall make payment in the manner and |
within the time provided in the Contract Documents, and shall so notify the Architect.

§ 9.6.2 The Contractor shall pay each Subcontractor, no later than seven days after receipt of payment from the Owner,
the amount to which the Subcontractor is entitled, reflecting percentages actually retained from payments to the
Contractor on account of the Subcontractor’s portion of the Work. The Contractor shall, by appropriate agreement
with each Subcontractor, require each Subcontractor to make payments to Sub-subcontractors in a similar mannet.
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§ 9.6.3 The Architect will, on request, furnish to a Subcontractor, if practicable, information regarding percentages of
completion or amounts applied for by the Contractor and action taken thereon by the Architect and Owner on account
of portions of the Work done by such Subcontractor.

§ 9.6.4 The Owner has the right to request written evidence from the Contractor that the Contractor has properly paid
Subcontractors and suppliers amounts paid by the Owner to the Contractor for subcontracted Work. If the Contractor
fails to furnish such evidence within seven days, the Owner shall have the right to contact Subcontractors and

suppliers to ascertain whether they have been properly paid. Neither the Owner nor Architect shall have an obligation
to pay, or to see to the payment of money to, a Subcontractor or supplier, except as may otherwise be required by law.

§ 9.6.5 The Contractot’s payments to suppliers shall be treated in a manner similar to that provided in Sections 9.6.2,
9.6.3 and 9.6.4.

§ 9.6.6 A Certificate for Payment, a progress payment, ot partial or entire use or occupancy of the Project by the Owner
shall not constitute acceptance of Work not in accordance with the Contract Documents.

§9.6.7 Unless the Contractor provides the Owner with a payment bond in the full penal sum of the Contract Sum,
payments received by the Contractor for Work properly performed by Subcontractors or provided by suppliers shall be
held by the Contractor for those Subcontractors or suppliers who performed Work or furnished materials, or both,
under contract with the Contractor for which payment was made by the Owner. Nothing contained herein shall require
money to be placed in a separate account and not commingled with money of the Contractor, create any fiduciary
liability or tort liability on the part of the Contractor for breach of trust, or entitle any person or entity to an award of
punitive damages against the Contractor for breach of the requirements of this provision.

§ 9.6.8 Provided the Owner has fulfilled its payment obligations under the Contract Documents, the Contractor shall
defend and indemnify the Owner from all loss, liability, damage or expense, including reasonable attorney’s fees and
litigation expenses, arising out of any lien claim or other claim for payment by any Subcontractor or supplier of any
tier. Upon receipt of notice of a lien claim or other claim for payment, the Owner shall notify the Contractor. If
approved by the applicable court, when required, the Contractor may substitute a surety bond for the property against
which the lien or other claim for payment has been asserted.

§ 9.7 Failure of Payment

If the Architect does not issue a Certificate for Payment, through no fault of the Contractor, within seven days after
receipt of the Contractor’s Application for Payment, or if the Owner does not pay the Contractor within seven days
after the date established in the Contract Documents, the amount certified by the Architect or awarded by binding
dispute resolution, then the Contractor may, upon seven additional days’ notice to the Owner and Architect, stop the
Work until payment of the amount owing has been received. The Contract Time shall be extended appropriately and
the Contract Sum shall be increased by the amount of the Contractor’s reasonable costs of shutdown, delay and
start-up, plus interest as provided for in the Contract Documents.

§ 9.8 Substantial Completion

§ 9.8.1 Substantial Completion is the stage in the progress of the Work when the Work or designated portion thereof is
sufficiently complete in accordance with the Contract Documents so that the Owner can occupy or utilize the Work for
its intended use.

§ 9.8.2 When the Contractor considers that the Work, or a portion thereof which the Owner agrees to accept separately,
is substantially complete, the Contractor shall prepare and submit to the Architect a comprehensive list of items to be
completed or corrected prior to final payment. Failure to include an item on such list does not alter the responsibility of
the Contractor to complete all Work in accordance with the Contract Documents.

§ 9.8.3 Upon receipt of the Contractor’s list, the Architect will make an inspection to determine whether the Work or
designated portion thereof is substantially complete. If the Architect’s inspection discloses any item, whether ot not
included on the Contractor’s list, which is not sufficiently complete in accordance with the Contract Documents so
that the Owner can occupy or utilize the Work or designated portion thereof for its intended use, the Contractor shall,
before issuance of the Certificate of Substantial Completion, complete or correct such item upon notification by the
Architect. In such case, the Contractor shall then submit a request for another inspection by the Architect to determine
Substantial Completion.
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§ 9.8.4 When the Work or designated portion thereof is substantially complete, the Architect will prepare a Certificate
of Substantial Completion that shall establish the date of Substantial Completion; establish responsibilities of the
Owner and Contractor for security, maintenance, heat, utilities, damage to the Work and insurance; and fix the time
within which the Contractor shall finish all items on the list accompanying the Certificate. Warranties required by the
Contract Documents shall commence on the date of Substantial Completion of the Work or designated portion thereof
unless otherwise provided in the Certificate of Substantial Completion.

§ 9.8.5 The Certificate of Substantial Completion shall be submitted to the Owner and Contractor for their written
acceptance of responsibilities assigned to them in the Certificate. Upon such acceptance, and consent of surety if any,
the Owner shall make payment of retainage applying to the Work or designated portion thereof. Such payment shall be
adjusted for Work that is incomplete or not in accordance with the requirements of the Contract Documents.

§ 9.9 Partial Occupancy or Use

§ 9.9.1 The Owner may occupy or use any completed or partially completed portion of the Work at any stage when
such portion is designated by separate agreement with the Contractor, provided such occupancy or use is consented to
by the insurer and authorized by public authorities having jurisdiction over the Project. Such partial occupancy or use
may commence whether or not the portion is substantially complete, provided the Owner and Contractor have
accepted in writing the responsibilities assigned to each of them for payments, retainage, if any, security, maintenance,
heat, utilities, damage to the Work and insurance, and have agreed in writing concerning the period for correction of
the Work and commencement of warranties required by the Contract Documents. When the Contractor considers a
portion substantially complete, the Contractor shall prepare and submit a list to the Architect as provided under
Section 9.8.2. Consent of the Contractor to partial occupancy or use shall not be unreasonably withheld. The stage of
the progress of the Work shall be determined by written agreement between the Owner and Contractor or, if no
agreement is reached, by decision of the Architect.

§ 9.9.2 Immediately prior to such partial occupancy or use, the Owner, Contractor, and Architect shall jointly inspect
the area to be occupied or portion of the Work to be used in order to determine and record the condition of the Work.

§ 9.9.3 Unless otherwise agreed upon, partial occupancy or use of a portion or portions of the Work shall not constitute
acceptance of Work not complying with the requirements of the Contract Documents.

§ 9.10 Final Completion and Final Payment

§ 9.10.1 Upon receipt of the Contractor’s notice that the Work is ready for final inspection and acceptance and upon
receipt of a final Application for Payment, the Architect will promptly make such inspection. When the Architect finds
the Work acceptable under the Contract Documents and the Contract fully performed, the Architect will promptly
issue a final Certificate for Payment stating that to the best of the Architect’s knowledge, information and belief, and
on the basis of the Architect’s on-site visits and inspections, the Work has been completed in accordance with the
Contract Documents and that the entire balance found to be due the Contractor and noted in the final Certificate is due
and payable. The Architect’s final Certificate for Payment will constitute a further representation that conditions listed
in Section 9.10.2 as precedent to the Contractor’s being entitled to final payment have been fulfilled.

§ 9.10.2 Neither final payment nor any remaining retained percentage shall become due until the Contractor submits to
the Architect (1) an affidavit that payrolls, bills for materials and equipment, and other indebtedness connected with
the Work for which the Owner or the Owner’s property might be responsible or encumbered (less amounts withheld
by Owner) have been paid or otherwise satisfied, (2) a certificate evidencing that insurance required by the Contract
Documents to remain in force after final payment is currently in effect, (3) a written statement that the Contractor
knows of no reason that the insurance will not be renewable to cover the period required by the Contract Documents,
(4) consent of surety, if any, to final payment, (5} documentation of any special warranties, such as manufacturets’
warranties or specific Subcontractor warranties, and (6) if required by the Owner, other data establishing payment or
satisfaction of obligations, such as receipts and releases and waivers of liens, claims, security interests, or
encumbrances arising out of the Contract, to the extent and in such form as may be designated by the Owner. If a
Subcontractor refuses to furnish a release or waiver required by the Owner, the Contractor may furnish a bond
satisfactory to the Owner to indemnify the Owner against such lien, claim, security interest, or encumbrance. If a lien,
claim, security interest, or encumbrance remains unsatisfied after payments are made, the Contractor shall refund to
the Owner all money that the Owner may be compelled to pay in discharging the lien, claim, security interest, or
encumbrance, including all costs and reasonable attorneys’ fees.
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§ 9.10.3 If, after Substantial Completion of the Work, final completion thereof is materially delayed through no fault of
the Contractor or by issuance of Change Orders affecting final completion, and the Architect so confirms, the Owner
shall, upon application by the Contractor and certification by the Architect, and without terminating the Contract,
make payment of the balance due for that portion of the Work fully completed, corrected, and accepted. If the
remaining balance for Work not fully completed or corrected is less than retainage stipulated in the Contract
Documents, and if bonds have been furnished, the written consent of the surety to payment of the balance due for that
portion of the Work fully completed and accepted shall be submitted by the Contractor to the Architect prior to
certification of such payment. Such payment shall be made under terms and conditions governing final payment,
except that it shall not constitute a waiver of Claims.

§ 9.10.4 The making of final payment shall constitute a waiver of Claims by the Owner except those arising from
A liens, Claims, security interests, or encumbrances arising out of the Contract and unsettled;
2 failure of the Work to comply with the requirements of the Contract Documents;
.3 terms of special warranties required by the Contract Documents; or
4 audits performed by the Owner, if permitted by the Contract Documents, after final payment.

§9.10.5 Acceptance of final payment by the Contractor, a Subcontractor, or a supplier, shall constitute a waiver of
claims by that payee except those previously made in writing and identified by that payee as unsettled at the time of
final Application for Payment.

ARTICLE 10 PROTECTION OF PERSONS AND PROPERTY

§ 10.1 Safety Precautions and Programs

The Contractor shall be responsible for initiating, maintaining, and supervising all safety precautions and programs in
connection with the performance of the Contract.

§ 10.2 Safety of Persons and Property
§ 10.2.1 The Contractor shall take reasonable precautions for safety of, and shall provide reasonable protection to
prevent damage, injury, or loss to
employees on the Work and other persons who may be affected thereby;
2 the Work and materials and equipment to be incorporated therein, whether in storage on or off the site,
under care, custody, or control of the Contractor, a Subcontractor, or a Sub-subcontractor; and
3 other property at the site or adjacent thereto, such as trees, shrubs, lawns, walks, pavements, roadways,
structures, and utilities not designated for removal, relocation, or replacement in the course of
construction,

§ 10.2.2 The Contractor shall comply with, and give notices required by applicable laws, statutes, ordinances, codes,
rules and regulations, and lawful orders of public authorities, bearing on safety of persons or property or their
protection from damage, injury, or loss.

§ 10.2.3 The Contractor shall implement, erect, and maintain, as required by existing conditions and performance of
the Contract, reasonable safeguards for safety and protection, including posting danger signs and other warnings
against hazards; promulgating safety regulations; and notifying the owners and users of adjacent sites and utilities of
the safeguards.

§ 10.2.4 When use or storage of explosives or other hazardous materials or equipment, or unusual methods are
necessary for execution of the Work, the Contractor shall exercise utmost care and carry on such activities under
supervision of propetly qualified personnel.

§ 10.2.5 The Contractor shall promptly remedy damage and loss (other than damage or loss insured under property
insurance required by the Contract Documents) to property referred to in Sections 10.2.1.2 and 10.2.1.3 caused in
whole or in part by the Contractor, a Subcontractor, a Sub-subcontractor, or anyone directly or indirectly employed by
any of them, or by anyone for whose acts they may be liable and for which the Contractor is responsible under
Sections 10.2.1.2 and 10.2.1.3. The Contractor may make a Claim for the cost to remedy the damage or loss to the
extent such damage or loss is attributable to acts or omissions of the Owner or Architect or anyone directly or
indirectly employed by either of them, or by anyone for whose acts either of them may be liable, and not attributable to
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the fault or negligence of the Contractor. The foregoing obligations of the Contractor are in addition to the
Contractor’s obligations under Section 3.18.

§ 10.2.6 The Contractor shall designate a responsible member of the Contractor’s organization at the site whose duty
shall be the prevention of accidents. This person shall be the Contractor’s superintendent unless otherwise designated
by the Contractor in writing to the Owner and Architect.

§ 10.2.7 The Contractor shall not permit any part of the construction or site to be loaded so as to cause damage or create
an unsafe condition.

§ 10.2.8 Injury or Damage to Person or Property

If either party suffers injury or damage to person or property because of an act or omission of the other party, ot of
others for whose acts such party is legally responsible, notice of the injury or damage, whether or not insured, shall be
given to the other party within a reasonable time not exceeding 21 days after discovery. The notice shall provide
sufficient detail to enable the other party to investigate the matter.

§ 10.3 Hazardous Materials and Substances

§ 10.3.1 The Contractor is responsible for compliance with any requirements included in the Contract Documents
regarding hazardous materials or substances. If the Contractor encounters a hazardous material or substance not
addressed in the Contract Documents and if reasonable precautions will be inadequate to prevent foreseeable bodily
injury or death to persons resulting from a material or substance, including but not limited to asbestos or
polychlorinated biphenyl (PCB), encountered on the site by the Contractor, the Contractor shall, upon recognizing the
condition, immediately stop Work in the affected area and notify the Owner and Architect of the condition.

§ 10.3.2 Upon receipt of the Contractor’s notice, the Owner shall obtain the services of a licensed laboratory to verify
the presence or absence of the material or substance reported by the Contractor and, in the event such material or
substance is found to be present, to cause it to be rendered harmless, Unless otherwise required by the Contract
Documents, the Owner shall furnish in writing to the Contractor and Architect the names and qualifications of persons
or entities who are to perform tests verifying the presence or absence of the material or substance or who are to
perform the task of removal or safe containment of the material or substance. The Contractor and the Architect will
promptly reply to the Owner in writing stating whether or not either has reasonable objection to the persons or entities
proposed by the Owner, If either the Contractor or Architect has an objection to a person or entity proposed by the
Owner, the Owner shall propose another to whom the Contractor and the Architect have no reasonable objection.
When the material or substance has been rendered harmless, Work in the affected area shall resume upon written
agreement of the Owner and Contractor. By Change Order, the Contract Time shall be extended appropriately and the
Contract Sum shall be increased by the amount of the Contractor’s reasonable additional costs of shutdown, delay, and
start-up.

§ 10.3.3 To the fullest extent permitted by law, the Owner shall indemnify and hold harmless the Contractor,
Subcontractors, Architect, Architect’s consultants, and agents and employees of any of them from and against claims,
damages, losses, and expenses, including but not limited to attorneys’ fees, arising out of or resulting from
performance of the Work in the affected area if in fact the material or substance presents the risk of bodily injury or
death as described in Section 10.3.1 and has not been rendered harmless, provided that such claim, damage, loss, or
expense is attributable to bodily injury, sickness, disease or death, or to injury to or destruction of tangible property
(other than the Work itself), except to the extent that such damage, loss, or expense is due to the fault or negligence of
the party seeking indemnity.

§ 10.3.4 The Owner shall not be responsible under this Section 10.3 for hazardous materials or substances the
Contractor brings to the site unless such materials or substances are required by the Contract Documents. The Owner
shall be responsible for hazardous materials or substances required by the Contract Documents, except to the extent of
the Contractor’s fault or negligence in the use and handling of such materials or substances.

§ 10.3.5 The Contractor shall reimburse the Owner for the cost and expense the Owner incurs (1) for remediation of
hazardous materials or substances the Contractor brings to the site and negligently handles, or (2) where the
Contractor fails to perform its obligations under Section 10.3.1, except to the extent that the cost and expense are due
to the Owner’s fault or negligence.
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§ 10.3.6 If, without negligence on the part of the Contractor, the Contractor is held liable by a government agency for
the cost of remediation of a hazardous material or substance solely by reason of performing Work as required by the
Contract Documents, the Owner shall reimburse the Contractor for all cost and expense thereby incurred.

§ 10.4 Emergencies

In an emergency affecting safety of persons or property, the Contractor shall act, at the Contractor’s discretion, to
prevent threatened damage, injury, or loss. Additional compensation or extension of time claimed by the Contractor on
account of an emergency shall be determined as provided in Article 15 and Article 7.

ARTICLE 11 INSURANCE AND BONDS

§ 11.1 Contractor’s Insurance and Bonds

§ 11.1.1 The Contractor shall purchase and maintain insurance of the types and limits of liability, containing the
endorsements, and subject to the terms and conditions, as described herein. The Contractor shall purchase and
maintain the required insurance from an insurance company or insurance companies lawfully authorized to issue
insurance in the jurisdiction where the Project is located. The Owner, Architect, and Architect’s consultants shall be
named as additional insureds under the Contractor’s commercial general liability policy or as otherwise described in
the Contract Documents.

Comprehensive General Liability Insurance — The Contractor shall at all times during the term of this contract,
at its cost and expense, carry and maintain general public liability insurance, including contractual liability,
against claims for bodily injury, personal injury, death or property damage occurring or arising out of services
provided under this contract. This insurance shall cover claims caused by any act, omission, or negligence of
the Coontractor or its officers, agents, representatives, assigns or servants, The limits of liability insurance,
which may be increased as deemed necessary by the contracting parties, shall be:

Fach Occurrence $1,000,000.00

General Aggregate Limits $2,000,000.00
(other than products — commercial operations)

Products — Commercial Operations Limit $2,000,000.00

Personal and Advertising Injury Limit $1,000,000.00

Fire Damage Limit (any one fire) $  50,000.00

Medical Expense Limit (any one person) $  5,000.00

If the contract is for underground utility work, then the Contractor shall provide proof of insurance for that
above in the form of Explosion, Collapse and Underground (XCU) coverage.

Employers Liability on an occurrence basis in an amount not less than $1,000,000.00 per occurrence.

§ 11.1.2 The Contractor shall provide surety bonds of the types, for such penal sums, and subject to such terms and
conditions as required by the Contract Documents. The Contractor shall purchase and maintain the required bonds
from a company or companies lawfully authorized to issue surety bonds in the jurisdiction where the Project is
located.

§ 11.1.3 Upon the request of any person or entity appearing to be a potential beneficiary of bonds covering payment of
obligations arising under the Contract, the Contractor shall promptly furnish a copy of the bonds or shall authorize a
copy to be furnished.

§ 11.1.4 Notice of Cancellation or Expiration of Contractor’s Required Insurance. Within three (3) business days of the
date the Contractor becomes aware of an impending or actual cancellation or expiration of any insurance required by
the Contract Documents, the Contractor shall provide notice to the Owner of such impending or actual cancellation or
expiration, Upon receipt of notice from the Contractor, the Owner shall, unless the lapse in coverage arises from an act
or omission of the Owner, have the right to stop the Work until the lapse in coverage has been cured by the
procurement of replacement coverage by the Contractor. The furnishing of notice by the Contractor shall not relieve
the Contractor of any contractual obligation to provide any required coverage.
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§ 11.2 Owner’s Insurance

§ 11.2.1 The Owner shall purchase and maintain insurance of the types and limits of liability, containing the
endorsements, and subject to the terms and conditions, as described in the Agreement or elsewhere in the Contract
Documents. The Owner shall purchase and maintain the required insurance from an insurance company or insurance
companies lawfully authorized to issue insurance in the jurisdiction where the Project is located.

§ 11.2.2 Failure to Purchase Required Property Insurance. If the Owner fails to purchase and maintain the required
property insurance, with all of the coverages and in the amounts described in the Agreement or elsewhere in the
Contract Documents, the Owner shall inform the Contractor in writing prior to commencement of the Work. Upon
receipt of notice from the Owner, the Contractor may delay commencement of the Work and may obtain insurance
that will protect the interests of the Contractor, Subcontractors, and Sub-Subcontractors in the Work., When the failure
to provide coverage has been cured or resolved, the Contract Sum and Contract Time shall be equitably adjusted. In
the event the Owner fails to procure coverage, the Owner waives all rights against the Contractor, Subcontractors, and
Sub-subcontractors to the extent the loss to the Owner would have been covered by the insurance to have been
procured by the Owner. The cost of the insurance shall be charged to the Owner by a Change Order. If the Owner does
not provide written notice, and the Contractor is damaged by the failure or neglect of the Owner to purchase or
maintain the required insurance, the Owner shall reimburse the Contractor for all reasonable costs and damages
attributable thereto.

§ 11.2.3 Notice of Cancellation or Expiration of Owner’s Required Property Insurance. Within three (3) business days of
the date the Owner becomes aware of an impending or actual cancellation or expiration of any property insurance
required by the Contract Documents, the Owner shall provide notice to the Contractor of such impending or actual
cancellation or expiration. Unless the lapse in coverage arises from an act or omission of the Contractor: (1) the
Contractor, upon receipt of notice from the Owner, shall have the right to stop the Work until the lapse in coverage has
been cured by the procurement of replacement coverage by either the Owner or the Contractor; (2) the Contract Time
and Contract Sum shall be equitably adjusted; and (3) the Owner waives all rights against the Contractor,
Subcontractors, and Sub-subcontractors to the extent any loss to the Owner would have been covered by the insurance
had it not expired or been cancelled. If the Contractor purchases replacement coverage, the cost of the insurance shall
be charged to the Owner by an appropriate Change Order. The furnishing of notice by the Owner shall not relieve the
Owner of any contractual obligation to provide required insurance.

§ 11.3 Waivers of Subrogation

§ 11.3.1 The Owner and Contractor waive all rights against (1) each other and any of their subcontractors,
sub-subcontractors, agents, and employees, each of the other; (2) the Architect and Architect’s consultants; and (3)
Separate Contractors, if any, and any of their subcontractors, sub-subcontractors, agents, and employees, for damages
caused by fire, or other causes of loss, to the extent those losses are covered by property insurance required by the
Agreement or other propetty insurance applicable to the Project, except such rights as they have to proceeds of such
insurance. The Owner or Contractor, as appropriate, shall require similar written waivers in favor of the individuals
and entities identified above from the Architect, Architect’s consultants, Separate Contractors, subcontractors, and
sub-subcontractors. The policies of insurance purchased and maintained by each person or entity agreeing to waive
claims pursuant to this section 11.3.1 shall not prohibit this waiver of subrogation. This waiver of subrogation shall be
effective as to a person or entity (1) even though that person or entity would otherwise have a duty of indemnification,
contractual or otherwise, (2) even though that person or entity did not pay the insurance premium directly or indirectly,
or (3) whether or not the person or entity had an insurable interest in the damaged property.

§ 11.3.2 If during the Project construction period the Owner insures properties, real or personal or both, at or adjacent
to the site by property insurance under policies separate from those insuring the Project, or if after final payment
property insurance is to be provided on the completed Project through a policy or policies other than those insuring the
Project during the construction period, to the extent permissible by such policies, the Owner waives all rights in
accordance with the terms of Section 11.3.1 for damages caused by fire or other causes of loss covered by this separate
property insurance.

§ 11.4 Loss of Use, Business Interruption, and Delay in Completion Insurance

The Owner, at the Owner’s option, may purchase and maintain insurance that will protect the Owner against loss of
use of the Owner’s property, or the inability to conduct normal operations, due to fire or other causes of loss. The
Owner waives all rights of action against the Contractor and Architect for loss of use of the Owner’s property, due to
fire or other hazards however caused.
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§11.5 Adjustment and Settlement of Insured Loss

§ 11.5.1 A loss insured under the property insurance required by the Agreement shall be adjusted by the Owner as
fiduciary and made payable to the Owner as fiduciary for the insureds, as their interests may appear, subject to
requirements of any applicable mortgagee clause and of Section 11.5.2. The Owner shall pay the Architect and
Contractor their just shares of insurance proceeds received by the Owner, and by appropriate agreements the Architect
and Contractor shall make payments to their consultants and Subcontractors in similar manner.

§ 11.5.2 Prior to settlement of an insured loss, the Owner shall notify the Contractor of the terms of the proposed
settlement as well as the proposed allocation of the insurance proceeds. The Contractor shall have 14 days from receipt
of notice to object to the proposed settlement or allocation of the proceeds. If the Contractor does not object, the
Owner shall settle the loss and the Contractor shall be bound by the settlement and allocation. Upon receipt, the Owner
shall deposit the insurance proceeds in a separate account and make the appropriate distributions. Thereafter, if no
other agreement is made or the Owner does not terminate the Contract for convenience, the Owner and Contractor
shall execute a Change Order for reconstruction of the damaged or destroyed Work in the amount allocated for that
purpose. If the Contractor timely objects to either the terms of the proposed settlement or the allocation of the
proceeds, the Owner may proceed to settle the insured loss, and any dispute between the Owner and Contractor arising
out of the settlement or allocation of the proceeds shall be resolved pursuant to Article 15, Pending resolution of any
dispute, the Owner may issue a Construction Change Directive for the reconstruction of the damaged or destroyed
Work.

ARTICLE 12 UNCOVERING AND CORRECTION OF WORK

§ 12.1 Uncovering of Work

§ 12.1.1 If a portion of the Work is covered contrary to the Architect’s request or to requirements specifically expressed
in the Contract Documents, it must, if requested in writing by the Architect, be uncovered for the Architect’s
examination and be replaced at the Contractor’s expense without change in the Contract Time.

§ 12.1.2 If a portion of the Work has been covered that the Architect has not specifically requested to examine prior to
its being covered, the Architect may request to see such Work and it shall be uncovered by the Contractor. If such
Work is in accordance with the Contract Documents, the Contractor shall be entitled to an equitable adjustment to the
Contract Sum and Contract Time as may be appropriate. If such Work is not in accordance with the Contract
Documents, the costs of uncovering the Work, and the cost of correction, shall be at the Contractor’s expense.

§ 12.2 Correction of Work

§ 12.2.1 Before Substantial Completion

The Contractor shall promptly correct Work rejected by the Architect or failing to conform to the requirements of the
Contract Documents, discovered before Substantial Completion and whether or not fabricated, installed or completed.
Costs of correcting such rejected Work, including additional testing and inspections, the cost of uncovering and
replacement, and compensation for the Architect’s services and expenses made necessary thereby, shall be at the
Contractor’s expense.

§ 12.2.2 After Substantial Completion

§12.2.2.1 In addition to the Contractor’s obligations under Section 3.5, if, within one year after the date of Substantial
Completion of the Work or designated portion thereof or after the date for commencement of warranties established
under Section 9.9.1, or by terms of any applicable special warranty required by the Contract Documents, any of the
Work is found to be not in accordance with the requirements of the Contract Documents, the Contractor shall correct it
promptly after receipt of notice from the Owner to do so, unless the Owner has previously given the Contractor a
written acceptance of such condition. The Owner shall give such notice promptly after discovery of the condition.
During the one-year period for correction of Work, if the Owner fails to notify the Contractor and give the Contractor
an opportunity to make the correction, the Owner waives the rights to require correction by the Contractor and to make
a claim for breach of warranty, If the Contractor fails to correct nonconforming Work within a reasonable time during
that period after receipt of notice from the Owner or Architect, the Owner may correct it in accordance with

Section 2.5.

§ 12.2.2.2 The one-year period for correction of Work shall be extended with respect to portions of Work first
performed after Substantial Completion by the period of time between Substantial Completion and the actual
completion of that portion of the Work.
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§ 12.2,2.3 The one-year period for correction of Work shall not be extended by corrective Work performed by the
Contractor pursuant to this Section 12.2,

§ 12.2.3 The Contractor shall remove from the site portions of the Work that are not in accordance with the
requirements of the Contract Documents and are neither cotrected by the Contractor nor accepted by the Owner.

§12.2.4 The Contractor shall bear the cost of correcting destroyed or damaged construction of the Owner or Separate
Contractors, whether completed or partially completed, caused by the Contractor’s correction or removal of Work that
is not in accordance with the requirements of the Contract Documents.

§ 12.2.5 Nothing contained in this Section 12.2 shall be construed to establish a period of limitation with respect to
other obligations the Contractor has under the Contract Documents. Establishment of the one-year period for
correction of Work as described in Section 12.2.2 relates only to the specific obligation of the Contractor to correct the
Work, and has no relationship to the time within which the obligation to comply with the Contract Documents may be
sought to be enforced, nor to the time within which proceedings may be commenced to establish the Contractor’s
liability with respect to the Contractor’s obligations other than specifically to correct the Work.

§ 12.3 Acceptance of Nonconforming Work

If the Owner prefers to accept Work that is not in accordance with the requirements of the Contract Documents, the
Owner may do so instead of requiring its removal and correction, in which case the Contract Sum will be reduced as
appropriate and equitable. Such adjustment shall be effected whether or not final payment has been made.

ARTICLE 13 MISCELLANEOUS PROVISIONS

§ 13.1 Governing Law

The Contract shall be governed by the law of the place where the Project is located, excluding that jurisdiction’s
choice of law rules. If the parties have selected arbitration as the method of binding dispute resolution, the Federal
Arbitration Act shall govern Section 15.4.

§ 13.2 Successors and Assigns

§ 13.2,1 The Owner and Contractor respectively bind themselves, their partners, successors, assigns, and legal
representatives to covenants, agreements, and obligations contained in the Contract Documents, Except as provided in
Section 13.2.2, neither party to the Contract shall assign the Contract as a whole without written consent of the other.
If either party attempts to make an assignment without such consent, that party shall nevertheless remain legally
responsible for all obligations under the Contract.

§ 13.2.2 The Owner may, without consent of the Contractor, assign the Contract to a lender providing construction
financing for the Project, if the lender assumes the Owner’s rights and obligations under the Contract Documents. The
Contractor shall execute all consents reasonably required to facilitate the assignment.

§ 13.3 Rights and Remedies

§ 13.3.1 Duties and obligations imposed by the Contract Documents and rights and remedies available thereunder shall
be in addition to and not a limitation of duties, obligations, rights, and remedies otherwise imposed or available by
law.

§ 13.3.2 No action or failure to act by the Owner, Architect, or Contractor shall constitute a waiver of a right or duty
afforded them under the Contract, nor shall such action or failure to act constitute approval of or acquiescence in a
breach thereunder, except as may be specifically agreed upon in writing.

§ 13.4 Tests and Inspections \

§ 13.4.1 Tests, inspections, and approvals of portions of the Work shall be made as required by the Contract
Documents and by applicable laws, statutes, ordinances, codes, rules, and regulations or lawful orders of public
authorities. Unless otherwise provided, the Contractor shall make arrangements for such tests, inspections, and
approvals with an independent testing laboratory or entity acceptable to the Owner, or with the appropriate public
authority, and shall bear all related costs of tests, inspections, and approvals. The Contractor shall give the Architect
timely notice of when and where tests and inspections are to be made so that the Architect may be present for such
procedures. The Owner shall bear costs of tests, inspections, or approvals that do not become requirements until after
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bids are received or negotiations concluded. The Owner shall directly arrange and pay for tests, inspections, or
approvals where building codes or applicable laws or regulations so require.

§ 13.4.2 If the Architect, Owner, or public authorities having jurisdiction determine that portions of the Work require
additional testing, inspection, or approval not included under Section 13.4.1, the Architect will, upon written
authorization from the Owner, instruct the Contractor to make arrangements for such additional testing, inspection, or
approval, by an entity acceptable to the Owner, and the Contractor shall give timely notice to the Architect of when
and where tests and inspections are to be made so that the Architect may be present for such procedures. Such costs,
except as provided in Section 13.4.3, shall be at the Owner’s expense.

§ 13.4.3 If procedures for testing, inspection, or approval under Sections 13.4.1 and 13.4.2 reveal failure of the portions
of the Work to comply with requirements established by the Contract Documents, all costs made necessary by such
failure, including those of repeated procedures and compensation for the Architect’s services and expenses, shall be at
the Contractor’s expense.

§ 13.4.4 Required certificates of testing, inspection, or approval shall, unless otherwise required by the Contract
Documents, be secured by the Contractor and promptly delivered to the Architect.

§ 13.4.5 I the Architect is to observe tests, inspections, or approvals required by the Contract Documents, the Architect
will do so promptly and, where practicable, at the normal place of testing.

§ 13.4.6 Tests or inspections conducted pursuant to the Contract Documents shall be made promptly to avoid
unreasonable delay in the Work.

§ 13.5 Interest

Payments due and unpaid under the Contract Documents shall bear interest from the date payment is due at the rate the
parties agree upon in writing or, in the absence thereof, at the legal rate prevailing from time to time at the place where
the Project is located.

ARTICLE 14 TERMINATION OR SUSPENSION OF THE CONTRACT

§ 14.1 Termination by the Contractor

§ 14.1.1 The Contractor may terminate the Contract if the Work is stopped for a period of 30 consecutive days through
no act or fault of the Contractor, a Subcontractor, a Sub-subcontractor, their agents or employees, or any other persons
or entities performing portions of the Work, for any of the following reasons:

1 Tssuance of an order of a court or other public authority having jurisdiction that requires all Work to be
stopped;

2 An act of government, such as a declaration of national emergency, that requires all Work to be
stopped,;

3 Because the Architect has not issued a Certificate for Payment and has not notified the Contractor of the
reason for withholding certification as provided in Section 9.4.1, or because the Owner has not made
payment on a Certificate for Payment within the time stated in the Contract Documents; or

4 The Owner has failed to furnish to the Contractor reasonable evidence as required by Section 2.2.

§ 14.1.2 The Contractor may terminate the Contract if, through no act or fault of the Contractor, a Subcontractor, a
Sub-subcontractor, their agents or employees, or any other persons or entities performing portions of the Work,
repeated suspensions, delays, or interruptions of the entire Work by the Owner as described in Section 14.3, constitute
in the aggregate more than 100 percent of the total number of days scheduled for completion, or 120 days in any
365-day period, whichever is less.

§ 14.1.3 If one of the reasons described in Section 14.1.1 or 14.1.2 exists, the Contractor may, upon seven days’ notice
to the Owner and Architect, terminate the Contract and recover from the Owner payment for Work executed, as well
as reasonable overhead and profit on Work not executed, and costs incurred by reason of such termination.

§ 14.1.4 If the Work is stopped for a period of 60 consecutive days through no act or fault of the Contractor, a
Subcontractor, a Sub-subcontractor, or their agents or employees or any other persons or entities performing portions
of the Work because the Owner has repeatedly failed to fulfill the Owner’s obligations under the Contract Documents
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with respect to matters important to the progress of the Work, the Contractor may, upon seven additional days’ notice
to the Owner and the Architect, terminate the Contract and recover from the Owner as provided in Section 14.1.3.

§ 14.2 Termination by the Owner for Cause
§ 14.2.1 The Owner may terminate the Contract if the Contractor
A repeatedly refuses or fails to supply enough properly skilled workers or proper materials;
2 fails to make payment to Subcontractors or suppliers in accordance with the respective agreements
between the Contractor and the Subcontractors or suppliers;
3 repeatedly disregards applicable laws, statutes, ordinances, codes, rules and regulations, or lawful
orders of a public authority; or
4 otherwise is guilty of substantial breach of a provision of the Contract Documents.

§ 14.2.2 When any of the reasons described in Section 14.2.1 exist, and upon certification by the Architect that
sufficient cause exists to justify such action, the Owner may, without prejudice to any other rights or remedies of the
Owner and after giving the Contractor and the Contractor’s surety, if any, seven days’ notice, terminate employment
of the Contractor and may, subject to any prior rights of the surety:
4 Exclude the Contractor from the site and take possession of all materials, equipment, tools, and
construction equipment and machinery thereon owned by the Contractor;
2 Accept assignment of subcontracts pursuant to Section 5.4; and
3 Finish the Work by whatever reasonable method the Owner may deem expedient. Upon written request
of the Contractor, the Owner shall furnish to the Contractor a detailed accounting of the costs incurred
by the Owner in finishing the Work.

§ 14.2.3 When the Owner terminates the Contract for one of the reasons stated in Section 14.2.1, the Contractor shall
not be entitled to receive further payment until the Work is finished.

§ 14.2.4 If the unpaid balance of the Contract Sum exceeds costs of finishing the Work, including compensation for the
Architect’s services and expenses made necessary thereby, and other damages incurred by the Owner and not
expressly waived, such excess shall be paid to the Contractor. If such costs and damages exceed the unpaid balance,
the Contractor shall pay the difference to the Owner. The amount to be paid to the Contractor or Owner, as the case
may be, shall be certified by the Initial Decision Maker, upon application, and this obligation for payment shall
survive termination of the Contract,

§ 14.3 Suspension by the Owner for Convenience
§ 14.3.1 The Owner may, without cause, order the Contractor in writing to suspend, delay or interrupt the Work, in
whole or in part for such period of time as the Owner may determine.

§ 14.3.2 The Contract Sum and Contract Time shall be adjusted for increases in the cost and time caused by
suspension, delay, ot interruption under Section 14.3.1. Adjustment of the Contract Sum shall include profit. No
adjustment shall be made to the extent
A that performance is, was, or would have been, so suspended, delayed, or interrupted, by another cause
for which the Contractor is responsible; or
2 that an equitable adjustment is made or denied under another provision of the Contract.

§ 14.4 Termination by the Owner for Convenience
§ 14.4.1 The Owner may, at any time, terminate the Contract for the Owner’s convenience and without cause.

§ 14.4.2 Upon receipt of notice from the Owner of such termination for the Owner’s convenience, the Contractor shall
A cease operations as directed by the Owner in the notice;
2 take actions necessary, or that the Owner may direct, for the protection and preservation of the Work;
and
3 except for Work directed to be performed prior to the effective date of termination stated in the notice,
terminate all existing subcontracts and purchase orders and enter into no further subcontracts and
purchase orders.

§ 14.4.3 In case of such termination for the Owner’s convenience, the Owner shall pay the Contractor for Work
properly executed; costs incurred by reason of the termination, including costs attributable to termination of
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Subcontracts; and the termination fee, if any, set forth in the Agreement.

ARTICLE 15 CLAIMS AND DISPUTES

§ 15.1 Claims

§ 15.1.1 Definition

A Claim is a demand or assertion by one of the parties seeking, as a matter of right, payment of money, a change in the
Contract Time, or other relief with respect to the terms of the Contract. The term "Claim" also includes other disputes
and matters in question between the Owner and Contractor arising out of or relating to the Contract. The responsibility
to substantiate Claims shall rest with the party making the Claim. This Section 15.1.1 does not require the Owner to
file a Claim in order to impose liquidated damages in accordance with the Contract Documents.

§ 15.1.2 Time Limits on Claims

The Owner and Contractor shall commence all Claims and causes of action against the other and arising out of or
related to the Contract, whether in contract, tort, breach of warranty or otherwise, in accordance with the requirements
of the binding dispute resolution method selected in the Agreement and within the period specified by applicable law,
but in any case not more than 10 years after the date of Substantial Completion of the Work. The Owner and
Contractor waive all Claims and causes of action not commenced in accordance with this Section 15.1.2.

§ 15.1.3 Notice of Claims

§ 15.1.3.1 Claims by either the Owner or Contractor, where the condition giving rise to the Claim is first discovered
prior to expiration of the period for correction of the Work set forth in Section 12.2.2, shall be initiated by notice to the
other party and to the Initial Decision Maker with a copy sent to the Architect, if the Architect is not serving as the
Initial Decision Maker. Claims by either party under this Section 15.1.3.1 shall be initiated within 21 days after
occurrence of the event giving rise to such Claim or within 21 days after the claimant first recognizes the condition
giving rise to the Claim, whichever is later.

§ 15.1.3.2 Claims by either the Owner or Contractor, where the condition giving rise to the Claim is first discovered
after expiration of the period for correction of the Work set forth in Section 12.2.2, shall be initiated by notice to the
other party. In such event, no decision by the Initial Decision Maker is required.

§ 15.1.4 Continuing Contract Performance

§ 15.1.4.1 Pending final resolution of a Claim, except as otherwise agreed in writing or as provided in Section 9.7 and
Article 14, the Contractor shall proceed diligently with performance of the Contract and the Owner shall continue to
make payments in accordance with the Contract Documents.

§ 15.1.4.2 The Contract Sum and Contract Time shall be adjusted in accordance with the Initial Decision Maker’s
decision, subject to the right of either party to proceed in accordance with this Article 15. The Architect will issue
Certificates for Payment in accordance with the decision of the Initial Decision Maker.

§ 15.1.5 Claims for Additional Cost

If the Contractor wishes to make a Claim for an increase in the Contract Sum, notice as provided in Section 15.1.3
shall be given before proceeding to execute the portion of the Work that is the subject of the Claim. Prior notice is not
required for Claims relating to an emergency endangering life or property arising under Section 10.4.

§ 15.1.6 Claims for Additional Time

§ 15.1.6.1 If the Contractor wishes to make a Claim for an increase in the Contract Time, notice as provided in Section
15.1.3 shall be given. The Contractor’s Claim shall include an estimate of cost and of probable effect of delay on
progress of the Work. In the case of a continuing delay, only one Claim is necessary.

§ 15.1.6.2 If adverse weather conditions are the basis for a Claim for additional time, such Claim shall be documented
by data substantiating that weather conditions were abnormal for the period of time, could not have been reasonably
anticipated, and had an adverse effect on the scheduled construction.

§ 15.1.7 Waiver of Claims for Consequential Damages
The Contractor and Owner waive Claims against each other for consequential damages arising out of or relating to this
Contract, This mutual waiver includes
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A damages incurred by the Owner for rental expenses, for losses of use, income, profit, financing,
business and reputation, and for loss of management or employee productivity or of the services of such
persons; and

.2 damages incurred by the Contractor for principal office expenses including the compensation of
personnel stationed there, for losses of financing, business and reputation, and for loss of profit, except
anticipated profit arising directly from the Work.

This mutual waiver is applicable, without limitation, to all consequential damages due to either party’s termination in
accordance with Article 14. Nothing contained in this Section 15.1.7 shall be deemed to preclude assessment of
liquidated damages, when applicable, in accordance with the requirements of the Contract Documents.

§ 15.2 Initial Decision

§ 15.2.1 Claims, excluding those where the condition giving rise to the Claim is first discovered after expiration of the
period for correction of the Work set forth in Section 12.2.2 or arising under Sections 10.3, 10.4, and 11.5, shall be
referred to the Initial Decision Maker for initial decision. The Architect will serve as the Initial Decision Maker, unless
otherwise indicated in the Agreement. Except for those Claims excluded by this Section 15.2.1, an initial decision
shall be required as a condition precedent to mediation of any Claim. If an initial decision has not been rendered within
30 days after the Claim has been referred to the Initial Decision Maker, the party asserting the Claim may demand
mediation and binding dispute resolution without a decision having been rendered. Unless the Initial Decision Maker
and all affected patties agree, the Initial Decision Maker will not decide disputes between the Contractor and persons
ot entities other than the Owner.

§ 15.2.2 The Initial Decision Maker will review Claims and within ten days of the receipt of a Claim take one or more
of the following actions: (1) request additional supporting data from the claimant or a response with supporting data
from the other party, (2) reject the Claim in whole or in part, (3) approve the Claim, (4) suggest a compromise, or (5)
advise the parties that the Initial Decision Maker is unable to resolve the Claim if the Initial Decision Maker lacks
sufficient information to evaluate the merits of the Claim or if the Initial Decision Maker concludes that, in the Initial
Decision Maker’s sole discretion, it would be inappropriate for the Initial Decision Maker to resolve the Claim.

§ 15.2.3 In evaluating Claims, the Initial Decision Maker may, but shall not be obligated to, consult with or seek
information from either party or from persons with special knowledge or expertise who may assist the Initial Decision
Maker in rendering a decision. The Initial Decision Maker may request the Owner to authorize retention of such
persons at the Owner’s expense.

§ 15.2.4 If the Initial Decision Maker requests a party to provide a response to a Claim or to furnish additional
supporting data, such party shall respond, within ten days after receipt of the request, and shall either (1) provide a
response on the requested supporting data, (2) advise the Initial Decision Maker when the response or supporting data
will be furnished, or (3) advise the Initial Decision Maker that no supporting data will be furnished. Upon receipt of
the response or supporting data, if any, the Initial Decision Maker will either reject or approve the Claim in whole or in
part.

§ 15.2.5 The Initial Decision Maker will render an initial decision approving or rejecting the Claim, or indicating that
the Initial Decision Maker is unable to resolve the Claim. This initial decision shall (1) be in writing; (2) state the
reasons therefor; and (3) notify the parties and the Architect, if the Architect is not serving as the Initial Decision
Maker, of any change in the Contract Sum or Contract Time or both. The initial decision shall be final and binding on
the parties but subject to mediation and, if the parties fail to resolve their dispute through mediation, to binding dispute
resolution.

§ 15.2.6 Either party may file for mediation of an initial decision at any time, subject to the terms of Section 15.2.6.1.

§ 15.2.6.1 Either party may, within 30 days from the date of receipt of an initial decision, demand in writing that the
other party file for mediation. If such a demand is made and the party receiving the demand fails to file for mediation
within 30 days after receipt thereof, then both parties waive their rights to mediate or pursue binding dispute resolution
proceedings with respect to the initial decision.
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§ 15.2.7 In the event of a Claim against the Contractor, the Owner may, but is not obligated to, notify the surety, if any,
of the nature and amount of the Claim. If the Claim relates to a possibility of a Contractor’s default, the Owner may,
but is not obligated to, notify the surety and request the surety’s assistance in resolving the controversy.

§15.2.8 If a Claim relates to or is the subject of a mechanic’s lien, the party asserting such Claim may proceed in
accordance with applicable law to comply with the lien notice or filing deadlines.

§ 15.3 Mediation

§ 15.3.1 Claims, disputes, or other matters in controversy arising out of or related to the Contract, except those waived
as provided for in Sections 9.10.4, 9.10.5, and 15.1.7, shall be subject to mediation as a condition precedent to binding
dispute resolution.

§ 15.3.2 The parties shall endeavor to resolve their Claims by mediation which, unless the parties mutually agree
otherwise, shall be administered by the American Arbitration Association in accordance with its Construction Industry
Mediation Procedures in effect on the date of the Agreement. A request for mediation shall be made in writing,
delivered to the other party to the Contract, and filed with the person or entity administering the mediation. The
request may be made concurrently with the filing of binding dispute resolution proceedings but, in such event,
mediation shall proceed in advance of binding dispute resolution proceedings, which shall be stayed pending
mediation for a period of 60 days from the date of filing, unless stayed for a longer period by agreement of the parties
or court order, If an arbitration is stayed pursuant to this Section 15.3.2, the parties may nonetheless proceed to the
selection of the arbitrator(s) and agree upon a schedule for later proceedings.

§ 15.3.3 Either party may, within 30 days from the date that mediation has been concluded without resolution of the
dispute or 60 days after mediation has been demanded without resolution of the dispute, demand in writing that the
other party file for binding dispute resolution. If such a demand is made and the party receiving the demand fails to
file for binding dispute resolution within 60 days after receipt thereof, then both parties waive their rights to binding
dispute resolution proceedings with respect to the initial decision.

§ 15.3.4 The parties shall share the mediator’s fee and any filing fees equally. The mediation shall be held in the place
where the Project is located, unless another location is mutually agreed upon. Agreements reached in mediation shall
be enforceable as settlement agreements in any court having jurisdiction thereof.

§ 15.4 Arbitration

§ 15.4.1 If the parties have selected arbitration as the method for binding dispute resolution in the Agreement, any
Claim subject to, but not resolved by, mediation shall be subject to arbitration which, unless the parties mutually agree
otherwise, shall be administered by the American Arbitration Association in accordance with its Construction Industry
Arbitration Rules in effect on the date of the Agreement. The Arbitration shall be conducted in the place where the
Project is located, unless another location is mutually agreed upon. A demand for arbitration shall be made in writing,
delivered to the other party to the Contract, and filed with the person or entity administering the arbitration. The party
filing a notice of demand for arbitration must assert in the demand all Claims then known to that party on which
arbitration is permitted to be demanded.

§ 15.4.1.1 A demand for arbitration shall be made no eatlier than concurrently with the filing of a request for mediation,
but in no event shall it be made after the date when the institution of legal or equitable proceedings based on the Claim
would be barred by the applicable statute of limitations. For statute of limitations purposes, receipt of a written
demand for arbitration by the person or entity administering the arbitration shall constitute the institution of legal or
equitable proceedings based on the Claim.

§ 15.4.2 The award rendered by the arbitrator or arbitrators shall be final, and judgment may be entered upon it in
accordance with applicable law in any court having jurisdiction thereof.

§ 15.4.3 The foregoing agreement to arbitrate and other agreements to arbitrate with an additional person or entity duly
consented to by parties to the Agreement, shall be specifically enforceable under applicable law in any court having
jurisdiction thereof.
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§ 15.4.4 Consolidation or Joinder

§ 15.4.4.1 Subject to the rules of the American Arbitration Association or other applicable arbitration rules, either party
may consolidate an arbitration conducted under this Agreement with any other arbitration to which it is a party
provided that (1) the arbitration agreement governing the other arbitration permits consolidation, (2) the arbitrations to
be consolidated substantially involve common questions of law or fact, and (3) the arbitrations employ materially
similar procedural rules and methods for selecting arbitrator(s).

§ 15.4.4.2 Subject to the rules of the American Arbitration Association or other applicable arbitration rules, either party
may include by joinder persons or entities substantially involved in a common question of law or fact whose presence
is required if complete relief is to be accorded in arbitration, provided that the party sought to be joined consents in
writing to such joinder. Consent to arbitration involving an additional person or entity shall not constitute consent to
arbitration of any claim, dispute or other matter in question not described in the written consent.

§ 15.4.4.3 The Owner and Contractor grant to any person or entity made a party to an arbitration conducted under this
Section 15.4, whether by joinder or consolidation, the same rights of joinder and consolidation as those of the Owner
and Contractor under this Agreement.
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KELSO SCHOOL DISTRICT
SCHROEDER FIELD
AUDIO SYSTEM REPLACEMENT

SECTION 01 1000
SUMMARY

PART 1 GENERAL

1.01 PROJECT

A

B.
C.

Project Name: KELSO SCHOOL DISTRICT SCHROEDER FIELD AUDIO SYSTEM
REPLACEMENT

Owner's Name: Kelso School District.

The Project consists of the replacement of existing audio system components and equipment
and adding new items as indicated.

1.02 CONTRACT DESCRIPTION

A.

Contract Type: A single prime contract based on a Stipulated Price as described on Bid Form

1.03 OWNER OCCUPANCY

A

B.
C.
D.

Owner intends to continue to occupy adjacent portions of the existing building during the entire
construction period.

Owner intends to occupy the Project upon Substantial Completion.
Cooperate with Owner to minimize conflict and to facilitate Owner's operations.
Schedule the Work to accommodate Owner occupancy.

1.04 CONTRACTOR USE OF SITE AND PREMISES

A

B.

Construction Operations: Limited to areas noted on Drawings.
1. Locate and conduct construction activities in ways that will limit disturbance to site.

Arrange use of site and premises to allow:
1. Owner occupancy.

2. Work by Others.

3. Work by Owner.

4, Use of site and premises by the public.

Provide access to and from site as required by law and by Owner:

1. Emergency Building Exits During Construction: Keep all exits required by code open
during construction period; provide temporary exit signs if exit routes are temporarily
altered.

2. Do not obstruct roadways, sidewalks, or other public ways without permit.

Existing building spaces may not be used for storage.

Time Restrictions:
1. None.

Utility Outages and Shutdown:

1. Limit disruption of utility services to hours the building is unoccupied.

2. Do not disrupt or shut down life safety systems, including but not limited to fire sprinklers
and fire alarm system, without 7 days notice to Owner and authorities having jurisdiction.

3. Prevent accidental disruption of utility services to other facilities.

1.05 WORK SEQUENCE

A
B.

Start Construction: November 25, 2019
Substantial Completion: February 28, 2020

01 1000
SUMMARY
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KELSO SCHOOL DISTRICT
SCHROEDER FIELD
AUDIO SYSTEM REPLACEMENT

PART 2 PRODUCTS - NOT USED

PART 3 EXECUTION - NOT USED

END OF SECTION 01 1000

01 1000
SUMMARY
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KELSO SCHOOL DISTRICT
SCHROEDER FIELD
AUDIO SYSTEM REPLACEMENT

SECTION 01 2000
PRICE AND PAYMENT PROCEDURES

PART 1 GENERAL

1.01 SECTION INCLUDES

A
B.
C.
D.

Procedures for preparation and submittal of applications for progress payments.
Documentation of changes in Contract Sum and Contract Time.

Change procedures.

Procedures for preparation and submittal of application for final payment.

1.02 RELATED REQUIREMENTS

A.

Section [Jeneral Conditions: Additional requirements for progress payments, final payment,
changes in the Work.

1.03 SCHEDULE OF VALUES

A
B.

mmoo

Use Schedule of Values Form: AIA G703, edition stipulated in the Agreement.

Electronic media printout including equivalent information will be considered in lieu of standard
form specified; submit draft to Architect for approval.

Forms filled out by hand will not be accepted.

Submit Schedule of Values within [] days after date of Owner-Contractor Agreement.

Include within each line item, a direct proportional amount of Contractor's overhead and profit.
Revise schedule to list approved Change Orders, with each Application For Payment.

1.04 APPLICATIONS FOR PROGRESS PAYMENTS

A
B.
C.

Payment Period: Not more frequently than once per month.
Use Form AIA G702 and Form AIA G703, edition stipulated in the Agreement.

Electronic media printout including equivalent information will be considered in lieu of standard
form specified; submit sample to Architect for approval.

Forms filled out by hand will not be accepted.

For each item, provide a column for listing each of the following:
Item Number.

Description of work.

Scheduled Values.

Previous Applications.

Work in Place and Stored Materials under this Application.
Authorized Change Orders.

Total Completed and Stored to Date of Application.
Percentage of Completion.

. Balance to Finish.

10. Retainage.

Execute certification by signature of authorized officer.

©oOoNOh W=

Use data from approved Schedule of Values. Provide dollar value in each column for each line
item for portion of work performed and for stored products.

List each authorized Change Order as a separate line item, listing Change Order number and
dollar amount as for an original item of work.

Submit one electronic and three hard-copies of each Application for Payment.

01 2000

PRICE AND PAYMENT
PROCEDURES
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J.

KELSO SCHOOL DISTRICT
SCHROEDER FIELD
AUDIO SYSTEM REPLACEMENT

When Architect requires substantiating information, submit data justifying dollar amounts in
question.

1.05 MODIFICATION PROCEDURES

A

B.

For minor changes not involving an adjustment to the Contract Sum or Contract Time, Architect
will issue instructions directly to Contractor.

For other required changes, Architect will issue a document signed by Owner instructing

Contractor to proceed with the change, for subsequent inclusion in a Change Order.

1. The document will describe the required changes and will designate method of
determining any change in Contract Sum or Contract Time.

2. Promptly execute the change.

For changes for which advance pricing is desired, Architect will issue a document that includes
a detailed description of a proposed change with supplementary or revised drawings and
specifications, a change in Contract Time for executing the change with a stipulation of any
overtime work required [|. Contractor shall prepare and submit a fixed price quotation within 4
days.

Contractor may propose a change by submitting a request for change to Architect, describing
the proposed change and its full effect on the work, with a statement describing the reason for
the change, and the effect on the Contract Sum and Contract Time with full documentation.

Computation of Change in Contract Amount: As specified in the Agreement and Conditions of

the Contract.

1. For change requested by Architect for work falling under a fixed price contract, the amount
will be based on Contractor's price quotation as approved by the Architect.

2. For change requested by Contractor, the amount will be based on the Contractor's request
for a Change Order as approved by Architect.

Substantiation of Costs: Provide full information required for evaluation.
1. On request, provide the following data:

a. Quantities of products, labor, and equipment.

b. Taxes, insurance, and bonds.

¢. Overhead and profit.

d. Justification for any change in Contract Time.

e. Credit for deletions from Contract, similarly documented.

Execution of Change Orders: Architect will issue Change Orders for signatures of parties as
provided in the Conditions of the Contract.

After execution of Change Order, promptly revise Schedule of Values and Application for
Payment forms to record each authorized Change Order as a separate line item and adjust the
Contract Sum.

1.06 APPLICATION FOR FINAL PAYMENT

A

B.

Prepare Application for Final Payment as specified for progress payments, identifying total
adjusted Contract Sum, previous payments, and sum remaining due.

Application for Final Payment will not be considered until the following have been accomplished:
1. Ali closeout procedures specified in Section 01 7000.

PART 2 PRODUCTS - NOT USED

PART 3 EXECUTION - NOT USED

END OF SECTION 01 2000

01 2000
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KELSO SCHOOL DISTRICT
SCHROEDER FIELD
AUDIO SYSTEM REPLACEMENT

SECTION 01 2500
SUBSTITUTION PROCEDURES

PART 1_GENERAL

1.01 SECTION INCLUDES

A. Procedural requirements for proposed substitutions.

1.02 RELATED REQUIREMENTS
A. Section Instructions to Bidders: Restrictions on timing of substitution requests.

B. Section 01 6000 - Product Requirements: Fundamental product requirements, product options,
delivery, storage, and handling.

PART 2 PRODUCTS - NOT USED

PART 3 EXECUTION

3.01 GENERAL REQUIREMENTS

A. A Substitution Request for products, assemblies, materials, and equipment constitutes a
representation that the submitter:

1.

2.
3.

4,

5.

Has investigated proposed product and determined that it meets or exceeds the quality
level of the specified product, equipment, assembly, or system.

Agrees to provide the same warranty for the substitution as for the specified product.
Agrees to provide same or equivalent maintenance service and source of replacement
parts, as applicable.

Agrees to coordinate installation and make changes to other work that may be required for
the work to be complete, with no additional cost to Owner.

Waives claims for additional costs or time extension that may subsequently become
apparent.

B. Document each request with complete data substantiating compliance of proposed substitution
with Contract Documents. Burden of proof is on proposer.

1.

Note explicitly any non-compliant characteristics.

C. Limit each request to a single proposed substitution item.

3.02 SUBSTITUTION PROCEDURES DURING PROCUREMENT

A. Instructions to Bidders specifies time restrictions for submitting requests for substitutions during
the bidding period, and the documents required.

B. Submittal Form (before award of contract):

1.

Submit substitution requests by completing the form attached to this section. See this
form for additional information and instructions. Use only this form; other forms of
submission are unacceptable.

3.03 RESOLUTION

A. Architect may request additional information and documentation prior to rendering a decision.
Provide this data in an expeditious manner.

01 2500
SUBSTITUTION PROCEDURES
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3.04 ACCEPTANCE

A

Accepted substitutions change the work of the Project. They will be documented and
incorporated into work of the project by Change Order, Construction Change Directive,
Architectural Supplementary Instructions, or similar instruments provided for in the Conditions of
the Contract.

END OF SECTION 01 2500

01 2500
SUBSTITUTION PROCEDURES
2




SUBSTITUTION REQUEST FORM SRF #:

ARCHITECT:  Collins Architectural Group,p.s. CONTRACTOR/MANUFACTURER:
950 12™ Avenue, Suite 200
Longview, WA 98632

PROJECT NAME: Kelso School District Schroeder Stadium
Audio System Replacement DATE OF REQUEST:
PROJECT #: 2019-23A

The undersigned requests consideration of the following

SPECIFIED ITEM:

Section Page Paragraph Description

PROPOSED SUBSTITUTION:

Attach complete technical data, including laboratory tests, if applicable.

Include complete information on changes to Drawings and/or Specifications which proposed substitution will require for its
proper installations.

Fill in Blanks Below:

1. Does the substitution affect dimensions shown on drawings?

2. Will the undersigned pay for changes to the building design, including engineering and detailing costs caused by
the requested substitution?

3. What affect does substitution have on other trades?

4.  Differences between proposed substitution and specified item?

5. Manufacturer’s guarantees of the proposed and specified items are:
| SAME | DIFFERENT (explain on attachment)

The undersigned further states that the function, appearance and quality of the Proposed Substitution are equivalent or superior to
the Specified Item.

Signature For use by Design Consultant:

Firm Ij Accepted l:l Accepted as noted

Address D Not Accepted D Received too late
By

Date Date

Telephone Remarks

Attachments:

SUBSTREQ




KELSO SCHOOL DISTRICT
SCHROEDER FIELD
AUDIO SYSTEM REPLACEMENT

SECTION 01 5000
TEMPORARY FACILITIES AND CONTROLS

PART 1 GENERAL

1.01 SECTION INCLUDES
A. Temporary sanitary facilities.
B. Temporary Controls: Barriers, enclosures, and fencing.
C. Vehicular access and parking.
D. Waste removal facilities and services.

1.02 TEMPORARY UTILITIES

A.  Owner will provide the following:
1. Electrical power and metering, consisting of connection to existing facilities.

1.03 TEMPORARY SANITARY FACILITIES
A. Provide and maintain required facilities and enclosures. Provide at time of project mobilization.
B. Use of existing facilities is permitted.

1.04 BARRIERS

A. Provide barriers to prevent unauthorized entry to construction areas, to prevent access to areas
that could be hazardous to workers or the public, to allow for owner's use of site and to protect
existing facilities and adjacent properties from damage from construction operations and
demolition.

B. Provide barricades and covered walkways required by governing authorities for public
rights-of-way and for public access to existing building.

C. Protect non-owned vehicular traffic, stored materials, site, and structures from damage.

1.05 VEHICULAR ACCESS AND PARKING - See Section 01 5500
A. Coordinate access and haul routes with governing authorities and Owner.
B. Provide and maintain access to fire hydrants, free of obstructions.
C. Designated existing on-site roads may be used for construction traffic.

1.06 WASTE REMOVAL

A. Provide waste removal facilities and services as required to maintain the site in clean and
orderly condition.

B. Provide containers with lids. Remove trash from site periodically.

C. If materials to be recycled or re-used on the project must be stored on-site, provide suitable
non-combustible containers; locate containers holding flammable material outside the structure
unless otherwise approved by the authorities having jurisdiction.

D. Open free-fall chutes are not permitted. Terminate closed chutes into appropriate containers
with lids.

PART 2 PRODUCTS - NOT USED

PART 3 EXECUTION - NOT USED

END OF SECTION 01 5000

01 5000

TEMPORARY FACILITIES AND
CONTROLS
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KELSO SCHOOL DISTRICT
SCHROEDER FIELD

AUDIO SYSTEM REPLACEMENT

SECTION 01 6000
PRODUCT REQUIREMENTS

PART 1 GENERAL

1.01 SECTION INCLUDES
A. General product requirements.
B. Re-use of existing products.
C. Transportation, handling, storage and protection.
D. Product option requirements.
E. Substitution limitations.

1.02 RELATED REQUIREMENTS

A. Section 01 2500 - Substitution Procedures: Substitutions made during procurement and/or
construction phases.

1.03 SUBMITTALS

A. Product Data Submittals; Submit manufacturer's standard published data. Mark each copy to
identify applicable products, models, options, and other data. Supplement manufacturers'
standard data to provide information specific to this Project.

B. Shop Drawing Submittals: Prepared specifically for this Project; indicate utility and electrical
characteristics, utility connection requirements, and location of utility outlets for service for
functional equipment and appliances.

C. Sample Submittals: lllustrate functional and aesthetic characteristics of the product, with
integral parts and attachment devices. Coordinate sample submittals for interfacing work.
1. For selection from standard finishes, submit samples of the full range of the
manufacturer's standard colors, textures, and patterns.

PART 2 PRODUCTS

2.01 EXISTING PRODUCTS

A. Do not use materials and equipment removed from existing premises unless specifically
required or permitted by the Contract Documents.

B. Existing materials and equipment indicated to be removed, but not to be re-used, relocated,
reinstalled, delivered to the Owner, or otherwise indicated as to remain the property of the
Owner, become the property of the Contractor; remove from site.

2.02 NEW PRODUCTS
A. Provide new products unless specifically required or permitted by the Contract Documents.

2.03 PRODUCT OPTIONS

A. Products Specified by Reference Standards or by Description Only: Use any product meeting
those standards or description.

B. Products Specified by Naming One or More Manufacturers: Use a product of one of the
manufacturers named and meeting specifications, no options or substitutions allowed.

C. Products Specified by Naming One or More Manufacturers with a Provision for Substitutions:
Submit a request for substitution for any manufacturer not named.

01 6000
PRODUCT REQUIREMENTS
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KELSO SCHOOL DISTRICT
SCHROEDER FIELD
AUDIO SYSTEM REPLACEMENT

PART 3 EXECUTION

3.01 SUBSTITUTION LIMITATIONS

A

See Section 01 2500 - Substitution Procedures.

3.02 TRANSPORTATION AND HANDLING

3.03

A

B.

G.

H.

Package products for shipment in manner to prevent damage; for equipment, package to avoid
loss of factory calibration.

If special precautions are required, attach instructions prominently and legibly on outside of
packaging.

Coordinate schedule of product delivery to designated prepared areas in order to minimize site
storage time and potential damage to stored materials.

Transport and handle products in accordance with manufacturer's instructions.

Transport materials in covered trucks to prevent contamination of product and littering of
surrounding areas.

Promptly inspect shipments to ensure that products comply with requirements, guantities are
correct, and products are undamaged.

Provide equipment and personnel to handle products by methods to prevent soiling,
disfigurement, or damage, and to minimize handling.

Arrange for the return of packing materials, such as wood pallets, where economically feasible.

STORAGE AND PROTECTION

A

o w

Designate receiving/storage areas for incoming products so that they are delivered according to
installation schedule and placed convenient to work area in order to minimize waste due to
excessive materials handling and misapplication. See Section 01 7419.

Store and protect products in accordance with manufacturers' instructions.
Store with seals and labels intact and legible.

Store sensitive products in weathertight, climate-controlled enclosures in an environment
favorable to product.

For exterior storage of fabricated products, place on sloped supports above ground.

Protect products from damage or deterioration due to construction operations, weather,
precipitation, humidity, temperature, sunlight and ultraviolet light, dirt, dust, and other
contaminants.

Comply with manufacturer's warranty conditions, if any.

Cover products subject to deterioration with impervious sheet covering. Provide ventilation to
prevent condensation and degradation of products.

Prevent contact with material that may cause corrosion, discoloration, or staining.

Provide equipment and personnel to store products by methods to prevent soiling,
disfigurement, or damage.

Arrange storage of products to permit access for inspection. Periodically inspect to verify
products are undamaged and are maintained in acceptable condition.

END OF SECTION 01 6000

01 6000
PRODUCT REQUIREMENTS
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SCHROEDER FIELD
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SECTION 01 7000
EXECUTION AND CLOSEOUT REQUIREMENTS

PART 1 GENERAL

1.01 SECTION INCLUDES

A.

mmoow

Examination, preparation, and general installation procedures.

Cutting and patching.

Cleaning and protection.

Starting of systems and equipment.

Demonstration and instruction of Owner personnel.

Closeout procedures, including Contractor's Correction Punch List, except payment procedures.

PART 2 PRODUCTS

2.01 PATCHING MATERIALS

A

B.

C.

New Materials: As specified in product sections; match existing products and work for patching
and extending work.

Type and Quality of Existing Products: Determine by inspecting and testing products where
necessary, referring to existing work as a standard.

Product Substitution; For any proposed change in materials, submit request for substitution
described in Section 01 6000 - Product Requirements.

PART 3 EXECUTION

3.01 EXAMINATION

A

o

Verify that existing site conditions and substrate surfaces are acceptable for subsequent work.
Start of work means acceptance of existing conditions.

Verify that existing substrate is capable of structural support or attachment of new work being
applied or attached.

Examine and verify specific conditions described in individual specification sections.

Take field measurements before confirming product orders or beginning fabrication, to minimize
waste due to over-ordering or misfabrication.

Verify that utility services are available, of the correct characteristics, and in the correct
locations.

Prior to Cutting: Examine existing conditions prior to commencing work, including elements
subject to damage or movement during cutting and patching. After uncovering existing work,
assess conditions affecting performance of work. Beginning of cutting or patching means
acceptance of existing conditions.

3.02 PREPARATION

A
B.
C.

Clean substrate surfaces prior to applying next material or substance.
Seal cracks or openings of substrate prior to applying next material or substance.

Apply manufacturer required or recommended substrate primer, sealer, or conditioner prior to
applying any new material or substance in contact or bond.

01 7000

EXECUTION AND CLOSEOUT
REQUIREMENTS
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3.03 GENERAL INSTALLATION REQUIREMENTS

A.

B.
C.

D.
E.

Install products as specified in individual sections, in accordance with manufacturer's
instructions and recommendations, and so as to avoid waste due to necessity for replacement.

Make vertical elements plumb and horizontal elements level, unless otherwise indicated.

Install equipment and fittings plumb and level, neatly aligned with adjacent vertical and
horizontal lines, unless otherwise indicated.

Make consistent texture on surfaces, with seamless transitions, unless otherwise indicated.
Make neat transitions between different surfaces, maintaining texture and appearance.

3.04 CUTTING AND PATCHING

A
B.

Whenever possible, execute the work by methods that avoid cutting or patching.

Perform whatever cutting and patching is hecessary to:

1. Complete the work.

Fit products together to integrate with other work.

Provide openings for penetration of mechanical, electrical, and other services.
Match work that has been cut to adjacent work.

Repair areas adjacent to cuts to required condition.

Repair new work damaged by subsequent work.

Remove samples of installed work for testing when requested.

Remove and replace defective and non-complying work.

Execute work by methods that avoid damage to other work and that will provide appropriate
surfaces to receive patching and finishing. In existing work, minimize damage and restore to
original condition.

ONOOTAWN

Employ original installer to perform cutting for weather exposed and moisture resistant
elements, and sight exposed surfaces.

Cut rigid materials using masonry saw or core drill. Pneumatic tools not allowed without prior
approval.

Restore work with new products in accordance with requirements of Contract Documents.
Fit work air tight to pipes, sleeves, ducts, conduit, and other penetrations through surfaces.

At penetrations of fire rated walls, partitions, ceiling, or floor construction, completely seal voids
with fire rated material in accordance with Section 07 8400, to full thickness of the penetrated
element.

Patching:

1. Finish patched surfaces to match finish that existed prior to patching. On continuous
surfaces, refinish to nearest intersection or natural break. For an assembly, refinish entire
unit.

Match color, texture, and appearance.

Repair patched surfaces that are damaged, lifted, discolored, or showing other
imperfections due to patching work. If defects are due to condition of substrate, repair
substrate prior to repairing finish.

(SRS

3.05 PROGRESS CLEANING

A

B.

Maintain areas free of waste materials, debris, and rubbish. Maintain site in a clean and orderly
condition.

Remove debris and rubbish from pipe chases, plenums, attics, crawl spaces, and other closed
or remote spaces, prior to enclosing the space.

01 7000
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C. Broom and vacuum clean interior areas prior to start of surface finishing, and continue cleaning
to eliminate dust.

D. Collect and remove waste materials, debris, and trash/rubbish from site periodically and dispose
off-site; do not burn or bury.

3.06 PROTECTION OF INSTALLED WORK
A. Protect installed work from damage by construction operations.
B. Provide special protection where specified in individual specification sections.

C. Provide temporary and removable protection for installed products. Control activity in immediate
work area to prevent damage.

D. Provide protective coverings at walls, projections, jambs, sills, and soffits of openings.

E. Protect finished floors, stairs, and other surfaces from traffic, dirt, wear, damage, or movement
of heavy objects, by protecting with durable sheet materials.

F. Prohibit traffic or storage upon waterproofed or roofed surfaces. If traffic or activity is
necessary, obtain recommendations for protection from waterproofing or roofing material
manufacturer.

G. Remove protective coverings when no longer needed; reuse or recycle coverings if possible.

3.07 SYSTEM STARTUP
A. Coordinate schedule for start-up of various equipment and systems.

B. Verify tests, meter readings, and specified electrical characteristics agree with those required by
the equipment or system manufacturer.

C. Verify that wiring and support components for equipment are complete and tested.

D. Submit a written report that equipment or system has been properly installed and is functioning
correctly.

3.08 DEMONSTRATION AND INSTRUCTION

A. Demonstrate start-up, operation, control, adjustment, trouble-shooting, servicing, maintenance,
and shutdown of each item of equipment at scheduled time, at equipment location.

B. For equipment or systems requiring seasonal operation, perform demonstration for other
season within six months.

C. Provide a qualified person who is knowledgeable about the Project to perform demonstration
and instruction of Owner's personnel.

3.09 ADJUSTING
A. Adjust operating products and equipment to ensure smooth and unhindered operation.

3.10 FINAL CLEANING

A. Remove waste, surplus materials, trash/rubbish, and construction facilities from the site;
dispose of in legal manner; do not burn or bury.

3.11 CLOSEOQUT PROCEDURES

A.  Accompany Architect and School District representative on preliminary inspection to determine
items to be listed for completion or correction in the Contractor's Correction Punch List for
Contractor's Notice of Substantial Completion.

B. Notify Architect when work is considered ready for Architect's Substantial Completion
inspection.

01 7000
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Submit written certification containing Contractor's Correction Punch List, that Contract
Documents have been reviewed, work has been inspected, and that work is complete in
accordance with Contract Documents and ready for Architect's Substantial Completion
inspection.

Conduct Substantial Completion inspection and create Final Correction Punch List containing
Architect's and Contractor's comprehensive list of items identified to be completed or corrected
and submit to Architect.

Correct items of work listed in Final Correction Punch List and comply with requirements for
access to Owner-occupied areas.

Notify Architect when work is considered finally complete and ready for Architect's Substantial
Completion final inspection.

Complete items of work determined by Architect listed in executed Certificate of Substantial
Completion.

END OF SECTION 01 7000

01 7000
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SECTION 10 8050
BIRD PROTECTION SPIKES

PART 1 GENERAL

1.01 SECTION INCLUDES

A. Stainless steel spike needle strips to prevent pest birds from landing, perching or roosting
where the strips are applied..

1.02 RELATED REQUIREMENTS

A. Section 01 3000 - Administrative Requirements: Submittal procedures, project meetings,
progress schedules and documentation, reports, coordination.

B. Section 01 7800 - Closeout Submittals: Project record documents, operation and maintenance
(O&M) data, warranties and bonds.

1.03 SUBMITTALS
A. See Section 01 3000 - Administrative Requirements, for submittal procedures.

B. Product Data; Provide manufacturer's descriptive material including samples, literature,
catalogs, product specifications and installation procedures. .

C. Warranty Documentation: Submit manufacturer warranty on products and installation.

1.04 WARRANTY
A. See Section 01 7800 - Closeout Submittals, for additional warranty requirements.
B. Correct defective Work within a five year period after Date of Substantial Completion.
C. Provide five year manufacturer warranty for repair or replacement of defective material.

PART 2 PRODUCTS

2.01 MANUFACTURERS
A. Bird-X, Inc., e-mail: solutions@bird-x.com. Website: www.bird-x.com.
B. Substitutions: See Section 01 6000 - Product Requirements.

2,02 MATERIALS

A. Stainless Spikes Needle Strips - Regular
1. Polycarbonate with UV inhibitors, and ST 302 Hard Surgical Grade Stainless; resistant to
virtually all
weather and harsh environments; base mold of transparent polycarbonate.
Number of spikes per 2-foot section: 60
Highest point: 4.3”
Base width: 0.5
Top width: 5

SRS YSIN

2.03 MOUNTING SYSTEMS
A. Special Adhesive - for surfaces where screws are not preferred.

PART 3 EXECUTION

3.01 EXAMINATION

A. Examine the installation area. Notify architect or contractor of any hazardous or detrimental
work conditions.

10 8050
BIRD PROTECTION SPIKES
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3.02 SURFACE PREPARATION

A
B.

C.

D.

Surfaces should be inspected and cleaned before beginning installation.

Remove debris and make repairs as necessary — fallen tree branches, brush, peeling paint,
loose parts, rubble, rust, etc.

Use manufacturer approved solvent to clean and remove bird dropping and other residue from
surfaces.

Make sure surfaces are dry before installation.

3.03 3.INSTALLATION

A
B.
C.

Install Stainless SPIKES Needle Strips according to the manufacturer's installation instructions.
Install after installation of audio system components is complete

Measure the length of each area to be covered, allowing for curves or bends in the surface.
Based on length.

SPIKES Units may be ‘snapped’ to fit lengths less than 24”.

Bird-X Spikes Special Adhesive — bond only to dry, clean surfaces, when temperature is
between 32 degrees F and 120 degrees F. Apply a bead of adhesive to the underside of base
and firmly press Spikes onto surface so that it make solid contact. Allow adhesive to dry and
form a "rivet"

3.04 SCHEDULES

A.

Install bird protection spikes on top on any exterior horizontal surface created as a result of
installation of audio components under this project.

END OF SECTION 10 8050

10 8050
BIRD PROTECTION SPIKES
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SECTION 27 41 16

INTEGRATED AUDIO-VIDEO SYSTEMS AND EQUIPMENT (SPORTS FIELDS)

PART 1 GENERAL

1.01  SECTION INCLUDES

A

1.02

A

C.

Sound Reinforcement Systems, Equipment and Infrastructure for the Kelso High School
Stadium on the AV series of drawings.
Furnish and install copper cabling, cable terminations, equipment racks and custom
interconnection plates. This includes all copper and fiber cabling throughout the AV
series drawings.
Furnish and install sound reinforcement systems. Furnish and install all interconnecting
cables between related pieces of equipment and custom interconnection plates.
1. Sports stadium

a. Stadium Seating

b Field Speakers (other than commencement)

C. Concession and Restroom Speakers

d East Field Speakers

RELATED SECTIONS

Drawings and general provisions of the Contract, including General and Special
Conditions and other Division 01 - General Requirements sections, apply to the work
specified in this Section.
The Division 27 contractor shall be responsible for contracting the installation of electrical
conduit, back boxes, transformers, line voltage and low voltage wire and terminations,
unless otherwise specified, as required for the AV line and low voltage systems. Refer to
General Conditions and AV drawings for details.
Division 01 Specification sections apply to this section.

1.03 COORDINATION

A

Project coordination shall be as described in Section 01 30 00 - Administrative
Requirements.

Project meetings shall be as described in Section 01 30 00 - Administrative
Requirements.

The installing division 27 Contractor shall verify all runs and size according to
manufacturer's recommendations, current edition of the NEC, inclusive of the state of
Washington amendments, and the project general conditions and provisions for means,
methods and materials as specified by the registered project electrical engineer. Where
conflicts arise between contract documents, code requirements and manufacturer
recommendations, contractor shall install the larger (higher capacity) item.
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1.04 PRECONSTRUCTION EVALUATION

A

Verify All Conditions At Jobsite. Promptly report variations and obstructions to the AV
Consultant. All additions or corrections are to be requested prior to fabrication.

Field measurements shall be taken by the AV Specialty Contractor prior to preparation of
shop drawings to ensure proper fitting of work. Allow for adjustments during installation
whenever taking field measurements.

Power shall be provided as directed on the contract documents. Should additional power
or changes to the scope be required it will be the responsibility of the AV Specialty
Contractor to notify the owner in a timely manner.

1.05 SUBMITTALS

A

Comply with Division 01 and Section 01 30 00, unless otherwise indicated.

1. Complete schedule of submittals.
2. Equipment submittals as called out in Section 27 41 16 part 1, 1.05°B" below.
3. Chronological schedule: of Work in bar chart form (using Microsoft Project or

similar program). Revise and resubmit schedule as required to reflect
construction progress.

Product Data Sheets:

1. Submit a list of products (with manufacturer's data sheets) on products to be
incorporated within the Work. Arrange data sheets in specification order, per
project system.

2. Submit bound originals of manufacturers’ product technical data for each product
in sufficient detail to facilitate proper evaluation of product suitability for
incorporation in the Work. Refer to Section 01 30 00 for quantity of submittals.

3 Submit tab dividers for each group of data sheets. Arrange data sheets in
specification order per system.

Shop Drawings:

1. Submitted simultaneously thirty (30) days after issuance of Notice to Proceed.

2. Shop drawings, if required by the owner, are to be prepared in the current
version of AutoCAD. Subsequent revisions and Project Record Drawings are
also to be generated in the current version of AutoCAD (201SLT).

3. Special details depicting methods and means specific to each product, assembly
and each product manufacturer's recommended installation methods and means.
4, Schematic: Detailed, redrawn wiring diagrams for each system, including cable

types, identification and color codes, and detailed wiring of connections and
terminal strips.

5. Floor Plans drawn to scale of not less than 1/8" = 1'-0". Show AV Systems
devices including wall and ceiling mounted speakers, wall and floor
panels/plates, junction boxes, and terminal strip locations.

6. Detailed control wiring diagrams including pin-outs and component lists Include
color codes and cable types.

7. Location of equipment in racks, consoles, tables, or cabinets, with dimensions.
Wire routing and cabling within housings, AC power and terminal strip locations.

8. Custom Enclosure or Millwork: Full fabrication details indicating size, material,
finish, and openings for equipment.

9. Mounting Details: Retain services of registered professional structural

engineer, licensed to practice in the State of Washington to review and
develop mounting details for any device over thirty (30) pounds or 15°
above the finished floor. Structural information to include design calculations
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and copy of engineer's certification stamp. Location, orientation, and support
systems shall be shown.

Labeling: Include representative equipment and cabling labeling scheme.
Include any other pertinent information generated which is necessary to provide
the Work.

Develop a test report form to be used during the Testing Procedures described in
Part 3. Submit this form for approval as part of the submittal package 30 days
after notice to proceed.

Submit three bound original sets of the following Project Record Manual information after
substantial completion and prior to final inspection.

1.

On the cover of the bound original provide the project name, year and month of
substantial completion, nhame of contractor, address of contractor, phone number
for obtaining service in the event of failure and the official end date of the system
warranty.

Product Data; Product actually incorporated within the work, including
manufacturers' data sheet and owner's manual for each product. Include a
complete list of all equipment with serial numbers of all products.

Record Drawings: Final rendition of drawings depicting the actual installed
system.

Test Reports, as described in the test section and approved in the submittal
process.

System Operation and Instructions: Prepare a complete and typical procedure
for the operation of the equipment as a system, organized by subsystem or
activity.

Service and Maintenance Manual: Provide and original copy of the service
manual on every piece of equipment for which the manufacturer offers such a
manual. Include phone numbers and hours of operation for all manufacturers.
Warranty Manual:  Include manufacturer's warranty statements, date of
substantial completion and ending dates for warranties for each type of product,
plus any other pertinent data required for future maintenance.

1.06 QUALITY ASSURANCE

A

AV Specialty Contractor must be experience in the installation, servicing, programming
and operation of fiber and broadcast systems with similar complexity as those shown on
the contract documents. The AV Specialty contractor must have at least five years
experience with the equipment and systems specified. Contractor must be capable of
documenting relevant experience with projects of similar scope installed in the last five

years.

Bidding contractors not listed above must furnish the following:

1.

List of not less than ten (10) projects of similar scope and size completed in the
last five years indicating project value, project personnel, project owner and
contact information.

Contractor shall furnish a list of project personnel, title, resume, to be used for
project management, engineering and integration on this project.

Contractor shall furnish samples of shop drawings showing floor plans, block
diagrams, rack elevations and mounting details for review with their bid package.
Contractor shall furnish a list of current projects and approximate contract
amounts and completion dates.

The AV Specialty Contractor must be a franchised dealer and authorized service
center for the major products specified (or provide acceptable documentation
as to how products will be acquired and serviced).
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1.07 REFERENCE STANDARDS:

A

B.

C.

D.

Sound System Engineering: Don Davis, Eugene Patronis, Jr.

Audiovisual Best Practices: The Design and Integration Process for the AV and
Construction Industries. Timothy W. and Jim Smith 2005

NFPA70 National Electric Code 2014 or current

NFPA 72 national Fire Alarm and Signaling Code 2016 or current.

1.08 NOMENCLATURE

A.

The system shall be called the “sound system’, and the installer the "AV Specialty
Contractor”.

Drawing Series:
1. AV — AV Drawings for Sports Fields

1.09 WARRANTY

A

In addition to manufacturers’ warranties, the AV Specialty Contractor shall warrant all
equipment to be free of defects in materials and workmanship for not less than one year
after date of Substantial Completion. Defects occurring in labor or materials within the
warranty period shall be rectified by replacement or repair within 72 hours (if parts require
longer periods to obtain, provide substitute equipment during the intervening period).
Response to service calls and requests for information shall be within 72 hours.

AV Specialty Contractor to furnish Owner with exact beginning and ending dates of the
warranty period, include the name and phone of the contact person as well as the
procedure for obtaining service.

Preventive Maintenance: At six months after system acceptance, and 30 days prior to
the end of the warranty, provide a complete checkout of system components. Repair or
replace defective equipment and correct any wiring or functional problems reported by
the Owner.

PART 2 - PRODUCTS

2.01 ACCEPTABLE MANUFACTURERS

A

o o

m

Input Plates: RDL Net

Field Enclosures: Gai-Tronics

Wireless Microphone: Audix

Audio Processing / Mixing: BSS Audio, TOA Electronics

Audio Amplifiers: Ashly

Speaker Systems: Community Pro, Electro Voice, Lowell MFG, One Systems

Monitor Speakers: JBL Pro
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H. Control Systems: BSS Audio
l. Power Sequencing: Juice Goose

J. Equipment Rack: Lowell MFG

K. Wired Microphones: Shure

L. Audio Playback Devices: Denon
EQUIPMENT:
A Sports Stadium:
1 Wired Microphones: Shure Beta 58a. Provide two with K & M 210 microphone
stands.
2. Field Announce Microphone: Shure 522 desk style push to talk microphone.
Provide one with XLR connector and cable.
3. Locking Wall Box (Track Side). Provide one GaiTronics 255-001 NEMA 4

enclosures for field input plates. Provide with RDL Net microphone & line input /
output panels with two microphones and one stereo line audio inputs per plate.
Mount at track level on front of grandstand.

4, Wireless Microphones: Audix AP41-OM2-L10 combination wireless handheld /
headset microphone transmitter receiver system. Provide three with rack mount
hardware, ADS48 antennae combiner and mounting hardware for ANTDA4161
directional antennae. Mount Antennae on surface of press box counter. Mount
in such a way as to enable quick removal when not in use.

5. Source Players: Denon DN500CB CD player / blue tooth receiver player / aux
input device. Provide one. Denon DN300DH AM / FM tuner. Provide one.
Program Tuner for use in restroom and public spaces.

6. Audio mixer: Yamaha MG12XU 4 mic two, two stereo audio input analog audio
mixer. Provide one. Mount on counter inside press box.
7. Audio mixing / DSP Systems: BSS Audio Blue 100 12 in 8 out audio mixer /

equalizer. Provide with Netgear GS305P or equal network switch. Provide with
two BSS control panel for adjusting overall volume of all sources and
microphones and selecting between auto (Field, mount in locking wall box) or
manual (pressbox, mount in rack) modes.

8. Audio Amplifiers; Ashly nX3.02 lower grandstand seating / field 2 channel audio
amplifiers. Provide two. Ashly nX1.52 upper grandstand seating 2 channel
audio amplifier. Provide one. Ashly nX1502 70-volt speaker 2 channel amplifier.
Provide one..

9. Main Speaker Systems: One Systems 112.HTH lower grandstand seating
weatherproof outdoor speakers. Provide six. One Systems 108.HTH upper
grandstand seating weatherproof outdoor speakers. Provide six. One systems
212.HC field weatherproof outdoor speakers. Provide two. Provide with
associated mounting “U” brackets.

10. Bird Block Strip: Nexalite Model S bird block spike strip. Provide as required
above each grandstand speaker to eliminate bird roosting above speakers.

11. General Storage Speaker: Electro Voice EVID $5.2T 70 volt surface mount
speaker with integrated 70 volt transformer. Provide one.

12. Replacement Speaker Drivers: Lowell 8A50-TM1670 replacement drivers for
use with existing speaker grills in concession and restroom areas. Provide
replacement Lowell MFG Decora style 100 Watt Volume Controls as required.

13. Monitor Speakers: JBL Pro STX815M. Provide two with XLR Line level speaker
cables.
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14, Track Side Control Mounting Box: Gai-Tronics 255-001 locking NEMA 4
enclosure with custom plate for mounting decora style input and control plates.

15. Power Sequencing Equipment: Juice Goose CQ2200 20-amp relay controlled
power outlet. Provide one. Juice Goose CQ-1520 relay-controlled power strip.
Provide one.

Alternate Field Sound System:

1. Wired Microphones: Shure Beta 58a. Provide one with K & M 210 microphone
stand.

2. Wired Announce Microphone: Shure 577B handheld CB Style microphone with
mounting clip. Provide one with XLR connector and cable.

3. Audio Mixing / Processing: TOA Electronics A9120SHM2CU Audio mixing,

processing and control system. Provide one. Provide with two TOA Electonics
D-001T dual microphone input modules. Provide with one TOA Electronics D-
001R dual line input module. Provide with rack mounts.

4, Equipment Racks: Lowell MFG LTR-4208S Tilt out equipment rack. Provide with
lacing bars, rack blanks and vent blanks.
5. Pole Speakers: Community Pro R.25-94BTZ weatherproof outdoor speakers.

Provide two. Provide with Community Pro PMB2RR mounting brackets.
Coordinate mounting of speaker existing lighting poles.

2.03 SOURCE QUALIFICATIONS

A.

Model numbers and manufacturers included in this specification are listed as a standard
of quality. Other qualified manufacturer's products will be considered subject to
submission and approval of complete technical data, samples and results of laboratory
tests, in accordance with Section 01 60 00. Substitutions will only be accepted if, in the
opinion of the AV Consultant, the product is an equal to the specified product. No
substitutions may be made without written acceptance from the AV Consultant. All
substitutions made prior to this acceptance are at the sole risk of the AV Contractor.
Substitution requests need to be submitted no less that (10) ten business days prior to
the bid date.

Specific equipment for each system is listed on the construction drawings and in this
specification. The specification and drawings are representative of the design and do not
necessarily provide all hardware, miscellaneous equipment, software and details for a
fully functioning system. It is the responsibility of the AV Specialty Contractor to ensure
the system is complete and functions according to the system descriptions and design
intent.

For bids to be considered complete and qualified they must be bid per the documents
and specifications. |f the proposed system includes equipment other than that specified,
submit a list of major items and quantities, with a one-line schematic diagram in addition
to the bid for review and approval. Include a list of previously installed projects with
similar equipment included. This list is to be submitted as an alternate to the actual bid
document.

2.04 GENERAL

A.

Provide new equipment and materials which conform to applicable UL, SCA, or ANSI
provisions.

Regardless of the length or completeness of the product description in this specification,
each device shall meet the published manufacturer's specifications. Verify performance
as required.
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Cable and Wire: The highest quality, lowest signal degradation cable and wire shall be
used for the project. Shown below are typical cable and wire types. AV Specialty
Contractor shall submit wire and cable types for approval prior to wire pull.

1.

NoorwN

Line / Mic Level Audio: Belden 9451

Control: Belden 9455 (9 conductor control cable),
Belden 9451 serial data cable and serial IR cable,
Belden 1583A Data/Ethernet cable.

Speaker Level Audio (over 100°): West Penn C210
Speaker Level Audio (under 100°) West Penn 227
Speaker Level Audio (70 Volt) West Penn 225

Assembly/Fabrication:

1.

2.

13.

14.
15.

16.

17.

Coordinate work with other trades to avoid causing delays in construction
schedule

Mount equipment and enclosures plumb and square. Permanently installed
equipment to be firmly and safely held in place, with equipment supports having
safety factor of 5 for mounts and 3 for all other equipment

Cover edges of cable pass-through holes in chassis, racks, boxes, etc, with
rubber grommets or Brady GRNY nylon grommet material.

System Wiring: Take precautions to prevent and guard against electromagnetic
and electrostatic interference (hum and buzz). Check AC power and grounding
prior to system installation, and report any issues promptly.

Equipment and Cable Labeling: Provide engraved lamicoid labels on front and
rear of active equipment mounted in racks. Include name of device, reference fo
drawing name, and other areas the device feeds or controls. Label cables in a
consistent manner, with permanent, heat-shrunk labels. Show all equipment
designations in Permanent Record Drawings.

Conduit: All cable and wire shall be run through EMT conduit or as specified on
the contract documents. Separate conduits shall be used for video, line-level
and microphone level audio, control, amplified audio to speakers, and network
signals.

All equipment and components shall be new and complete. No used or
reconditioned equipment shall be acceptable.

All mounting hardware shall be included.

All equipment and components shall be factory tested prior to shipping.

All bolts and fasteners must be Grade 5 or better.

Al bolted attachments to have lock washers or other approved self-locking
hardware.

All microprocessor controls shall utilize a non-volatile memory. System
configuration, operating parameters, presets, etc. shall be protected against
system power failure for a minimum of 1 hour.

Al internal rack wiring shall be completed at the AV Specialty Contractors office
and clearly marked. All field connections shall be by connector, terminal strip or
other device previously specified. Any terminal strip connections shall be clearly
labeled as to terminal designation.

All wire sizes and insulation to comply with UL standards and local codes.

All wiring to be harnessed and bound. No loose or randomly routed wires shall
be permitted.

Any supplementary or auxiliary equipment necessary for the operation of the
system shall be supplied with overload and short-circuit protection.

Do not purchase or fabricate any materials, components or items to be used in
the video and distribution systems prior to review of shop drawings, unless
otherwise directed by AV Consultant.
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22.

23.

24,

25.

26.

27.

28.

30.
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Use only materials, components and items that conform with industry practice
and applicable code standards. Use only components which are new and never
previously used. Take care during installation to prevent scratches, dents, chips,
etc.

Install all rack-mounted equipment with 10-32 button head machine screws with
Phillips head.

Custom rack panels shall be 1/8" thick aluminum, standard EIA sizes, brushed
black anodized finish unless otherwise noted. (Brush in direction of aluminum
grain only.) Custom connector plates (loudspeaker, microphone, video, etc.) are
typically stainless steel. It is the responsibility of the Contractor to verify plate
finish with the AV Consultant. Plastic plates will not be accepted.

All engraving shall be 1/8" block unless noted otherwise. Except where noted to
the contrary, on dark panels or pushbuttons, letters shall be white; on stainless
steel or brushed natural aluminum plates, or light-colored pushbuttons, letters
shall be black.

Connections shall be made with approved connectors and/or terminal blocks
equal to Cinch 140 series or as indicated.

Per IEC-268 standard, all XLR connectors, within equipment or out, shall be
wired pin 2 hot (high), pin 3 low, and pin 1 shield (Ground / Earth).

Unless otherwise stated, all rack-mounted electronic and electrical equipment
and components shall conform to EIA 19" standard. Any devices not specifically
designed to be rack mountable shall be adapted, by professionally acceptable
methods, to meet the EIA standard.

All wire shall be harnessed, bound and routed neatly with no loose or randomly
routed conductors.

All joints and connections shall be made with rosin-core solder or with
mechanical connectors approved by the AV Consultant. Where spade fugs or
other crimp-type terminals are used, crimp properly with ratchet type tool.
Between racks, cabinets, consoles or modules, all cable shall terminate in
approved terminal connectors, strips, blocks or boards.

Route unbroken video, audio line and control wiring from receptacle plate/chassis
to rack. Remove spliced cables and replace without additional charge to Owner.
No splices shall exist in any length of wire run except where noted on drawings.
All terminations of shielded cables shall consist of a PVC or neoprene heat shrink
sleeve covering the shieid drain wire and an overall PVC or neoprene heat shrink
sleeve covering the point at which the cable jacket and shield end.

Run vertical wiring inside rack in properly sized raceway with snap-on covers
(Panduit type E series). Horizontal wiring in rack to be neatly tied in manageable
bundles with cable lengths cut to minimize excess cable slack but still allow for
service and testing. Provide horizontal support bars for cable bundle sag. Neatly
bundle excess AC power cable from rack-mounted equipment with plastic cable
ties. Rack wiring to be bundied with plastic cable ties or lacing twine. Electrical
tape and adhesive-backed cable tie anchors are not acceptable.

AC Power and Grounding:

1.

2.

Coordinate final connection of power and ground wiring to racks. Review UPS
systems to ensure power connection is suitable for specified UPS system.

Install approved isolated-ground receptacles in wire way in each rack. Provide a
minimum of two spare outlets in each rack. Label each outlet as to which AC
circuit is feeding it and provide the same information in the circuit breaker panel.
Ground equipment chassis not having a three-wire power cord to these busses.
Connect green ground wire from each AC outlet in rack to this bus bar.

AC power for the AV Systems is distributed at 120 VAC, 60 Hz, on the same
electrical phase, building wide.

Isolated-Ground (Audio Ground) Distribution:
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a. All conduits and back boxes containing Audio, Video or Communication
Systems wiring shall be permanently connected to the building electrical
safety ground.

b. Note: RF video devices, being unbalanced in nature, shall not be
connected to the sound system audio ground network. Care shall be
taken when intermixing such video and audio equipment.

Electrical Safety:

1. No voltage in excess of 25V RMS AC or 24V ripple free DC shall be exposed to
touch in normal use or in any equipment by the withdrawal of modules or of any
plug or connector or without the removal of suitably indelibly labeled covers.

2. Unless specifically accepted, all live electrical parts above 50V RMS AC or 60V
ripple free DC, including terminals, shall remain completely shrouded by
insulation or grounded metal when the main access panels are removed. The
separate shrouds or covers shall require a tool to remove them to prevent
inadvertent contact with live parts.

3. In addition, where enclosures or items of equipment containing predominantly
control, computer, or similar low voltage signals also contain voltages in excess
of 50V RMS AC or 60V ripple free DC, clear standard warning notices indicating
the maximum voltage present shall be provided on all removable access panels.
Similar warning notices shall be provided where voltages exceeding 120V are
present in any enclosure or item of equipment and such a voltage would not
reasonably be expected to be present.

4, Within enclosures, racks and panels identify with prominent, standard, and
indelible signage which circuit breakers or disconnects are to be switched off in
order to isolate the equipment totally. Warning notices shall also be provided on
all equipment which contains live terminals after operation of its circuit breaker or
disconnect. These terminals must be completely shrouded to prevent
inadvertent contact.

5, All equipment, control stations, equipment racks, enclosures, and all metal
cases, raceways, and conduit shall be efficiently grounded. Special hand held or
portable equipment which is not double insulated shall have duplicated grounding
connections. All grounding shall be in accordance with the current edition of the
National Electrical Code and as identified within this specification.

2.06 ACCEPTANCE

A

Acceptance testing will include operation of each major system and any other
components deemed necessary. AV Specialty Contractor will assist in this testing and
provide the test equipment specified herein. AV Specialty Contractor shall provide at
least one technician available for the entire adjustment and testing period (day and night),
to assist in tests, adjustments, and final modifications. All tools and material required in
making any necessary repairs, corrections, or adjustments shall be provided by the AV
Specialty Contractor.

The Owner will physically inspect the system to ensure all equipment is installed in a neat
and professional manner and as required by the contract documents. An inventory will
be made of all equipment.

Perform the following procedures on the System:

1. Adjust, balance, and align all equipment for optimum performance and to meet all
manufacturers’ published specifications. Settings to be reviewed include gain,
delay times, and nominal settings. Establish and mark normal settings for all
level controls and record these settings in the System Reference Manual.

27 4116.63
INTEGRATED AUDIO-VISUAL SYSTEMS AND EQUIPMENT
9




KELSO SCHOOL DISTRICT
SCHROEDER FIELD
AUDIO SYSTEM REPLACEMENT

2. Check all control functions for proper operation, from all controlling devices to ali
controlled devices.

3. Any other test on any piece of equipment or system the Owner deems
appropriate.

In the event the need for further adjustment or work becomes evident during acceptance
testing, the Integrator will continue his work until the system is acceptable at no addition
to the contract price. If approval is delayed because of defective equipment, or failure of
equipment or installation to meet the requirements of these specifications, the Integrator
will pay for additional time and expenses of the AV Consultant at the AV Consultant's
standard rate in effect at that time, during any extension of the acceptance-testing period.

2.07 DELIVERY HANDLING AND STORAGE

A

Delivery: Deliver loose or unincorporated products in original unopened packaging with
legible manufacturer’s identification.

Storage and Protection: Comply with manufacturers recommendations. Store in a cool,
dry place, out of direct sunlight, and protect from damage. Provide protective covering
during installation to prevent damage from dust or other foreign materials. For products
not currently installed provide secure locked storage both on site and at the AV Specialty
Contractor's own facility.

PART 3 EXECUTION

3.01 INSTALLERS

A

The AV Specialty Contractor must be experienced in installation of systems with similar
complexity as those required for this project. They must have at least five years
experience with the equipment and systems specified, and must be able to document
relevant experience with projects of similar scope installed within the past five years.

Installers Qualifications:

1. Provide proof of bonding capacity for an amount equal to this project as required
by the general conditions.
2. The AV Specialty Contractor must be a franchised dealer and authorized service

center for the major products specified (or provide acceptable documentation as
to how products will be acquired and serviced).

3. Installation technicians shall be CTS | certified. CTS | certification indicates that
the technician installs and maintains audiovisual systems by following
specifications, schematics, codes and safety protocols.

3.02 EQUIPMENT RACKS AND ENCLOSURES

A

Space shall be provided for video equipment in the sound system rack provided under
separate section of the construction documents.

Provide matching 1 U ventilation panels above and below all video switching and
processing equipment.

Provide one (1) rack mount AC power receptacle strip for each rack group, with a
minimum of one (1) 120V 20A duplex receptacle (NEMA 5-20R) for each individual rack
(e.g., a group of three (3) racks requires a total of three (3) duplex receptacles).
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Receptacle strip shall mount to the front of one rack and be connected to an unswitched
AC power circuit.

All metal cabinets connected to the AC ground shall be effectively isolated from any
conduit or other metallic component that is connected to the building electrical safety
ground.

BACK BOXES (SIZES AS SHOWN ON DRAWINGS AND SCHEDULES):

A.

B.

All rough in boxes shall be flush type for mounting in the wall, floor or ceiling recess.

Trim devices: Standard gang (size to match rough in detail drawings), type 302 stainless
steel (heavy gauge) bright brushed or satin finish. Mount panels to back box with 6-32
stainless steel, slot or Phillips drive, oval head machine screws.

Standard dimensional electrical J-boxes, flush-type electrical enclosure. Mount panels to
back box with 8-32 stainless steel, slot or Phillips drive, oval head machine screws.

Plates in public areas to have finish by Architect.

Back Box: Provided under Div 26, Hoffman type with a minimum depth of 4". Color:
Black. Exceptions as noted below. Coordinate with Electrical Contractor.

AV RECEPTACLE PANELS

A

AV Panels (Sizes As Shown On Drawings And Schedules): Fabricated of type 5052-H32
aluminum, 0.125" minimum thickness, lightly brushed (vertical direction), with black
anodized and clear sealed finish. Panel dimensions to match back box size. Edges of
panel shall be ground square and flat. Comers of panel to have small radius. Exceptions
as noted below.

Custom Fabrication: Single or multiple signal level and circuit receptacle panels for
connection of auditorium sound systems devices at designated locations in the facility.
Panels may include any combination of circuits and connectors for these signal levels:
microphone level, line level, video level, intercom level, and low volt/impedance
loudspeaker level. Connectors shall be identified as to signal level, circuit type, and
circuit number by clearly engraved and coordinated legends on each panel. Exceptions
as noted. Refer to device plans for locations.

Refer to Systems Panel & Device Schedule (Electrical Drawings) for back box type, size,
and depth, and mounting information.

AV panel covers shall be furnished and installed by the AV Specialty Contractor, except
as noted.

Wire shall be supplied, pulled, and terminated by the AV Specialty Contractor

Connector: Panel or chassis types, as indicated below. Mount on AV Panel as shown on
drawings and fasten with stainless steel machine screws, hex nuts, and lock washers
(screw head style, color, and thread size to match connector body; slot or Phillips drive to
match wall plate screws). Refer to connector specification paragraph below. Exceptions
as noted.

1. Line level (NL series Neutrik): Male & female XLR-3 pairs.

2. Speaker level (Speakon Series Neutrix): Male & female 4 or 8 pin connectors.
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Engraved Legend: Details as indicated below. Locate legends on AV Panel as shown on
drawings. Characters shall be engraved, filled with colored enamel, and entire panel
sealed. Exceptions as noted.

Legends shown on drawings are typical. Refer to Sound Reinforcement Systems block
diagrams and/or submit proposed layout to Consultant for review.

Signal level title legend size shall be 0.1875" or 0.250" high characters of medium weight
(as required).

3.05 SITE TESTS AND INSPECTIONS

A.

Preliminary: Verify the following before beginning actual tests and adjustments on the

system:
1. All electronic devices are properly grounded.
2. All powered devices have AC power from the proper circuit. Verify all dedicated

AC power circuits are properly wired, phased, and grounded.

3. Insulation and shrink tubing are present where required.

4, Dust, debris, solder splatter, etc. is removed.

5 All cable is dressed, routed, and labeled; all connections are properly made and
consistent with regard to polarity.

3.06 INSTRUCTION OF OWNER PERSONNEL

A

Provide two (2), two (2) hour instruction sessions to the Owner's designated personnel on
the use and operation of each of the systems as described in section 27 41 16 Part
1.01.C. The instructor must be fully knowledgeable of all system functions and all
equipment features. The System Reference Manuals shall be complete and on-site at
the time of instruction. The AV Specialty Contractor shall be present at the first two
formal uses of the system.

END OF SECTION

27 4116.63
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