Guaranteed Maximum Price Amendment

for the following PROJECT:

{Name and address or location)

ltaly 1.8.D. 2015 Bond Projects — Phase I

THE OWNER:
Name, legal status and address)

Italy Independent Scheol District
300 South College Street
laly, Texas 76651

THE CONSTRUCTION MANAGER:
(Name, legal status and address)

Jolin W. Erwin General Contractors, Inc.
313 South 13" Street
Waco, Texas 76701

ARTICLE A.1

§ A.1.1 Guaranteed Maximum Price

Pursuant 1o Section 2.2.6 of the Agreement, the Owner and Construction Manager hereby
amend the Agreement to establish a Guaranteed Maximum Price. As agreed by the
Owner and Construclion Manager, the Guaranteed Maximum Price is an amoun that the
Contract Sum shall not exceed. The Contract Sum consists of the Construction Manager’s
Fee plus the Cost of the Work, as that term is defined in Article 6 of this Agreement.

§ A.1.1.1 The Contract Sum is guaranteed by the Construction Manager not (o exceed
nine million fourtcen thousand nine hundred and fiRy four dollars and no cents.
(89,014,954.00 ), subject to additions and deductions by Change Order as provided in
the Contract Documents.

§ A.1.1.2ltemized Statement of the Guaranteed Maximum Price, Provided below is an
itemized statement of the Guaranteed Maximum Price organized by trade categories,
allowances, contingencics, altermates, the Construction Manager's Fee, and other items
that comprise the Guaranteed Maximum Price.

(Provide below or reference an attachment.)

Sce attached EDF unit prices for Phasc | Elementary Additions, Vo-Ag Building, and
Italy 1.S.D. Football and Track Projects with accepted Value Engincering Items and the
Guaranteed Maximum Price.  See EXHIBIT "A" attachment.

§ A.1.1.3 The Guaranteed Maximum Price is based on the following aliemates, if any,
which are described in the Contract Documents and are hercby accepted by the Owner:
(State the munbers or other idemification of accepted alternates. If the Contract
Doctiments permit the Owner to accept other alternates subsequent to the execution of
this Amendment, attach a schedule of such other alternates showing the amount for each
and the date when the amount expires.)

AIA Document A133" - 2009 Exhibit A

ADDITIONS AND DELETIONS:
The author of this document has
added information needed for ils
campletion. The suthor may also
have revised the text of the original
AlA standard form. An Additions and
Daelelions Report that notes added
information as weli as revisions lo
the standard form text is available
{rom the author and should be
reviewed. A vertical line in the left
margin of this document indicates
whera the author has added
necessary information and where
the author has added lo or deleted
from the original AlA lext.

This documenl has imporiant legal
consequences. Consultation with an
altorney Is encouraged with respecl
lo ils completion or modification.

AlA Documenl A201™-2007,
General Condilions of the Centract
for Construclion, is adopted in this
document by reference. Do not use
with olher general condilions unless
this document is modified

AJA Document A133™ — 2009 Exhibit A. Copyright © 1991, 2003 and 2009 by The American Institute of Architacts, All rights reserved. WARNING: This
AIA® Document Is prolected by U.8. Copyright Law and Internatlonal Treatles. Unauthorized reproduction or distribution of this AIA* Documant, or
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Imit.

None

§ A.1.1.4 Allowances included in the Guaranteed Maximum Price, il any:
(Identify allowance and state exclusions. if any, from the allowance price.)

ltem Price ($0.00)
Face Brick $600.00/Thousand

§ A.1.1.5 Assumptions, if any, on which the Guaranteed Maximum Price is based:
Nonc

§ A.1.1.6 The Guaranteed Maximum Price is based upon the following Supplementary and other Conditions of the
Contract:

Document Title Date Pages
None

§ A.1.1.7 The Guaranteed Maximum Price is based upon the following Specifications:
(Either list the Specifications here, or refer 10 an exhibit attached to this Agreement.)
See EXHIBIT "B"

Section Title Date Pages

§ A.1.1.8 The Guaranteed Maximum Price is based upon the following Drawings:
{Either list the Drawings here, or refer to an exhibit attached o this Agreement.)
Sce EXHIBIT "C"

Number Title Date
§ A.1.1.9 The Guarantced Maximum Price is based upon the following other documents and information:
(List any other documents or information here, or refer to an exhibit attached to this Agreement.)

None

ARTICLE A2
§ A.2.1 The anticipated date of Substantial Completion established by this Amendment:

August 20, 2017
ol

OWNE i{{naﬁm)

AN

Gl
GER (S:'gnu#r’m)

Lee Joffre, Superintendent of Schools er
Italy Independent School District ; ~John W. Erwin General Contractor, Inc.

{Printed name and title) (Printed name and title)

AJA Document A133™ - 2009 Exhlbit A. Copyright © 1991, 2003 and 2009 by The Amarican institula of Architacts. All rights reserved. WARNING: This
AJA® Document is protected by U.S. Copyright Law and International Trealles. Unauthorized reproduction or distribution of this AIA®* Document. or
any portlon of kt, may rasult In severa civil and criminal penalties, and will be prosecuted to the maximum extent possible under the law. This
document was produced by AIA software al 11:13:57 on 08/15/2016 under Order No,93768926563_1 which expires on 01/18/2017. and is not for resale.
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CAMIDII A (14 FAULD)

Dale Rabe

From: John Bennett <johnbennett@jeconstruction.com>
Sent: Thursday, August 11, 2016 10:47 AM

To: drabe

Subject: italy ISD VE and Final GMP

Attachments: Italy VE Finalxls

Dale:

Please see the attached VE sheet that includes the GMP,
Contingency Allowances are as follows:

Owner Contingency $200,000.00
Contractor Contingency $50,000.00
Power Company Contingency  $30,000.00

John Bennett

Project Manager / Estimator

John W. Erwin General Contractor, Inc.
www.jeconstruction.com
Phone:254-756-6511

Fax: 254-756-1555






Italy 15D - Stafford Elementary/Football Complex/VO-Ag

8/11/2016
ArchfMEP Contractor | Owner Accepted
Recommended | Recommend Yes/No

Total Bid Amount per Plans and Specilications 9,196,640.00

Value Engineering ltems:

Item 1: Utilize standard aluminum doors in lieu of heavy duty {12,350.00) Yes Yes Yes
Item 2 : Rermove hl impact sheetrock on ¢lassroem side or corridors {8,544.00) Yes Yes Yes
Item 3 Change from Rigld insulation and plaster Lo water drainage EIFS system {22,882.00} Yes Yes Yes
Item 4: Utilize Programmable thermastats in liew of DDC Controls {44,000.00} Yes Yes Yes
Item 5: Utilize Exhaust Fans in Lieu of ERV's Na No No
Item 6: Instalf a 12"x12" Cont. Reinforced Inside and outside curb supported on 45 depth Piers In Lieu

f 48" d

of 48" deep continuaus cubs (52,910.00) Yes Yes Yes
Item 7:Change all split systems to 13 SEER with 93%AFUS Furnace in lieu of 145EER and 95% AFUS No No No
Itern B: Change duct insulation to R6 in Lieu of R6.4 No Ho No
Item 9: Moisture condition 4° depth with 6™ flex base at track in fieu of 9* lime and 3' of flex base No No No
Item 10: General Musco Lighting Savings [21,500.00}] Yes Yes Yes
Itemn 11: Remove 25year Musco Warranty and lighting controls No No No
Item 12: Change Visitor bleachers to angle frame {19,500.00)] Yes Yes Yes
ftem 13:

Item 14:

Item 15:

Item 16 :

Item 17:

Item 18:
item 19:

Value Englneering Subtotal {181,686.00)

Qualifications:

Price does not Include a temporary covered walkway at Stafford Elementary

4' of moisture conditioning s included at football field in lieu of select fill import

Revised GMP Contract Amt after VE 9,014,954.00

Suaranteed Maximum Price

General Nates:

Not intluded In Contract Amouni:

1. Purchase of water or electricity for construction operatlon including temp. water meter

1. Material Testing specified by the owner

3, Ashestos Abatement

1. Any Oncor/Atmos Utiity Charges







EDF Unit Cost

JOHNW. ERWIN GENERAL CONTRACTOR, INC.
313 SOUTH 13TH STREET

WACQO, TX 76701
Phone: 254756-6511 Fax: 254756-1555

Estimate File: ITALY ISD STAFFORD ELEMENTARY 1608 .est-,

istimator: John W, Erwin

Sort Sequences: 1. Major item Code

‘imary Project Qty: 0 2. Not Used
:timate UM:imperial 3. Not Used
4. Not Used
|__Report inciudes Taxes & Insurance. Indlrect costs are Spread |
2:30:41PM 81712016
Rem Labor Material Equipt Sub Tomp Equipt Other Total Rem
Code Deseription Quantity $ s $ $ Mati$ RIS Costs$ | Unit$ Total $
lejor Item Code 0100.000 GENERAL REQUIREMENTS _ " :

103.010 CM GEN COND,STAFF,PRECON 1.00LS _ | 370417.85 uz_.:q._J 370,418

105.110 SURVEYOR - SUB 1.00LS _ ' 12,969.81 12,969.81 12,970

107.100 JOB CLEAN UP 30,000.00 SQFT 0.2r “ ; 0.27 8,155

107.132 DUMPSTER RENT 1.00LS ! 8,819.47 8,619.47 8,819

107.134 DUMPSTER DUMPS 1.00LS ' 11,205.92 11,205.9 14,206

153,130 TEMPORARY JOB FENCE 1.00LS 8,430.38 8,430 8,430

158.100 PROJECT SIGN 1.00 EA ' 1,556.38 1,556, 1,556

177,100 PROJECT CLOSE OUT 1.00LS ! 15563.78 15,563, 15,564

180.800 OWNERS CONTIGENCY ALLOWANCE 1.00LS \ 207,517.00 207,517. 207,517

180.801 CONTRACTORS CONTIGENCY 1.00LS | 51,879.25 51,879.2 51,879

ALLOWANCE " .

180,802 POWER COMPANY CONTINGENCY 1.00LS " ' 31,127.55 31,127, 31,128

otal Major ltem Code 0100.000 GENERAL REQUIREMENTS $8,155 . §719,487, $727,643
t 1
lajor ltem Code 6200.060 DEMOLITION _ _

200.800 DEMOLITION - SUB 1.00LS . 5322811, 53,228.11 53,228

otal Major ltermn Code (200,000 DEMOLITION $53,228 $53,228
_ :
lajor Item Code 9220.000 EXCAVATION, GRADING & BACKFILL ! _

220.800 DIRTWORK - SUB 1.00LS ' 380,025.89 380,025. 380,026

225.800 TERMITE TREATMENT - SUB 1.00LS 3,007.19 3,007.4 3,007
otal Major lem Code 0220.000 EXCAVATION, GRADING & BACKFILL, . $383,123 $383,123

_ .
lajor ltem Code 0240.000 SHORING & BRACING ) '

240.800 SITE UTILITIES - SUB 1.00LS . 2697721 26,977.21 26,977
otal Major iter Code 0240.000 SHORING & BRACING ' s26977 $26,977
fajor em Code 0250.000 SITE DRAINAGE & UTILITIES _

250,800 STORM DRAIN - Alowance 1.00LS ! 98,570.58 98,570.5¢| 98,571







sstimator: John W, Erwin

Sort Sequences: 1. Major Item Code

>imary Project Qty; 0 2. Not Used
zstimate UM:imperial 3. Not Used
4. Not Used
_lwuvo: Includes Taxes & Insurance. Indirect costs are Spread _
2:30:41PM Estimate File: [TALY ISD STAFFORD ELEMENTARY 1608 .est- 8/7/2016
ltem Labor Material Equipt Sub Temp Equipt  Other Total Rem
Code Description Quantity $ $ $ S Matl$ Rntl$ Costs$ Unit$ Total §
ofal Major ltem Code 0250.000 SITE DRAINAGE & UTILITIES _ $98,571 $98,571
|
lajor item Code 0260.000 ROADS & WALKS _
262.800 STRIPING AND SIGNAGE 1.00LS 7 { 4,669.13 a.mmo.““_ 4,669
265.800 CONCRETE PAVING AND FLATWORK - 1.00LS | | 1.04 1. 1
sus “ _
otal Major tem Code 0260.000 ROADS & WALKS | | $4,670) $4,670
lajor Item Code 0270.000 SITE IMPROVEMENTS _ | |

274,800 SITE YARD SPRINKLER - ALLOWANCE 1.00LS i _ 5,187.93 5,187.9 5,188
otal Major item Code 0270.000 SITE IMPROVEMENTS _ $5,188] $5,188
fajor item Code 0280.000 LAWNS & PLANTING |

280.800 SITE LANDSCAPING - ALLOWANCE 1.00LS { 5,187.93 5,187.9 o !u.._.m.u
otal Major ltem Code 0280.000 LAWNS & PLANTING $5.188] $5,188
lajor item Code 0300.000 CONCRETE FINISHING

300.800 STRUCTURAL CONCRETE - SUB 1.00LS | 513,604.58 513,604 513,605
otal Major item Code 0300,000 CONCRETE FINISHING [ $513,605 $513,605
lajor tem Code 0400.000 MASONRY |

400.800 MASONRY - SUB 1.00LS 90,684.93 oo.mma.wur 90,685
otal Major em Code 0400.000 MASONRY _ $90,685 $90,685

|
lajor item Code 0500.000 STRUCTURAL METALS ! _

5$10.800 STRUCT STEEL AND ERECTION 1.00LS ! ' 62,462.62 62,462.62 mmmu
otal Major ltem Code 0500.000 STRUCTURAL METALS | | $62,463 - $62,463

|
lajor tem Code 0600.000 ROUGH CARPENTRY m _

610.800 ROUGH CARPENTRY 1.00LS | 18,935.93 18,935.9 18,936
atal Major Ham Code 0600.600 ROUGH CARPENTRY _ $18,936 $18,936
lajor item Code 0640.000 CUSTOM WOODWORK _ |

640.800 MILLWORK MAT. BID 1.00LS | | 116,861.12 116,861.1 116,861

640.801 LAB CASEWORK 1.00LS 34,958.31 ua.wuu.u# 34,958







Zstimator: John W. Erwin

Sort Sequences: 1. Major Item Code

*imary Project Qty; 0 2. Not Used
istimats UM:Imperial 3. Not Used
4. Not Used
_ Report includes Taxes & Insurance. Indirect costs are Spread _
2:30:41PM Estimate File: ITALY ISD STAFFORD ELEMENTARY 1608 .est - 8712016
Rem Labor Material Equipt Sub Temp Equipt  Other Total tem
Code Description Quantity $ $ s s Mal$ Rntl$ Costs$ Unit Total §
otal Major item Code 0640.000 CUSTOM WOODWORK _ _ sg.i | $151,819
. m _
or item Code 0700.000 WATERPROOFING & DAMPPROOFING | _ _ |
700.801 AIR BARRIER/JOINT 1.00LS | 60,257.7 | | 60,257.79 60,258
SEALANTS/FLASHING _ | {
otal Major lterm Code 0700,000 WATERPROOFING & DAMPPROOFING _ | seo, | 7 | $60,258
tajor Item Code 0750.000 ROOFING, SHEETMETAL & m ! | |
\CCESSORIES _ _. ! _

750.800 ROOFING & SHEET MET. -SUB 1.00LsS 22,826.87 | | 22,826.87| 22,827
otal Major Item Code 0750.000 ROOFING, SHEETMETAL & ACCESSORIES $22,827] _ | $22,827
tajor item Code 0800.000 METAL DOORS & FRAMES u 7 _

800.800 METAL AND WOOD DOORS & FR. SUB 1.00LS 78,002, ! _ Nm.oon.mL 78,063
otal Mafor ltem Code 0800.000 METAL DOORS & FRAMES qaso_ | | $78,003

_
lajor item Code 0670.000 HARDWARE ! _

§70.800 FINISH HARDWARE 1.00LS | 98,827 { 98,827.50 98,828
otal Major tem Code 0870.000 HARDWARE $98,828 _ $98,328

or tem Code 0880.000 GLASS & GLAZING .

880.800 ALUM. DR, FR. GLASS SUB 1.06LS ._ﬂu.wm.\.mﬂ__.m _ | 173,567.9 173,588
otal Major item Code 0880.000 GLASS & GLAZING a,_.._.n,uﬁ_ $173,588
lajor Hem Code 0910.000 LATH & PLASTERING _

910.800EIFS 1.00LS | mo.uwm.ﬂm_ 60,285.7 60,286
otal Major em Code 0910.000 LATH & PLASTERING _ $60,286 . $60,286
lajor ltem Code 0925.000 DRYWALL 7 | |

925.801 DRYWALL - SUB 1.00L8 | [ 433,237. .E _ [ 433,237.40 433,237
stal Major ltem Cade 0925.000 DRYWALL | 28»3_ | 433,237

or ltem Code 0950.000 ACOUSTICAL TREATMENT w 7 ! 7

850,800 ACOUST. CEIL & INSUL - SUB 1.00LS _ 1.04, _ 1.04{ 1
stal Major item Code 0950.000 ACOUSTICAL TREATMENT _ J | 51

S — v S | _ |







Istimator: John W, Erwin

Sort Sequences: 1. Major Item Code

wimary Project Qty: 0 2. Not Used
“stimate UM:Imperial 3. Not Used
4. Not Used
| Report includes Taxes & Insurance. Indirect costs are Spread |
2:30:41PM Estimate File: ITALY ISD STAFFORD ELEMENTARY 1608 .est- 8/7/2016
ltem Labor Material Equipt Sub Temp Equipt  Other Total tem

Code Description Guantity $ $ $ $ Matl$ Rntl$ Costs$ Unit § Total §

lajor tem Code 0955.000 FLOORING _ ! _ _
965.301 VINYLRUBBER BASE - SUB 1.00LS 51,391.59 _ m 51,391 54,392
970.800 CERAMIC TILE - SUB 1.00LS 53,529.04 _ _ 53,529.01 53,529
otal Major ltem Code 0955.000 FLOORING $104,021 | _ $104,921
Item Code 0990.000 PAINTING & WALL COVERING _ ! 7
990,800 PAINTING & FINISHING - SUB 1.00LS m 95,457.82 “ _ 95,457.82| 95,458
otal Major ltem Code 0990.000 PAINTING & WALL COVERING _ «om.hw-_ _ _ $95,458
|
lajor Item Code 1000.000 SPECIALTIES i _ _

1005.800 AVADEK CANOPIES - SUB 1.00LS _ _ m.:m.ﬁ _ m 6,146. 6,147

1010.800 CHALK & TACK BD. MAT. BID 1.00LS I 16,912.64 M 16,912. 16,913

1015.800 TOILET PARTITIONS - SUB 1.00LS _ | 2060644/ 7 | 20,606. 20,606

1035800 FLAG POLES MAT. BID 1.00LS 6.744.30 | | 6,744 6,744

1040.800 SIGNAGE 1.00LS 8,484.56 _ _ 9,484, 9,485

1052.800 FIRE EXT & CAB MAT. BID 1.00LS 1.815.77 f 1,815, 1,818

1080.800 TOILET ACCESS. MAT BID 1.00LS 1. m 1. 1

1080.801 TOILET ACCESS. INSTALL - SUB 1.00LS :& m 1. 1
otal Major ltem Code 1000.000 SPECIALTIES $61,712 | _ $61,712

_ . |
lajor item Code 1300.000 SPECIAL CONSTRUCTION _ _

1312.800 METAL BUILDING PACKAGE 1.00LS 415,034, _ 415,034,00 415,034
otal Major item Code 1300.000 SPECIAL CONSTRUCTION | $415, _ $415,034

| _

or item Code 1500.000 PLUMBING SYSTEMS & EQUIPMENT m b _

1549.800 PLUMBING - SUB 1.00LS 197,141.15 _ 187,141.18 187,141
otal Major iem Code 1500.000 PLUMBING SYSTEMS & EQUIPMENT $197.141 $197.141
lajor Item Code 1550.000 FIRE PROTECTION SYSTEMS & _ | 7
QUIPMENT " .

1559.800 FIRE PROTECTION - SUB 1.00LS | 46.774.33 | 46,774.33] 45,774
otal Major tem Code 1550.000 FIRE PROTECTION SYSTEMS & _ 2.94.3_ i $45,774
QUIPMENT _ | | | _

|
_ m _
lajor ltem Code 1560.000 HVAC SYSTEMS & EQUIPMENT | _ _ .. |
1589800 HVAC - SUB 1.00LS _ | 415,034.00 | _ 415,034.00 415,034







slimator: John W, Erwin

Sort Sequences: 1. Major tem Code

‘rimary Project Qty: 0 2. Not Used
stimate UM:imperial 3. Not Used
4. Not Used
u Report includes Taxes & Insurance. Indirect costs are Spread _
2:30:41PM Estimate File: I[TALY [SD STAFFORD ELEMENTARY 1608 .est - B/712016
item Labor Material  Equipt Sub Temp  Equipt  Other Total tem
Code Description Quantity $ R $ $ Mal$  Rntl$ Costs$ Unit$ Total $
1599.801 HVAC TEST AND BALANCE 1.00LS _ m 19,714.12 _ m 19,714.13 19,714
otal Major ltem Code 1560.000 HVAC SYSTEMS & EQUIPMENT m i $424,748 _ $434,748
| n _ | |
Item Code 1600.000 ELECTRICAL SYSTEMS & EQUIPMENT _ _ !
1699.500 ELECTRICAL BUILDINGS - SUB 1.00LS _ 549,920.06 _ 549,920 549,920
1699.810 FIRE ALARM SYSTEM- SUB 1.00LS _ 37.716.22 37,716 37,716
1699.850 PA SYSTEM - ALLOWANCE 1.00LS _ _ _m_wau_“u _ 15,863, 15,564
1699.860 DATA WIRING 1.00LS _ m 36,823, 36,823 36,824
1699.870 CARD ACCESS 1.00LS m “ a_m.a.mu_ m 18,676. 18,677
atal Major ltem Code 1600.000 ELECTRICAL SYSTEMS & EQUIPMENT * _ $658,700 $658,700
SSTIMATE TOTALS $8,155° 35,075,456 $5,083,611

Page 5






JOHNW. ERWIN GENERAL CONTRACTOR, INC.

EDF Unit Cost e e

Phone: 254756-6511 Fax: 2547561555

Estimate File: {TALY 1SD VOAG 1608.est -,

istimator: John W. Erwin Sort Sequences: 1. Major Itemn Code
'imary Project Qty: 0 2. Not Used
istimate UM:lmperial 3. Not Used
4. Not Used
| Report includes Taxes & insurance. Indirect costs are Spread |
2:32:02PM 8/7/2016
Hem Labor Material Equipt Sub Temp Equipt Other Total Rem
Code Description Quantity $ ) $ $ $ Mati § RIS Costs$ Unit § Total §
\ajor tem Code 0100.000 GENERAL REQUIREMENTS : ] . ] ” _
$07.132 DUMPSTER RENT 1.00LS “ ‘ ' 333990 “ " 3,339.50 3,340
407.134 DUMPSTER DUMPS 1.00LS ' " ' 443581 " ! 4,435.31 4,436
153,430 TEMPORARY JOB FENCE 1.00LS " ; ' 5844.83 ' ! 5,844, 5,845
177.400 PROJECT CLOSE OUT 1.00LS ‘ : L 4,174.88 ! “ 4,174, 4175
ofal Major item Code 0100.000 GENERAL REQUIREMENTS : . T $47.795 i , $17,795
i 1 ] 1 ] ]
lajor item Code 0200.000 DEMOLITION b ' ) ' | )
200.200 DEMOLITION - SUB 1.00LS . " . 19,065.18 " " 19,055,18 19,055
otal Major Item Code (200.000 DEMOLITION ' $19,08 . _ " s19,085
1 ) ] 1 1 ]
Tajor tem Code 0220.000 EXCAVATION, GRADING & BACKFILL . _ L ! _ _
220,300 DIRTWORK - SUB 1.00LS ' " ' 7827893 : ! 78,278.9 78,279
225,300 TERMITE TREATMENT - SUB 1.00LS ' ' ! 125246 : : 1,252 1,252
otal Major item Code 0220.000 EXCAVATION, GRADING & BACKFILL m m m a.B.m"_:._ m i $79,531
lajor tem Code 0240.000 SHORING & BRACING _ _ ; .
240,800 SITE UTILITIES - SUB 1.00LS " " ' 36,530.17 m m 36,530.17 36,530
otal Major ltem Code 0240.000 SHORING & BRACING ! ! ' $36,530 ! ! $36,530
[} ] 1 1 1
lajor {tem Code 0260.000 ROADS & WALKS . ' . i .
262.800 STRIPING 1.00LS , : . 3,853.02 " : 3,653.0 3,653
263.800 SITE CONCRETE-SUR 1.00LS ; H | 12,785.58 “ . 12,785. 12,786

otal Major ltem Code 0260.000 ROADS & WALKS ; m | $18.430 m m $16,439
]

lajor item Code 0270.000 SITE IMPROVEMENTS : ! _ ; ! :
274.800 SITE YARD SPRINKLER - ALLOWANCE 1.00LS : . . 521880 . : 521 n.oL 5,219
otal Major ltem Code 0270.000 SITE IMPROVEMENTS : ' L s5218 " " $5,219







stimator: John W. Erwin
‘imary Project Qty: 0
stimate UM:Imperial

Sort Sequences: 1. Major Item Code

|_Report includes Taxes & insurance. Indirect costs are Spread _

2:32:02PM Estimate File: [TALY ISD VOAG 1608.est - 81712016
ftem Sub Temp Equipt tem
Code Description Quantity s Total §

lajor tem Code 0280.000 LAWNS & PLANTING

280.800 SITE LANDSCAPING - ALLOWANCE 1.00LS 5,218.60 5,219
otal Major ltlem Code 0250.000 LAWNS & PLANTING $5,219 $5,219
lajor item Code 0300.000 CONCRETE FINISHING i

300.800 STRUCTURAL CONCRETE - SUB 1.00LS | 72,016.62 12017
otal Major item Code 0300.000 CONCRETE FINISHING $72,017 $72,017
lajor item Code 0500.000 STRUCTURAL METALS

510.800 STRUCT STEEL - SUB 1.00LS 10,228.45 10,228
otal Major ltern Code 500,000 STRUCTURAL METALS $10,228 $10,228
lajor item Code 0600.000 ROUGH CARPENTRY

610.800 CARPENTRY 1.00LS | 4.435.81 4,436
otal Major ltem Code 0600.000 ROUGH CARPENTRY _ $4,436 $4,436

|
iajor tem Code 0640.000 CUSTOM WOODWORK _

640.800 MILLWORK MAT. BID 1.00LS 3,653.02 3653
atal Major item Code 0640.000 CUSTOM WOODWORK | $3,653 $3,653
iajor tam Code 0700.000 WATERPROOFING & DAMPPROOFING .

700.801 FLASHING/WATERPROOFING /FLOOR 1.00LS | 3,486.02 3,486

SEALER i L

stal Major ltem Code 0700.000 WATERPROOFING & DAMPPROOFING $3,48 $3,486

ajor ltem Code 0750.000 ROOFING, SHEETMETAL & 7

CCESSORIES

750.800 ROOFING & SHEET MET. -SUB 1.00LS u.umn.ou 3,392
atal Major item Code 0750.000 ROOFING, SHEETMETAL, & ACCESSORIES _ $3,39 $3,392
ajor ltem Code 0800.000 METAL DOORS & FRAMES 1

800.800 METAL AND WOOD DOCRS & FR. SUB 1.00LS | 1.04 1
>tal Major ltem Code 0800.000 METAL DOORS & FRAMES 51 $1
ajor item Code 0830.000 SPECIAL DOORS

831.800 OVERHEAD DOORS - SUB 1.00LS

11,115.61

11,116







gtimator: John W, Erwin
rimary Project Qty: 0
Istimate UM:Imperial

Sort Sequences: 1. Major ltem Code
2. Not Used
3. Not Used
4. Not Used

|__Report includes Taxes & Insurance. indirect costs are Spread |

2:32:02PM Estimate File: ITALY ISD VOAG 1608.est - 8/712018
item Labor Materia! Equipt Sub Temp Equipt Other Total ftem

Code Description Quantity $ . $ $ $ Matl § Rnti$ Costs$ Unit § Total §
otal Major item Code 0830.000 SPECIAL DOORS | st _ $11,116
tajor tem Code 0870.000 HARDWARE 7 _ i

£70.800 FINISH HARDWARE 1.00LS 1.04 ] 1.04| Ir‘_
otal Major item Code 0870.000 HARDWARE “ 51 i 51
Iajor item Code 0880.000 GLASS & GLAZING _ |

880.8900 ALUM. DR. FR. GLASS SUB 1.00LS _. 23,379.31 _ 23,379.31 23,379
otal Major item Code 0860.000 GLASS & GLAZING m | s23379 “ $23,379
lajor tem Code 0925.000 DRYWALL _ !

925.801 DRYWALL - SUB 1.00LS H 42,792.48 | 42,792,485 42,792
otal Major ltem Code 0925.000 DRYWALL _ $42,792 $42,792

{
lajor tem Code 0930.000 TILE & TERRAZZO |

930.800 CERAMIC TILE - SUB 1.00LS _ 3.913.95 3,913.95 3,914
otal Major item Code 0930.000 TILE & TERRAZZO | $3.914 33,914
lajor Itemn Code 0950.000 ACOUSTICAL TREATMENT _

950.800 ACOUST. CEIL & INSUL - SUB 1.00LS 1.04 _ 1.04 1
otal Major item Code 0950.000 ACOUSTICAL TREATMENT ! $1 . $1

|
lajor ltem Code 0955.000 FLOORING 7 "

965.801 VINYL/RUBBER BASE 1.00LS m 5,980.58 5,960.68 5,961
stal Major ftem Code 0955.000 FLOORING _ | $5.961 ! $5,961

|
Item Code 0990.000 PAINTING & WALL COVERING .

990.800 PAINTING & FINISHING - SUB 1.00LS [ 12,984.30 _ 12,594,304 ._M.@
>tal Major tem Code 0990.000 PAINTING & WALL COVERING | $t2,994 _ $12,994
ajor item Code 1000.000 SPECIALTIES ”

1010.800 VISUAL DISPLAY BOARDS 1.00LS 1.04 m 1. 1
1040.800 SIGNAGE- ALLOWANCE 1.00LS 2,608.30 2,609.3 2,609
1050.800 LOCKERS-SUB. 100LS 18,630.39 18,630.3 18,630
1052.800 FIRE EXT & CAB MAT. BID 1.00LS 1,304.85 1,304.6 1,305
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stimator: John W. Erwin
rimary Project Qty: 0
stirmate UM:imperial

Sort Sequences: 1. Major item Code

[ Report includes Taxes & Insurance. Indirect costs are Spread |

2:32:02PM Estimate File: ITALY ISD VOAG 1608.est - anrens

ltem Sub Temp Equipt Other tem

Code Description Quantity $ Total §

1080.800 TOILET ACCESS. SUB 1.00LS muw.um_ 939
>tal Major ltem Code 1000.000 SPECIALTIES $23,485] $23,485
agjor tem Code 1300.000 SPECIAL CONSTRUCTION

1312.800 METAL BUILDING PACKAGE 1.00LS | 91,377.61 91,378
>tal Major item Code 1300,000 SPECIAL CONSTRUCTION $01,37 $91,378

or ftem Code 1500.000 PLUMBING SYSTEMS & EQUIPMENT m |

1549.800 PLUMBING - SUB 1.00LS | 53,252.64 .!uu.nmu
stal Major Item Code 1500.000 PLUMBING SYSTEMS & EQUIPMENT $52,253 $53,253

_

ajor item Code 1550.000 FIRE PROTECTION SYSTEMS &
QUIPMENT

1559.800 FIRE PROTECTION - SUB 1.00LS | 11,397.41 11,397
stal Major ltem Code 1550.000 FIRE PROTECTION SYSTEMS & $11,207 $14,397
QUIPMENT

Item Code 1560.000 HVAC SYSTEMS & EQUIPMENT _

1599.800 HVAC - SUB 1.00LS 48,011.08 | 48,011

>tal Mafor item Code 1560.000 HVAC SYSTEMS & EQUIPMENT $48,011 | $48,011
Iten Code 1600.000 ELECTRICAL SYSTEMS & EQUIPMENT 7

1699.900 ELECTRICAL BUILDINGS - SUB 1.00LS | 67,841.74 | 67,842

1699.310 FIRE ALARM SYSTEM- SUB 1.00LS i 6,105.7 7 6,106

1698.850 DATA 1.00LS 8871 .mu. 8,872
¥al Major ltem Code 1600.000 ELECTRICAL SYSTEMS & EQUIPMENT $82,81% _ $82,819
iSTIMATE TOTALS $687,502 $687,502







EDF Unit Cost

JOHNW. ERWIN GENERAL CONTRACTOR, INC.
313 SCUTH 13TH STREET

WACO, TX 76701

Phone: 254756-6511 Fax: 254756-1555

Estimate File: ITALY ISD FOOTBALL FIELD 1608.est-,

stimator: John W, Erwin

Sort Sequences: 1. Major ltem Code

>rimary Project Qty: 0 2. Not Used
istimate UM:Imperial 3. Not Used
4. Not Used
_ Report includes Taxes & Insurance. Indirect costs are Spread |
2:29:20PM 81712016
tem Lahor Material Equipt Sub Temp Equipt Other Total tem
Code Description Quantity S $ $ 5 Costs § Unit § Total §
fajor Htem Code 0100.000 GENERAL REQUIREMENTS m

107.132 DUMPSTER RENT 1.00LS " 3,764.88 3,764.88] 3,765

107.134 DUMPSTER DUMPS 1.00LS " 7,881.85 7,881.85 7,882

153,430 TEMPORARY JOB FENCE 1.00LS ' 8,516.43 8,516.4 8,516

177.400 PROJECT CLOSE OUT 1.00LS ' 5,452.59 54525 5,453
‘otal Major ltem Code 0100.000 GENERAL REQUIREMENTS i $25,616, $25,616
fajor ltem Code 0220.000 EXCAVATION, GRADING & BACKFILL " .

220.800 DIRTWORK - SUB 1.00LS | 206,688.57, 206,689.57 206,590
‘otal Major item Code (220,000 EXCAVATION, GRADING & BACKFILL $206,690 $206,690
lajor tem Code 0240.000 SHORING & BRACING “_ :

240.800 SITE UTILITIES - SUB 1.00LS ' 13,761.30] 13,761.30 13,761
otal Major ltem Code 0240.000 SHORING & BRACING ‘ $13,761, $13,761

1 i
fajor ltem Code 0250.000 SITE DRAINAGE & UTILITIES : '

250.800 STORM DRAIN - SUB 1.00LS . 67,923.71: 67.923.71| 67,924
‘otal Major ltem Code 0250,000 SITE DRAINAGE & UTILITIES " $67,924 $67,924

]
Iajor Item Code 0260.000 ROADS & WALKS '

262.800 STRIPING 1.00LS : 3,375.41, 3,376.41 3,375

263.800 SITE CONCRETE-SUB 1.00LS " 1.04, a.ﬂ_ 1

265.800 CONCRETE PAVING - SUB 1.00LS ' 145,402.44, 145,402 145,402
otal Major tem Code 0260.000 ROADS & WALKS m $148,779 $148,779

] 1

lajor ltem Code 6270.000 SITE IMPROVEMENTS m :
270.801 FOOTBALL FIELD AND TRACK 1.00LS " 1,771,335.10 1,771,335.10 1,771,335

CONSTRUCTION-SUB ! :

271.800 FENCING - SUB 1.00LS “ 92,522.69 uu.ﬂn.%_ 92,523

| :
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Zatimator: John W, Erwin Sort Sequences: 1, Major Item Code

3rimary Project Gty: 0 2. Not Used
Zstimate UM:imperial 3. Not Usad
4, Not Used
_ Report includes Taxes & Insurance. Indirect costs are Spread _
2:29:20PM Estirnate File: ITALY I1SD FOOTBALL FIELD 1608.est- 8/7/2016
ttem Labor Material Equipt Sub Teamp Equipt  Other Total kem

Code Description Quantity $ . $ $ Mati$ RIS Costs$ Unit Total §

" 274.800 SITE YARD SPRINKLER - ALLOWANGE 1.00LS _ 1. _ 1.04] 1

‘otal Major tem Code 0270.000 SITE IMPROVEMENTS | $1,8638 $1,863,859
|

fajor ltem Code 0280.000 LAWNS & PLANTING _

280.800 SITE LANDSCAPING - ALLOWANCE 1.00LS _ m _ 1.04) 1.04| 1

‘otal Major item Code 0280.000 LAWNS & PLANTING m i | $1 $1
' ]
| | |
ltem Code 0500.000 STRUCTURAL METALS m ,. _

510.800 STRUCT STEEL - 1.00LS | 1312984 _ _ 13,129. 13,130

‘otal Major ltem Code 0500.000 STRUCTURAL METALS $13,1 | { $13,130
|
tajor item Code 0700.000 WATERPROOFING & DAMPPROOFING 7 _

700.900 CALKING 1.00LS “ 13,943, | 13,943 13,943
otal Major ltem Code 0700.000 WATERPROOFING & DAMPPROOFING _ $13, _ _ $13,843
tajor item Code 0925.000 DRYWALL __ | | |

925.801 DRYWALL - SUB 1.00LS | m | 207718 2,077.18 2,077
‘'otal Major ltem Code 0925.000 DRYWALL ! ” s.j _ _ $2,077
lajor item Code 0990.000 PAINTING & WALL COVERING _ _ _

990.800 PAINTING & FINISHING - SUB 1.00LS 1,609.81 _ 1,609.81| 1,610
otal Major ltem Code 0990.000 PAINTING & WALL COVERING $1,61 7 $1,610
ajor item Code 1000.000 SPECIALTIES | _ _

1035.800 FLAG POLES MAT. BID 1.00LS [ s.an.:_ m 12,722.71 12,723
otal Major item Code 1000.000 SPECIALTIES $12,723 _ $12,723

_ _ |
| 1 }
lajor ltem Code 1200.000 FURNISHINGS m. _. | _

1270.800 SEATING AND PRESSBOX - SUB 1.00LS | M 612,351.99 _ 612,361.99 612,352
otal Major item Code 1200.000 FURNISHINGS | $612,352 _ $612,352
lajor item Code 1300.000 SPECIAL CONSTRUCTION i _

1312.800 METAL BUILDING PACKAGE 1.00LS " 7,619, | u.as.nL 7.619
ofal Major ltem Code 1300.000 SPECIAL CONSTRUCTION 7 $7,619| i $7.619
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istimator: John W. Erwin Sort Sequences: 1. Major Item Code

rimary Profect Qty: 0 2. Not Used
stimate UM:Imperial L 3. Not Used
4. Not Used
_ Report includes Taxes & Insurance. Indirect costs are Spread ﬁ
2:29:20PM Estimate File: ITALY ISD FOOTBALL FIELD 1608.est- 8172016
ltem Labor Material Equipt Sub Temp Equipt Other Total tem
$ -~ § s s Matl$ Rntl$ Costs$ Units Total $
| | | |
1599.800 HVAC - SUB 1.00LS _ d.oum._m_ m 103859 1,039
otal Major ltem Code 1560.000 HVAC SYSTEMS & EQUIPMENT _ $1,039 | $1,039
| | | |
lajor ltem Code 1600.000 ELECTRICAL SYSTEMS & EQUIPMENT ﬁ i | _ |
1699.800 ELECTRICAL - SUB 1.00LS | 348.991.82 _ 343,991.8 348,992
1699.820 FOOTBALL SCORING SYSTEM -5UB 1.00LS _ _ | 43,869, _ 43,869, 43,870
1699.850 PA / SOUNDSYSTEM - ALLOWANCE 1.00LS _ _ 41,543, _ 41,543.58 41,544
otal Major ltern Code 1600.000 ELECTRICAL SYSTEMS & EQUIPMENT i $434, | $434,405
1 _. i I
e T : 8 ¢ 3 1 I 1 A,
mm._._gb.._.m. TOTALS, $3425521 $3,425,527







