EMA Engineering & Consulting

SOLVE

February 23, 2022

ADDENDUM NUMBER THREE TO PLANS AND SPECIFICATIONS FOR

2022 HVAC RENOVATION FOR
RAINS JUNIOR HIGH SCHOOL
RAINS INDEPENDENT SCHOOL DISTRICT

ENGINEER: EMA ENGINEERING & CONSULTING
328 South Broadway
Tyler, Texas 75702

This addendum forms a part of the Contract Documents and modifies the original Construction Documents
dated January 25, 2022 as noted below. Careful note of this Addendum shall be taken by all parties of interest
so that proper allowance is made in all computations, estimates and Contracts. This Addendum supersedes
all previous Specifications and Instructions pertaining to these items. The Proposer shall acknowledge receipt
of this Addendum in the space provided on the Proposal Form. Failure to do so may subject the Proposer to
disqualification.

This Addendum consist of 1 page.

MEP

SPECIFICATIONS

A. Refer to Specification Division 00 30 00 - Proposal Bid Form.
1. The opening of bids will be rescheduled to Monday February 28, 2022 at 2:00pm
at the Central Administration building due to inclement weather.
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