Earlimart School District

REQUEST FOR QUALIFICATIONS AND PROPOSALS

PROJECT INSPECTION SERVICES (1.0.R.)
FOR NEW PRESCHOOL, TRANSITIONAL KINDERGARTEN,
AND KINDERGARTEN CLASSROOMS AT ALILA
ELEMENTARY SCHOOL

RFQ/P Responses Due:
Thursday, March 9, 2023, at 1:00 PM

Respondents deliver one (1) electronic PDF copy of their RFQ/P response via email conforming to the
requirements of this RFQ/P to:

Art Scott, Program Manager
Caldwell Flores Winter, Inc.
ascott@cfwinc.com

Only Firms that have registered with the California Department of Industrial Relations (DIR)
regulations are eligible to be further considered for a construction contract. For any public
project, as defined in subdivision (c) of Section 22002 of the Public Contract Code, for which
the District uses funds received pursuant to the Leroy F. Greene School Facilities Act of
1998 (Chapter 12.5 (commencing with Section 17070.10) of Part 10 of Division 1 of Title 1
of the Education Code) or any funds from any future State school bond for a public
project that involves a projected expenditure of one million dollars ($1,000,000) or more,
the District shall require that prospective general contractors and prospective electrical,
mechanical and/or plumbing subcontractors (“Firms”) complete and submit a standardized
prequalification questionnaire and financial statement, verified under oath.
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REQUEST FOR QUALIFICATIONS AND PROPOSALS (RFQ/P)
PROJECT INSPECTION SERVICES (I.0.R.)

NOTICE IS HEREBY GIVEN that the Earlimart School District (“District”) is requesting
qualified persons, firms, partnerships, corporations, associations, or professional
organizations to provide project inspection services (I.0.R.) for the upcoming District’s New
Preschool, Transitional Kindergarten, and Kindergarten Classrooms Project at Alila Elementary
School ("Project”).

Respondents to this Request for Qualifications and Proposals ("RFQ/P”) should deliver one (1)
electronic copy of their Statement of Qualifications (*SOQ"), and a copy of their proposal
(“Proposal”) labeled “Project Inspection Services (I.0.R.) Services,” as further described
herein, to:

Art Scott, Program Manager
Caldwell Flores Winter, Inc.
ascott@cfwinc.com

ALL RESPONSES ARE DUE BY 1:00 P.M., ON THURSDAY, MARCH 9, 2023. Any SOQ or
Proposal received after that date and time will not be accepted. Late submittals will not be
accepted or considered. Each SOQ and Proposal must conform and be responsive to the
requirements set forth in the RFQ/P.

District reserves the right to waive any informalities or irregularities in received submittals.
Further, District reserves the right to reject any and all submittals and to negotiate contract
terms with one or more respondent firms for one or more of the work items. District retains
the sole discretion to determine issues of compliance and to determine whether a respondent
is responsive, responsible, and qualified.

If you have any questions regarding this RFQ please submit them via email to
ascott@cfwinc.com before 4:00 p.m. on Thursday, March 2, 2023. Responses will be provided
by an Addendum to this RFQ by 4:00 p.m. on Monday, March 6, 2023.

RFQ/P RESPONSE SCHEDULE SUMMARY:

The District reserves the right to change the dates on the schedule without prior notice.

DATE / TIME EVENT
February 23, 2023 Issue RFQ/P Project Inspection Services (I.0.R.)
March 2, 2023 at 4:00 p.m. Deadline for submission of written questions to District

concerning RFQ/P Project Inspection Services (I.0.R.)

March 9, 2023 at 1:00 p.m. Deadline for all submissions in response to RFQ/P Project
Inspection Services (I.0.R.)

Week of March 13, 2023 Review of submissions by selection committee.

Week of March 13, 2023 Interviews, as requested by selection committee.
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Week of March 13, 2023 Notification to selected Firm(s).

March 21, 2023 or thereafter Anticipated Board consideration of contract adoption

I. BACKGROUND AND OVERVIEW

Earlimart School District ("District”) serves about 1,445 students in two elementary schools
and one middle school. The District is seeking SOQs and Proposals from experienced entities
to provide full project inspection services (I.0.R.) (“Consultant”) for the District’'s New
Preschool, Transitional Kindergarten, and Kindergarten Classrooms Project at Alila Elementary
School (“Project”).

A. LIMITATIONS

This RFQ/P is a formal request for bids, an offer by the District to contract with any party
responding to this RFQ/P. The District reserves the right to add additional prequalified
Respondents for consideration after distribution of this RFQ/P if it is found to be in the best
interest of the District. The award of the contract pursuant to this RFQ/P, if at all, is at the
sole discretion of the District.

The District reserves the right to contract with any entity responding to this RFQ/P. The
District makes no representation that participation in the RFQ/P process will lead to an award
of contract or any consideration whatsoever. The District shall in no event be responsible for
the cost of preparing a response to this RFQ/P. The awarding of the Consultant contract(s), if
at all, is at the sole discretion of the District.

The SOQs, Proposals, and any other supporting materials submitted to the District in response
to this RFQ/P, will not be returned and will become the property of the District unless portions
of the material are designated as proprietary at the time of submittal and are specifically
requested to be returned. Vague designhations and/or blanket statements regarding entire
pages or documents are insufficient and will not bind the District to protect the designated
matter from disclosure. Pursuant to Michaelis, Montanari, & Johnson v. Superior Court (2006)
38 Cal.4th 1065, SOQs and Proposals shall be held confidential by the District and shall not
be subject to disclosure under the California Public Records Act until after either: (1) the
District and the successful Respondent have completed negotiations and entered into an
agreement, or (2) the District has rejected all Proposals. Furthermore, the District will have
no liability to the Respondent or other party as a result of any public disclosure of any SOQ
or Proposal.

B. FULL OPPORTUNITY

The District hereby affirmatively ensures that Disadvantaged Business Enterprises ("DBE"),
Small Local Business Enterprises ("SLBE”), Small Emerging Local Business Enterprises
("SELBE"), Disabled Veterans Business Enterprises (*DVBE"), and minority and women
business enterprises shall be afforded full opportunity to submit SOQs and Proposals in
response to this RFQ/P and no respondent will be excluded from participating in, be denied
the benefits of, or otherwise be subjected to discrimination on the basis of race, color, gender,
sexual orientation, political affiliation, age, ancestry, religion, marital status, national original,
medical condition or disability, or disability in any consideration leading to the award of the
contract. No qualified disabled person shall, on the basis of disability, be excluded from
participating in, be denied the benefits of, or otherwise be subjected to discrimination in any
consideration leading to the award of contract.
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C. RESTRICTIONS ON LOBBYING AND CONTACTS

From the period beginning on the date of the issuance of this RFQ/P and ending on the date
of the award of the contract, no person or entity submitting in response to this RFQ/P, nor
any officer, employee, representative, agent, or consultant representing such a person or
entity, shall contact through any means or engage in any discussion regarding this RFQ/P,
the evaluation or selection process or the award of the contract(s) with any member of the
District’'s Governing Board (“Board”), Committee members, any member of the Citizens'
Oversight Committee, or with any employee of the District except for clarifications and
questions as described herein in Section IX (Submission Guidelines) below. Any such contact
shall be grounds for the disqualification of the firm submitting an response to this RFQ/P.

II. SCOPE OF REQUIRED SERVICES

The anticipated scope of services is set forth at Exhibit “A"” to the District's form of
Agreement for Professional Services, which is distributed with this RFQ/P as ATTACHMENT
“A” and incorporated herein by this reference.

The District will have the need to procure professional services from a certified DSA inspector
consultant (Project Inspector) to ensure that the work performed in the field is in accordance
with DSA approved design documents. The Project Inspector will be required to monitor all
construction activities, review RFIs, change orders, and responses, and to confirm that
construction activities were performed satisfactorily in accordance with approved design.

The Project Inspector’s Scope of Work includes, but is not limited to, the following:
1. CERTIFICATION:

e Possession and maintenance in good standing of all classes of required DSA
Project Inspector’s Certificate issued by the Division of the State Architect.

2. PRE-CONSTRUCTION SERVICES REQUIRED:

e Familiarity with the project scope and approved drawings and specifications.
e Preparation of all required forms for DSA, the Architect and the District.
e Participation at all preconstruction meetings.

3. CONSTRUCTION SERVICES REQUIRED:

e Performance of project inspection in accordance with Sections 4-211, 4-333
and 4-341, Title 24 Part 1, 2010 California Building Standards Administrative
Code.

e Daily site inspections with reports to inform Contractor, Architect, District and
DSA of non-conforming work and corrective steps required.

e Monitoring of daily construction progress relating to the construction schedule,
T&M work required, weather delays and like activities.

e Verification that all required materials sampling and special inspections are
coordinated with construction activities, performed in accordance with project
requirements and properly documented.

e Tracking of Record Drawing updates by the Contractor/Prompt filing of all
periodic reports required during the construction process.

e Attendance at periodic job meetings and visits by DSA and District personnel.

e Review Requests for Information generated by the Contractor.
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e Observe and document discovered conditions and inform Contractor, Architect
and District of such conditions.

e Review of periodic pay requests generated by the Contractor.

e Review of proposed change orders to verify that such work falls outside of the
project scope.

4. POST-CONSTRUCTION SERVICES REQUIRED:

e Correspondent operations and maintenance manuals, warranties/guarantees,
and certificates.

e Compile and complete all documentation to assure DSA closeout with
certification.

The District may select one or more Entities to perform the Scope of Work listed above.
5. REPORTS

As part of the Services, the Project Inspector will prepare and deliver all DSA required
reporting, processes and procedures.
6. TIME

All DSA-required reporting shall be delivered to the District concurrent with the
response to DSA, and pursuant to DSA-required timelines. The final inspection report
(DSA Form 6) shall be completed and electronically filed within 30 calendar days of
the notice of completion.

7. QUALIFICATIONS

All inspection services shall be performed by a certified Project Inspector recognized
as such by the Division of State Architect and accepted by the Architect of Record and
the District.

8. USE OF CONSULTANT'S REPORT and DIAGRAMS

It is understood that the District, or the Architect on the District’'s behalf, may
reproduce the Project Inspector’s report(s) and/or diagram(s) without modification
and distribute the prints in connection with the use or disposition of the property
without incurring obligation for additional compensation to the Project Inspector. The
original drawings shall remain the property of the District.

9. ACCURACY STANDARDS

Precision of the inspection reports and other documentation shall be in accordance
with the professional standard of are to be expected of professional DSA inspectors
certified and approved by DSA.

10. HOLD HARMLESS/INDEMNIFICATION

The Project Inspector shall indemnify, defend and save the District, its Board of
Trustees, officers agents, and employees harmless from any and all claims damages,
losses, causes of action and demands, including reasonable attorney’s fees and costs,
incurred in connection with or in any manner arising out of the consultant respondent’s
performance or failure to perform any duties contemplated by this Agreement.

As the consultant respondent is not an employee of the District it is understood the
consultant and their employees are independent contractors. Nothing contained in this
Agreement shall be deemed to create any contractual relationship between the
consultant and any of the other consultants or material suppliers for the program, nor
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shall anything contained in this Agreement be deemed to give any third party any
claim or right of action against the District, the consultant which does not otherwise
exist.

The exact scope of services, however, will be negotiated with the selected firm and finalized
in any resulting contract.

Any entity retained as a result of this RFQ/P shall be required to work cooperatively with the
District in conjunction with all other technical consultants, the architect, and any Program
and/or construction manager, if any, retained by the District for the Project, as well as other
entities retained by the District to facilitate the timely completion of the Project.

III. CONTRACTUAL REQUIREMENTS

Consultant must be able to execute the District’s standard agreement. (A copy of the District’s
Agreement for Professional Services is attached to this RFQ/P as ATTACHMENT “A.”) Firms
responding to this RFQ/P must acknowledge that they have reviewed the agreement and must
agree to the indemnity and insurance provisions contained in the District’'s standard
agreement and confirm in writing that, if given the opportunity to contract with the District,
the firm has no substantive objections to the use of the District’s standard agreement.

Iv. RELATIONSHIP TO OUTSIDE GOVERNMENTAL AGENCIES

Depending upon the scope of work, respondent may be required to assist the District in
working with various outside governmental agencies, including but not limited to, the
following as applicable: City or County Planning Commissions and Departments, the
Department of Toxic Substance Control ("DTSC"), the regional air quality control district, the
state and regional water quality control boards, the State Department of Education, the
Division of the State Architect, the State Allocation Board, and the Office of Public School
Construction. Respondent shall discuss its experience with each of these agencies.

V. CONFLICT OF INTEREST

Respondent shall certify that no official or employee of the District, nor any business entity in
which an official of the District has an interest, has been employed or retained to solicit or
assist in the procuring of the resulting contract, nor that any such person will be employed in
the performance of any contract without immediate divulgence of this fact to the District.
VI. SUBMITTALS

A. SUMMARY OF REQUIRED QUALIFICATIONS

The scope of services will require professional services from a certified DSA inspector
consultant (Project Inspector) to ensure that the work performed in the field is in accordance
with DSA approved desigh documents. The Project Inspector will be required to monitor all
construction activities, review RFIs, change orders, and responses, and to confirm that
construction activities were performed satisfactorily in accordance with approved design.

B. FORMAT REQUIREMENTS

Firms responding to this RFQ/P must follow the format below. Material must be in 8-1/2 x 11
inch format, with a font no less than 11 point, and shall not exceed twenty (20) single-sided
pages or ten (10) double-sided pages, not including the cover letter, table of contents, divider
tabs, resumes, samples of work, and fee schedules. Each submittal shall include a Front
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Cover stating the following: “Statement of Qualifications and Proposal for [FIRM NAME] for
Project Inspection Services (I.0.R.) in Response to Earlimart School District’'s RFQ/P.”

Submittals are to be submitted in sealed packages with the name of the responding firm
clearly marked on the outside of each package, and should include the Proposal in a separate,
sealed envelope.

Each SOQ shall include a table of contents and divider tabs labeled with the boldface headers
below (e.g. the first tab would be entitled "Cover Letter”, the second tab entitled "Business
Information”, etc.).

Provide one (1) electronic copy of the SOQ and Proposal.
The electronic copy will only be accepted and saved as a PDF.
Each submission package will be reviewed to determine its completeness prior to the actual
evaluation. If a respondent does not respond to all categories requested, the respondent may
be disqualified from further consideration.
C. SOQ CONTENT REQUIREMENTS
1. TAB 1 - COVER LETTER (maximum of 1 page)
. Provide a letter of introduction signed by an authorized officer of
the firm. If the firm is a joint venture, duplicate the signature

block and have a principal or officer also sign on behalf of each
party to the joint venture.

" Firm name.

. Address, include any branch office address and point of contact.
. Telephone number.

. Facsimile number.

" E-Mail address.

. Identify team. [if applicable]

. Include a brief description of why your firm is well suited for, and

can meet, the District’s needs.

" Clearly identify the individual(s) who are authorized to speak for
the firm during the evaluation process.

" Summarize qualifications most relevant to this Project.
" Must include the following statement:
[INSERT FIRM’S NAME] received a copy of the District’s

standardized form of Agreement for Professional Services
("Agreement”) attached as ATTACHMENT "A” to the
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RFQ/P. [INSERT FIRM’S NAME] has reviewed the
indemnity and insurance provisions contained in the
Agreement. If given the opportunity to contract with the
District, [INSERT FIRM’S NAME] has no objections to the
use of the Agreement.”

OR

"[INSERT FIRM NAME] received a copy of the District’s
form of Agreement for Professional Services
("Agreement”) attached as ATTACHMENT "A” to the
RFQ/P [INSERT FIRM NAME] has reviewed the
indemnity provisions and insurance provisions
contained in the Agreement. If given the opportunity to
contract with the District, [INSERT FIRM NAME] has
objections to the use of the Agreement, listed as follows
or as contained in the appendix to this Submittal.”

Respondent shall certify that no official or employee of the
District, nor any business entity in which an official of the District
has an interest, has been employed or retained to solicit or assist
in the procuring of the resulting contract(s), nor that any such
person will be employed in the performance of any/all contract(s)
without immediate divulgence of this fact to the District.

2. TAB 2 — BUSINESS INFORMATION

Respondent must provide the following information for itself and for any
and all other firms with which it will joint venture or associate on this
Project:

Company name.

Address.

Telephone.

Fax.

Website.

Name and email of main contact.

Federal Tax I.D. Number.

License or Registration Number.

Type of organization/business structure (ownership, legal form,
i.e. corporation, partnership, etc., and senior officials of
company). If a joint venture, describe the division of
responsibilities between participating companies, offices

(location) that would be the primary participants, and percentage
interest of each firm.
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A brief description and history of the firm, including number of
years the firm has been in business and date firm was
established under its given name.

Location of office where the bulk of the services solicited will be
performed.

Certificate(s) of Insurance identifying the firm’s current
insurance coverages.

Any State of California certification for your firm of Small
Business or Disabled Veteran Business Enterprise status.

How sub-consultants are generally used by your firm and to what
extent work is performed in-house versus by a sub-consultant.

3. TAB 3 - PROJECT APPROACH, RELEVANT QUALIFICATIONS
/EXPERIENCE, AND REFERENCES

Respondent must state its qualifications for the last ten (10) years on a
minimum of five (5) K-12 educational projects of comparable size and
complexity, and list the following for each project:

District name and name of contact person, title, telephone
number, and email address to be contacted for a reference.

Project name and location.

Beginning and end dates of project (i.e., Notice of Completion
and DSA final certification).

Square footage.
Main program elements.
Description of services provided by your firm.

Briefly state relevance of the project for consideration in this
RFQ/P.

Specify role of firm or individual if work was not exclusively by
the firm (i.e., joint venture, association).

Key individuals of the firm involved and their roles in the project.
Any sub-consultants that worked with the firm.

Describe your experience working with relevant state or local
agencies.
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Provide a statement demonstrating your firm’s or team’s ability
to accomplish the scope of services in a comprehensive and
thorough manner with an aggressive schedule.

Demonstrate your firm’s flexibility in adapting to the changing
needs and priorities of a K-12 school district.

4. TAB 4 — LITIGATION AND CLAIMS HISTORY

Provide a comprehensive five (5) year summary of the firm’s
litigation, arbitration, and negotiated/settled history (“Claims”).
This includes current/ongoing Claims. For each Claim, state the
issues in the litigation, the status of the litigation, names of
parties, and the outcome, if any.

A SOQ/Proposal failing to provide the requested information on
claims, lawsuits, and/or litigation, and responses which assert
attorney-client privilege and fail to provide the information
requested, will be considered non-responsive, disqualified from
the selection process, and will not be evaluated.

5. TAB 5 — PROJECT TEAM SUMMARY

The selected firm shall employ, at its expense, professionals properly
licensed and skilled in the execution of the functions required for the
applicable services as described herein.

Identify and provide resumes, including responsibilities, titles,
licenses, certifications, and clearly identify experience in school
projects, for key personnel and/or team members, including sub-
consultants, and the roles to which they will be assigned. List
dates of employment by your firm whether employed as an
employee, independent contractor, sub-consultant, or otherwise,
and office addresses for each of the identified personnel.
Resumes shall include specific qualifications and recent related
experience and shall include a list of references with contact
names and phone numbers.

If any work is to be provided by sub-consultants include a
statement as to how this shall be organized, including identified
roles and qualifications of sub-consultants, if any. Note: firm(s)
selected for inclusion in the District's pool of applicable
consultants will be required to demonstrate long term
relationships with any sub-consultants.

The District expects that the team shall remain intact through
the duration of the Project(s). If a team member must leave, the
District reserves the right to approve that team member’s
replacement

Earlimart School District
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6. TAB 6 — FEE PROPOSAL

Fee proposal shall include hourly billing rates by position (proposed);
staffing plan (proposed); and reimbursable schedule (proposed).
Proposal shall provide a Schedule of Rates ("SOR"”) by position, by
company entity, for each position proposed by your firm, whether you
are submitting as a prime with subconsultant(s), or as joint venture or
partnership. The SOR should identify proposed reimbursables by
category. Travel and related expenses shall be reimbursed in
accordance with the federal government Joint Travel Regulation.

7. TAB 7 — NON-COLLUSION DECLARATION

A Non-Collusion Declaration form is attached to this RFQ/P as
ATTACHMENT "B.” Respondents must include a copy of the Non-
Collusion Declaration executed by someone authorized to bind the firm.
Submittals that do not include the executed Non-Collusion Declaration
are non-responsive and will not be considered.

8. TAB 8 — CERTIFICATIONS REGARDING LOBBYING ACTIVITIES,
DEBARMENT, SUSPENSION AND OTHER RESPONSIBILITY
MATTERS

The parties shall not enter into contracts with parties listed on the
General Services Administration’s List of Parties Excluded from Federal
Procurement or Nonprocurement programs (Executive Orders 12549
and 12689 and 2 CFR, Part 200, Appendix II).

Certifications Regarding Lobbying, Debarment, Suspension, and Other
Responsibility Matters are attached to this RFQ/P as ATTACHMENT “C.”
Respondents must include a copy of the Certifications executed by
someone authorized to bind the firm. Submittals that do not include the
executed Certifications are non-responsive and will not be considered.
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9. TAB 9 — COMMENTS TO FORM OF AGREEMENT

A form of the Agreement has been distributed with this RFQ/P as
ATTACHMENT “A.” The final form of the Agreement will incorporate
the final scope of work and not-to-exceed fee negotiated between the
District and the selected firm. Any objections to the form of
Agreement must be identified in Respondent’s submittal;
undisclosed, vague, or non-specific change request may not be
entertained. Proposed changes must be specifically identified; general
objections without a proposed change will not be entertained.

VII. SELECTION PROCESS AND CRITERIA

A Committee will evaluate all submissions. Each submittal must be complete. Incomplete
submittals will be considered nonresponsive and grounds for disqualification. The District
retains the sole discretion to determine issues of compliance and to determine whether a firm
is responsive, responsible, and qualified. Based upon the information presented in the
submissions, the District may elect to conduct interviews with some or all of the respondents.
After the interviews, if any, the Committee will identify the firm(s)/team(s) that can provide
the greatest overall benefit to the District.

A. EVALUATION CRITERIA

Submittals will be reviewed for responsiveness and evaluated pursuant to the specific
criteria set forth in this RFQ/P, including, without limitation:

1. Experience and performance history of the firm with similar services;
2. Experience and results of proposed personnel;
3. Acceptable and verifiable professional references for relevant

experience;

4, Current commitments and ability of firm to handle several simultaneous
projects, including without limitation, availability of staffing and the level
of service and support for the Project(s), and availability of resources to
meet anticipated schedule and Project requirements;

5. Capacity and commitment to provide services to District, including
ability to respond to District’'s requests in a timely and appropriate
fashion; to inform District of all issues discovered on Project; and to
work positively and cooperatively with District’s team;

6. Credentials, including without limitation, professional and technical
expertise, of specific employees assigned as members of the proposed
team for the District;

7. Proposed Fee and value of services; and
8. Overall responsiveness of the SOQ and Proposal.
Earlimart School District Page 12
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B. DISTRICT INVESTIGATIONS

The District may perform investigations of responding parties that extend
beyond contacting the references identified in the SOQs. The District may
request a respondent to submit additional information pertinent to the review
process. The District also reserves the right to investigate and rely upon
information from other available sources in addition to any documents or
information submitted.

C. INTERVIEWS

The District, at its sole discretion, may elect to interview selected firm(s). The
District may elect to interview one or more firms. In the event the District does
so, the procurement scoring will be cumulative. If your firm is requested to
come in for an interview, the key proposed Project staff will be expected to
attend the interview. The interview will be an opportunity for the District’s
Selection Committee to further inquire as to the firm’s suggested approaches
to the projects and the issues identified in this RFQ/P. Any comments or
objections to the District’'s form of Agreement attached to this RFQ/P as
Attachment “"A” may be the subject of inquiry at the interview.

VIII. SUBMISSION GUIDELINES

Respondents to this RFQ/P should deliver one (1) electronic copy of their Statement of
Qualifications and Proposal to:
Art Scott, Program Manager
Caldwell Flores Winter, Inc.
ascott@cfwinc.com

ALL RESPONSES ARE DUE BY 1:00 P.M., ON THURSDAY, MARCH 9, 2023. Any
submittal received after that date and time will not be accepted and will be returned
unopened. Late submittals will not be accepted or considered.

Each submittal must conform and be responsive to the requirements set forth in this RFQ/P.
District reserves the right to waive any informalities or irregularities in received submittals.
Further, District reserves the right to reject any and all submittals and to negotiate contract
terms with one or more respondent firms for one or more of the work items. District retains
the sole discretion to determine issues of compliance and to determine whether a respondent
is responsive, responsible, and qualified.
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ATTACHMENT A

DISTRICT’'S AGREEMENT FOR PROFESSIONAL SERVICES

Link to Form Agreement for Professional Services
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ATTACHMENT B
PROJECT DESCRIPTION:

NEW PRESCHOOL, TRANSITIONAL KINDERGARTEN, AND KINDERGARTEN
CLASSROOMS AT ALILA ELEMENTARY SCHOOL

Under the California Preschool, Transitional Kindergarten and Full-Day Kindergarten Facilities
Grant Program, at the October 26, 2022 State Allocation Board (SAB) meeting, the District
received a SAB grant apportionment of approximately $6 million requiring a $3 million District
match, for a total project cost of $9 million, for nine new permanent classrooms to be located
at the Alila Elementary school site. The project includes three new preschool, three new
transitional kindergarten, and three new kindergarten classrooms. The grant will provide
permanent facilities at the site pursuant to State requirements and previously adopted Board
of Education specifications for these types of facilities.

The District will have until October 26, 2023, to submit written approvals from the Division of
State Architect (DSA) and California Department of Education (CDE) of proposed architectural
drawings and plans to the Office of Public School Construction (OPSC). The District must
contract or encumber the entirety of the grant amount within one year of receipt of the
construction apportionment; hence by October 26, 2024, all grant funds must be spent or
encumbered.

Project Specifications

Transitional kindergarten and kindergarten classrooms must meet Title 5 requirements of not
less than 1,350 square feet, including restrooms accessible from the classroom, storage and
teacher preparation spaces, wet and dry areas, and designed supervision of the classroom
and play yards. The play yard is designed to provide a variety of activities for development of
large motor skills. Classrooms must provide learning environments that support the
requirements for learning and mastering the Common Core State Standards (CCSS) and Next
Generation Science Standards (NGSS) by young children. These specifications for facilities
have been approved by the OPSC and SAB for State grants, the CDE for compliance with State
requirements, and the DSA for building code compliance.

The classroom specifications detailed below are to be integrated into the State Title 5 and
District Board approved 21st Century classroom requirements for the new classrooms,
expanding their potential use for either preschool, transitional kindergarten, or kindergarten
program use as enrollment may fluctuate from year to year. Figure 1 depicts a sample
preschool, transitional kindergarten and kindergarten classroom floor plan desighed to meet
District specifications, Title 5 and Title 22 requirements.
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Preschool Classrooms

In order to meet State licensing requirements, a preschool facility must be Tile 5 compliant,
provide a minimum of 1350 square feet, and conform to Title 22 of the California Code of
Regulations. Title 22 outdoor requirements include: 75 square feet per child of outdoor
activity area based on its total licensed capacity that is easily and safely accessible to children,
a shaded rest area with equipment and activities arranged so as not to interfere with each
other, and a four foot fence enclosing the outdoor area. Indoors, a minimum of 35 square
feet per child of activity space must be available based on its total licensed capacity with
individual storage space for each child, a restroom facility for every 15 children, and a
separate restroom facility for teachers, staff, or ill children. A drinking fountain must also be
installed inside and outside for child use. These standards are to be integrated within in the
proposed specifications of Title 5 classrooms with 21st Century Learning Environments for
TK/K facilities, expanding the potential use of “flex-classrooms” district wide to better
accommodate fluctuations in program and enrollment requirements over time.

The classroom area is a large open space that has different student learning centers to include
art activities, dress up and “make believe”, early childhood kitchens, and a building area. The
storage is flexible and mobile with one specific storage unit to contain cubbies for each
individual child. There are age-appropriate student tables and chairs that are used for
classroom activities as well as eating. The tables are mobile and can be moved to provide
large open areas as needed. A sink is accessible to the classroom for cleaning up after learning
activities as well as hand washing. The restroom is accessible from the main classroom and
is divided into two components: a private toilet and a common sink area for hand washing.
There is an additional bathroom that is used for staff and for sick children that is located near
the work/storage room. In the work/storage room one wall of counter space with a sink is
provided for clean up after snacks or meals or from required learning activities. There are
storage shelves on the other walls of the storage room.
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The outside play area is accessible from the main classroom and is designed to provide
supervision. A four-foot fence separates the playground from other areas of the school, has
a drinking fountain, age-appropriate play structure, and shade. The playground is designed
to provide a variety of activities for development of large motor skills with associated impact
resistant surfaces where elevated play structures are located.

To provide maximum flexibility, preschool classrooms include sliding markerboards installed
to cover approximately forty-five (45) to sixty-five (65) percent of classroom wall surfaces,
including those that can slide to the side to reveal outdoor windows. Marker boards should
also be magnetic and support removable adhesive materials to allow for instructors to attach
student exemplars where needed for instruction. On walls without markerboards, mineral
fiber core tackable panels are installed to maximize presentation space and help modulate
acoustic reverberation. The classroom includes a multimedia presentation shuttle so that the
teacher can maneuver easily around the room. Broadband-connected high-definition displays
are attached to hydraulic wall mounts which allow easy adjustment of the displays’ viewing
angle and height to allow students to view content from any point in the room. Media interface
devices, students, and teachers can project content from a computer or mobile device to the
mounted displays as needed.

Transitional Kindergarten/Kindergarten Classrooms

The State standard and District specification for 21st Century Learning Environments,
Transitional Kindergarten/Kindergarten classroom incorporates Title 5 mandates of not less
than 1,350 square feet, including required in-classroom restrooms, storage, teacher
preparation areas, and wet and dry facilities. The restrooms are self-contained within the
classroom, with access from the play area, if possible, and are designed to allow for
supervision from all areas of the classroom and play yards. It is divided into two components:
a private toilet and a common sink area for washing their hands. A fenced play yard is
designed to provide a variety of activities for development of large motor skills with associated
impact resistant surfaces where elevated play structures may be located. There is a sink that
is needed for science and art projects and for washing hands prior to lunch that is independent
of the restroom facility. Mobile bookshelves are provided for the storing of manipulatives,
small books, and group activity supplies. There are also “cubbies” for the students to store
their coats, backpacks, and other treasures. Tables, if desired, are 2 feet by 4 feet, can be
arranged into various configurations, and collapsible into storage areas to support additional
group space when needed for classroom activities. Seating is stackable and provided at a
size appropriate for Transitional Kindergarten/Kindergarten aged students. “Puzzle piece”
shaped desk with ergonomic seating may be used in general or to promote small-grouped
activities when combined to allow for a larger surface area.

Sliding markerboards are installed to cover approximately forty-five (45) to sixty-five (65)
percent of classroom wall surfaces, including those that can slide to the side to reveal outdoor
windows or storage spaces with the same capacity as existing cabinets and storage solutions
currently in use. Marker boards should also be magnetic and support removable adhesive
materials to allow for instructors to attach student exemplars where needed for instruction.
On walls without markerboards, mineral fiber core tackable panels may be installed to
maximize presentation space and help modulate acoustic reverberation. The classroom
includes a teaching station and a multimedia presentation shuttle so that the teacher can
maneuver easily around the room. Broadband-connected high-definition displays are attached
to hydraulic wall mounts which allow easy adjustment of the displays’ viewing angle and
height to allow students to view content from any point in the room. Media interface devices,
students, and teachers can project content from a computer or mobile device to the mounted
displays as needed.
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Proposed Site Location

Figure 2 provides the proposed locations for the new classrooms to be constructed at Alila
Elementary. The nine new Title 5 compliant classrooms are planned to be constructed on the
northeastern side of the school site adjacent to the bus drop-off and general parking lot on
Fruit Road. The proposed location is bounded by the adjacent solar array and the existing six
portables in the area that will ultimately be removed as discussed below to improve access.
The facilities would be further setback from the adjacent property line along Fruit and benefit
with a closer location to the adjacent cafeteria and shade structure. The new classrooms would
provide three rooms for preschool (PS), three rooms for transitional kindergarten (TK), and
three rooms for kindergarten (K). The nine new classrooms will be designed as an integrated
early childhood education village with surrounding and dedicated new play areas for PS and
TK/K children.

Figure 2: Proposed Locations for New Preschool, TK, and K Classrooms

N. o :

When constructed the cIassrooms will form a modified “L"” shape deS|gn W|th the playgrounds
serving the entire length of the classrooms. Three of the classrooms would be setback from
Fruit Road just north of the existing bus drop-off and general parking lot. The remaining six
classrooms would be placed in parallel and along the eastern edge of the existing solar array.
The intersection of the classroom wings would create a courtyard area and a security
perimeter from the adjacent unimproved roadway and neighboring residential area. The
playgrounds would be established under the current existing solar array just west of the
location, providing protection from inclement weather and shade area in compliance with Title
22 and Title 5 State requirements.

Existing improvements will be maintained or adjusted as necessary. The existing bus drop-
off will remain in the parking lot along Fruit Road with extended access, fencing and drop off
to the early childhood education village as needed. Other circulation, utilities, pathways, and
landscaped areas will be redesigned to accommodate the proposed project and use. Prior to
the start of construction, the after school and related programs within the six existing portable
classrooms would need to be relocated to other vacant facilities at the site. Currently, the
school has fourteen classrooms above the required capacity to house existing students. At
the start of construction, these facilities would be demolished.
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Project Budget and Schedule:

The total project budget is $8,117,333 and represents the total “all-in” budget for the project
less a 10% project reserve for unforeseen project increases and inflation. The “all-in” budget
is inclusive of both hard (construction) and soft costs (design and planning professional
services and fees). DSA and CDE approval of the design plans must be achieved prior to
October 26, 2023.

¢ Anticipated Board meeting to approve professional services contract (subject
to change): March 2023
DSA/CDE Submittal: June 2023
DSA/CDE Approval: October 2023
Earliest Bidding/Start Construction: December 2023
Earliest End Construction: December 2024

The anticipated schedule is subject to adjustment based on the timing and processing of
administrative approvals, prevailing market conditions, weather and environmental
conditions, and unforeseen site conditions.

Method of Delivery

The lease-leaseback (LLB) or Design-Build (DB) methods of construction and delivery may be
selected by the District. If the lease-leaseback is selected then the contractor will be expected
to collaborate early on with the architect of record to provide constructability reviews of
proposed designs, cost estimates, construction schedules, and a site logistics strategy,
resulting in a design that meets District specifications, functions, budget and timeline. If
Design Build is selected, then the architect will be expected to provide a conceptual design
specification for the project Design Build Team. Design teams should be prepared to describe
past experience with the LLB and/or DB project delivery methods and offer suggestions for
improving the selected process.
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ATTACHMENT C
NON-COLLUSION DECLARATION
(Public Contract Code Section 7106)
The undersigned declares:

I am the of , the party making the foregoing
[Title] [Name of Firm]

bid/proposal.

The bid/proposal is not made in the interest of, or on behalf of, any undisclosed person,
partnership, company, association, organization, or corporation. The bid/proposal is genuine
and not collusive or sham. The bidder/proposer has not directly or indirectly induced or
solicited any other bidder/proposer to put in a false or sham bid/proposal. The
bidder/proposer has not directly or indirectly colluded, conspired, connived, or agreed with
any bidder/proposer or anyone else to put in a sham bid/proposal, or to refrain from
bidding/proposing. The bidder/proposer has not in any manner, directly or indirectly, sought
by agreement, communication, or conference with anyone to fix the bid/proposal price of
the bidder/proposer or any other bidder/proposer, or to fix any overhead, profit, or cost
element of the bid/proposal price, or of that of any other bidder/proposer. All statements
contained in the bid/proposal are true. The bidder/proposer has not, directly or indirectly,
submitted its bid/proposal price or any breakdown thereof, or the contents thereof, or
divulged information or data relative thereto, to any corporation, partnership, company,
association, organization, depository, or to any member or agent thereof, to effectuate a
collusive or sham bid/proposal, and has not paid, and will not pay, any person or entity for
such purpose.

Any person executing this declaration on behalf of a bidder/proposer that is a corporation,
partnership, joint venture, limited liability company, limited liability partnership, or any
other entity, hereby represents that he or she has full power to execute, and does execute,
this declaration on behalf of the bidder/proposer.

I declare under penalty of perjury under the laws of the State of California that the
foregoing is true and correct and that this declaration is executed on ,
[Date]

at

[City] ' [State].

Date:

Proper Name of Bidder/Proposer:
Signature:

Print Name:

Title:

END OF DOCUMENT
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ATTACHMENT D

Certifications Regarding Lobbying, Debarment, Suspension, and Other
Responsibility Matters

The undersigned certifies, to the best of their knowledge and belief, that:

(1)

)

)

No Federal appropriated funds have been paid or will be paid, by or on behalf of the
undersigned, to any person for influencing or attempting to influence an officer or
employee of any agency, a Member of Congress, an officer or employee of Congress, or
an employee of a Member of Congress in connection with the awarding of any Federal
grant, the making of any Federal loan, the entering into of any cooperative agreement,
and the extension, continuation, renewal, amendment or modification of any Federal
contract, grant, loan, or cooperative agreement.

If any funds other than Federal appropriated funds have been paid or will be paid to any
person for influencing or attempting to influence an officer or employee of any agency,
a Member of Congress, an officer or employee of Congress, or an employee of a Member
of Congress in connection with this Federal contract, grant, loan, or cooperative
agreement, the undersigned shall complete and submit Standard Form-LLL, "Disclosure
of Lobbying Activities," in accordance with its instructions.

The undersigned shall require that the language of this certification be included in the
award documents of all sub-awards at all tiers (including subcontracts, sub-grants, and
contracts under grants, loans, and cooperative agreements) and that all sub- recipients
shall certify and disclose accordingly.

This certification is a material representation of fact upon which reliance was placed when this
transaction was made or entered into. Submission of this certification is a prerequisite for
making or entering into this transaction imposed by section 1352, title 31, United States Code.
Any person who fails to file the required certification shall be subject to a civil penalty of not
less than $10,000 and not more than $100,000 for each such failure.

Organization:

Street address:

City, State, Zip:

Certified by: (type or print)

Title

Signature

Date
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Disclosure of Lobbying Activities Approved by OMB
0348-004

Complete this form to disclose lobbying activities pursuant to 31 U.S.C. 1352
(See reverse for public burden disclosure)

1. Type of Federal Action: 2. Status of Federal 3. Report Type:

O contract Action: O initial filing

O bid/offer/application

O grant O material change
O cooperative agreement O initial award For material change
loan O post-award only:

Year quarter

O loan guarantee Date of last report

O loan insurance

4. Name and Address of Reporting Entity: 5. If Reporting Entity in No. 4 is Sub-
awardee,

Prime ____ Sub-awardee Enter Name and Address of Prime:

Tier , if Known:

Congressional District, if known: Congressional District, if known:

6. Federal Department/Agency: 7. Federal Program Name/Description:

CFDA Number, if applicable:

8. Federal Action Number, if known: 9. Award Amount, if known:
$
10a. Name and Address of Lobbying 10b. Individuals Performing Services
Registrant (including address if different from No.
(if individual, last name, first name, MI): 10a)

(last name, first name, MI):



11. Information requested through this
form is authorized by title 31 U.S.C. Signature:
section 1352, This disclosure of
lobbying activities is a material
representation of fact upon which
reliance was placed by the tier above Print Name:
when this transaction was made or
entered into. This disclosure is required
pursuant to 31 U.S.C. 1352. This
information will be reported to the Title:
Congress semi-annually and will be
available for public inspection. Any
person who fails to file the required
disclosure shall be subject to a civil Telephone No.: Date:
penalty of not less than $10,000 and
not more than $100,000 for each such

failure.
Federal Use Only Authorized for Local
Reproduction Standard Form -
LLL (Rev. 7-97)
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INSTRUCTIONS FOR COMPLETION OF SF-LLL, DISCLOSURE OF LOBBYING
ACTIVITIES

This disclosure form shall be completed by the reporting entity, whether sub-awardee or prime
Federal recipient, at the initiation or receipt of a covered Federal action, or a material change
to a previous filing, pursuant to Title 31, U.S.C. section 1352. The filing of a form is required
for each payment or agreement to make payment to any lobbying entity for influencing or
attempting to influence an officer or employee of any agency, a Member of Congress, an officer
or employee of Congress, or an employee of a Member of Congress in connection with a
covered Federal action. Complete all items that apply for both the initial filing and material
change report. Refer to the implementing guidance published by the Office of Management
and Budget for additional information.

1. Identify the type of covered Federal action for which lobbying activity is and/or has been
secured to influence the outcome of a covered Federal action.

2. Identify the status of the covered Federal action.

3. Identify the appropriate classification of this report. If this is a follow-up report caused by
a material change to the information previously reported, enter the year and quarter in
which the change occurred. Enter the date of the last previously submitted report by this
reporting entity for this covered Federal action.

4. Enter the full name, address, city, State and zip code of the reporting entity. Include
Congressional District, if known. Check the appropriate classification of the reporting
entity that designates if it is, or expects to be, a prime or sub-award recipient. Identify
the tier of the sub-awardee, e.g., the first sub-awardee of the prime is the 1st tier. Sub-
awards include but are not limited to subcontracts, subgrants and contract awards under
grants.

5. If the organization filing the report in item 4 checks “Sub-awardee,” then enter the full
name, address, city, State and zip code of the prime Federal recipient. Include
Congressional District, if known.

6. Enter the name of the federal agency making the award or loan commitment. Include at
least one organizational level below agency name, if known. For example, Department of
Transportation, United States Coast Guard.

7. Enter the Federal program name or description for the covered Federal action (item 1). If
known, enter the full Catalog of Federal Domestic Assistance (CFDA) number for grants,
cooperative agreements, loans, and loan commitments.

8. Enter the most appropriate Federal identifying number available for the Federal action
identified in item 1 (e.g., Request for Proposal (RFP) number; Invitations for Bid (IFB)
number; grant announcement number; the contract, grant, or loan award number; the
application/proposal control number assigned by the Federal agency). Included prefixes,
e.g., "RFP-DE-90-001."

9. For a covered Federal action where there has been an award or loan commitment by the
Federal agency, enter the Federal amount of the award/loan commitment for the prime
entity identified in item 4 or5.
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10. (a) Enter the full name, address, city, State and zip code of the lobbying registrant under
the Lobbying Disclosure Act of 1995 engaged by the reporting entity identified in item 4
to influence the covered Federal action.

(b) Enter the full names of the individual(s) performing services, and include full address
if different from 10(a). Enter Last Name, First Name, and Middle Initial (MI).

11. The certifying official shall sign and date the form, print his/her name, title, and telephone
number.

According to the Paperwork Reduction Act, as amended, no persons are required to respond
to a collection of information unless it displays a valid OMB control Number. The valid OMB
control number for this information collection is OMB No. 0348-0046. Public reporting burden
for this collection of information is estimated to average 10 minutes per response, including
time for reviewing instructions, searching existing data sources, gathering and maintaining
the data needed, and completing and reviewing the collection of information. Send comments
regarding the burden estimate or any other aspect of this collection of information, including
suggestions for reducing this burden, to the Office of Management and Budget, Paperwork
Reduction Project (0348-0046), Washington, DC 20503
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Debarment, Suspension, and Other Responsibility Matters

As required by Executive Order 12549, Debarment and Suspension, for prospective
participants/Respondents in primary covered transactions:

A. The Respondent certifies that it and its principals:

(a) Are not presently debarred, suspended, proposed for debarment,
declared ineligible, or voluntarily excluded from covered transactions by
any federal department or agency;

(b) Have not within a three-year period preceding this application been
convicted of or had a civil judgment rendered against them for
commission of fraud or a criminal offense in connection with obtaining,
attempting to obtain, or performing a public (federal, state, or local)
transaction or contract under a public transaction; violation of federal or
state antitrust statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false statements,
or receiving stolen property;

(¢) Are not presently indicted for or otherwise criminally or civilly charged by
a governmental entity (federal, state, or local) with commission of any of
the offenses enumerated in paragraph (1)(b) of this certification; and

(d) Have not within a three-year period preceding this application had one or
more public transactions (federal, state, or local) terminated for cause or
default.

B. Where the Respondent is unable to certify to any of the statements in this
certification, they shall attach an explanation to this application.

Contractor/Company Name

Award Number, Contract Number, or Project Name

Name(s) and Title(s) of Authorized Representatives

Sighature(s)

Date
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