

QTC Contracting, Inc.

3202 N. 161st Terrace

Omaha, NE 68116

Estimate

ADDRESS

Estimate# 1008

Rock County Public Schools

DATE: 03/08/17

ACTIVITY	QTY	RATE	AMOUNT
Plumbing Drain from roadway to lower level	120	3.00	360.00
Site prep and concrete Removal of asphalt to match curb and gutter	800	5.50	4,400.00
Curb at streetside Curb along roadway	80	15.00	1,200.00
Dirt work/excavation Add required dirt to slope to match existing grade. Seed Disturbed area and cover with hay and netting	1	1,250.00	1,250.00
Drain system Concrete drain box on upper level	1	300.00	300.00

TOTAL

\$7,510.00

Accepted by:

Accepted Date: