



Tony Baldwin, Ed.D., Superintendent

175 Bingham Road, Asheville, NC 28806  
P 828.255.5921 F 828.255.5923  
[www.buncombe.k12.nc.us](http://www.buncombe.k12.nc.us)

**ADDENDUM #1**

**October 31, 2016**

**TRANSMITTED VIA EMAIL: 1 page**

**TO: ALL PLAN HOLDERS AND POTENTIAL BIDDERS**

**FROM: RON VENTURELLA, PURCHASING OFFICER** *RV*

**SUBJECT: AC REYNOLDS HIGH PEDESTRIAN BRIDGES REPAIRS  
(RFP# 43-16)**

The following changes, revisions, additions, and/or clarifications to the plans and/or specifications are hereby made a part of the original documents. **Be sure to acknowledge this addendum on the proposal sheet.**

**Addendum # 2**  
**RFP #43-16**

**Work Schedule:** P.O. is expected to be issued within a week of receipt of bids. Masonry restoration work to be completed outside of school hours, and per material manufacturer recommended weather conditions, prior to June 30, 2017.

**END OF ADDENDUM #1**  
**AC REYNOLDS HIGH PEDESTRIAN BRIDGES REPAIRS (RFP# 43-16)**