Collins Architectural Group, PS Addendum No. 1

960 12" Avenue, Suite 200

Longview, WA 98632

Project:
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Date: Auqust 12, 2019

Kelso School District
Schroeder Field Audio System Replacement
Project Number 2019-23A

Notice to Contractor:
The following changes in the Contract Documents, including the Drawings and Specifications,
constitute this Addendum. All changes included in Addenda shall become a part of the Contract

Documents for this Project.

Any changes herein offset only the specific Drawings or Notes on

Drawings or words or paragraphs in Specifications referenced to and the balance of the Drawings
shall remain in full force.

ARCHITECTURAL SPECIFICATION

ITEM SHEET NO./
SECTION NO.
1.0 Pre-bid Walk
1.1 Prevailing Wages
1.2 27 4116
1.3 27 4116
1.4 27 4116
1.5 Detail
Addendum 1

DESCRIPTION

For attendees at the pre-bid walkthrough held on August 8, 2019 see
attached sign-in sheet.

All businesses are required to have training on prevailing wage rates
before bidding and/or performing work on public works projects in the
State of Washington. Contractors may be exempt from this requirement
if they have been in business with an active Unified Business Identifier
(UBI) number for 3 or more years AND have performed work on 3 or
more public works projects.

Add paragraph 1.01.D to read:

D. Demolition of existing equipment located on the grandstand or in
the press box that is not included or required for integration into
the new sound system.

Change paragraph 2.02.A.3 to read:

3. Locking Wall Box (Track Side): Provide one GaiTronics 255-001
NEMA 4 enclosure for field input plates. Provide the RDL Net
microphone & line input/output panels with two microphones,
one stereo line audio inputs and two line outputs per plate.
Mount at track level on front of grandstand.

Change paragraph 2.02.A.13 to read:

13. Monitor Speakers: JBL Pro STX815P. Provide two with XLR
line level speaker cables.

See attached detail sheet.
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APPROVED SUBSTITUTIONS

Specified Product Approved Substitution

JBLSTX 815M RCF ST15 SMA

END OF ADDENDUM 1

Addendum 1 Page 2 of 4



STADIUM SOUND SYSTEM PRE-BID CONTRACTOR MEETING

Specialicts in School Buildings KELSO SCHOOL DISTRICT
| DISTRICT BOND MODERNIZATION

THURSDAY >GQ, 8,2019-3:00 pm
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GAI-TRONICS 255-001 NEMA 4
LOCKING ENCLOSURE

BSS AUDIO EC-4BV
ETHERNET CONTROLLER

RDL NET MODULES

D-XLR2F DUAL MIC INPUT,

D-CIJ3 LINE AUDIO INPUT,
D-XLR2M DUAL MONITOR OUTPUT

CUSTOM PANEL

(M AV & Acoustical Consulting

designing complex acoustical, audio, video and control systems

9010 MARKET PLACE PMB#5
LAKE STEVENS, WA 98258
P 206.714.4003 F 425.335.4703

HTTP://WWW.MBFAUDIOVISUAL.COM
INFO@MBFAUDIOVISUAL.COM

KELSO HIGH SCHOOL
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