

Collins Architectural Group, p.s.
950 12th Avenue, Suite 200
Longview, WA 98632

Addendum No. 1

Page No. 1 of 1

Date: April 24, 2019

Project: Kelso School District
Kelso High School CTE Remodel
Project Number 2019-01
Longview, WA

Notice to Contractor:

The following changes in the Contract Documents, including the Drawings and Specifications, constitute this Addendum. All changes included in Addenda shall become a part of the Contract Documents for this Project. Any changes herein offset only the specific Drawings or Notes on Drawings or words or paragraphs in Specifications referenced to and the balance of the Drawings shall remain in full force.

ARCHITECTURAL SPECIFICATION

<u>ITEM</u>	<u>SHEET NO./ SECTION NO.</u>	<u>DESCRIPTION</u>
1.1	Pre-Bid Walk	Attached is the attendance list from the pre-bid walkthrough held on April 23 rd .
1.2	2 nd view of school	For those contractors and subcontractors that would like to be able to view the spaces again, Gary Schimmel with the school district will meet contractors on Wednesday May 1 st at 2:00 p.m. and make the spaces available for viewing. The design team will not be present at this walkthrough.

END OF ADDENDUM 1

