

Collins Architectural Group, p.s.
950 12th Avenue, Suite 200
Longview, WA 98632

Addendum No. 1

Page No. 1 of 2

Date: May 1st, 2019

Project: Kelso School District No. 458
Kelso High School Boiler Replacements
Kelso, WA

Notice to Contractor:

The following changes in the Contract Documents, including the Drawings and Specifications, constitute this Addendum. All changes included in Addenda shall become a part of the Contract Documents for this Project. Any changes herein offset only the specific Drawings or Notes on Drawings or words or paragraphs in Specifications referenced to and the balance of the Drawings shall remain in full force.

ARCHITECTURAL SPECIFICATION:

<u>ITEM</u>	<u>SHEET NO./ SECTION NO.</u>	<u>DESCRIPTION</u>
1.0		See attached pre-bid walkthrough sign-in sheet from the walkthrough held on April 25 th @ 3:30PM.
1.1		The bid due date of May 3 rd is postponed to Wednesday, May 8th at 4:00 PM.
1.2		There will be a second addendum issued to address issues that came up in the walkthrough

PRODUCT APPROVALS:

<u>Specified Product</u>	<u>Approved Product</u>
Double Wall Gas Vents	Metal-Fab Corr/Guard
Condensing Boilers	Reillo Array 1000 Raypak XVers
Breechings, Chimneys and Stacks	Schebler e-Vent Dual-Seal Metal-Fab Corr/Guard AL-25-4C Flue



PROJECT _____ PAGE _____ OF _____
 JOB# _____ SUBJECT _____
 DATE _____ BY _____

NAME / COMPANY	E-MAIL	PHONE
DAVE ALLEN	dallen@jhkelly.com	360-431-4345
ERIC VALLENCOURT (BUSACK ELECTRIC)	bosackelectric.com	360-414-0744
Shane Ahlers J. Barron	SAhlers@jbarron.com	971-325-4301
Sean Taal Northwest Thermal Hydraulics	Staal@nwthermal.com	360-980-1848
FRANK Ege Host Northwest Controls Contractors	frank@nwcontrolscontractors.com	253-250-1946
NWCC	DANF@NWCONTROLSCONTRACTORS.COM	253 682 7912
RICHARD GREEN (CG)	RICHARD.GREEN@ESD12.ORG	360 222 2330
Andrew Gillaspie	agillaspie@jhkelly.com	360 218 6520
Bill Buchanan	bill@lphmech.com	360-425-4210
John Munio	John@apexmechanical.org	360-852-1282