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General Construction Bid for additions and remodeling at the Shop wing (new Band area), Locker Room and Gym wing, connecting corridor, new entrance and Study Hall portions of THS from Swingler Construction for $2,563,000.

Alternate Bid #1 (new addition including Locker Room, Storage Room) at THS from Swingler construction for $924,500.

Alternate Bid #2 at THS for concrete pavement at the circle drive in lieu of asphalt from Swingler Construction for $5,800.

Alternate Bid #3 at THS for removal and replacement of front gym windows from Swingler Construction  for $69,500.

Demolition Bid for the 1929 and part of the 1949 portions of THS from Tebbe Excavating for $285,000.

Asbestos Abatement Bid for work at all areas of the HS being affected by the addition and remodel work from Midwest Service Group for $385,460.

Alternate Asbestos Bid to remove the asbestos around the gym windows from Midwest Service Group for $7,405.


